INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 166 -1
VENDOR RANKING
CALL ORDER 166 CONTRACT 1ID IR-30844-A COUNTIES TIPPECANOE
LETTING DATE 09/04/08 10:00 AM DISTRICT : 61
CONTRACT TIME 06/30/10 COMPLETION DATE
CONTRACT DESCRIPTION RURAL PROJECT (S) 0401002
9999226
0500598
OTHERS
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 36-2231526 WALSH CONSTR COMPANY $ 10,466,000.00 100.0000%
2 35-1875662 CRIDER & CRIDER INC $ 10,582,076.39 101.1091%
3 35-1698047 GRADEX INC S 10,766,688.44 102.8730%
4 35-1917625 MILESTONE CONTRACTORS LP S 11,966,609.06 114.3379%
5 35-1212938 ATLAS EXCAVATING INC $ 12,851,546.26 122.7933%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/10/08
PAGE : 166 -2

ROUTE 25
CALL ORDER : 166 CONTRACT ID : IR-30844-A COUNTIES TIPPECANOE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 36-2231526 | ( 2 ) 35-1875662 | ( 3 ) 35-1698047
|WALSH CONSTR COMPANY |CRIDER & CRIDER INC | GRADEX INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 NEW BRIDGE
| | |
0001 105-06845 LUMP | 912736.47000 912736.47| 400000.00000 400000.00]| 45000.00000 45000.00
CONSTRUCTION ENGINEERING | |
0002 105-06899 3.000 EACH | 125.00000 375.00] 150.00000 450.00 | 150.00000 450.00
RADIO | | |
0003 105-08520 1.000 EACH | 125.00000 125.00] 200.00000 200.00] 150.00000 150.00
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 24.000 MOS | 80.00000 1920.00]| 75.00000 1800.00]| 125.00000 3000.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0006 108-01614 LUMP | 5000.00000 5000.00] 12500.00000 12500.00] 15000.00000 15000.00
PARTNERING OVERHEAD | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0009 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0010 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, PCCP | |
0011 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0012 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0013 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0015 110-01001 LUMP | 500000.00000 500000.00| 543750.00000 543750.00|] 538300.00000 538300.00
MOBILIZATION AND DEMOBILIZATION | |
0016 201-52370 LUMP | 151515.15000 151515.15| 325000.00000 325000.00] 10000.00000 10000.00
CLEARING RIGHT OF WAY | |
0017 203-02000 5284.000 CYS | 15.15000 80052.60] 30.00000 158520.00] 39.00000 206076.00
EXCAVATION, COMMON | |
0018 203-02070 714637.000 CYS | 3.03000 2165350.11| 3.00000 2143911.00]| 4.25000 3037207.25
|

BORROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 166 -3
TABULATION OF BIDS
ROUTE : 25
CALL ORDER 166 CONTRACT 1ID IR-30844-A COUNTIES TIPPECANOE
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 36-2231526 | ( 2 ) 35-1875662 [ ( ) 35-1698047
|WALSH CONSTR COMPANY |CRIDER & CRIDER INC | GRADEX INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 205-02236 3.000 EACH | 100.00000 300.00] 100.00000 300.00] 105.00000 315.00
TEMPORARY EROSION AND SEDIMENT CONTROL, | |
DROP INLET PROTECTION | |
0020 205-02770 315.000 SYS | 1.25000 393.75] 1.25000 393.75] 1.30000 409.50
EROSION CONTROL BLANKET | |
0021 205-03371 600.000 CYS | 10.10000 6060.00] 10.00000 6000.00] 11.00000 6600.00
SEDIMENT, REMOVE | |
0022 205-06930 26.000 TON | 30.30000 787.80] 30.00000 780.00] 30.00000 780.00
SPLASHPAD, RIPRAP | |
0023 205-06931 280.000 TON | 30.30000 8484.00| 30.00000 8400.00| 28.00000 7840.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0024 205-06936 200.000 TON | 30.30000 6060.00] 30.00000 6000.00] 28.00000 5600.00
TEMPORARY SEDIMENT TRAP | |
0025 205-06937 4830.000 LFT | 2.87000 13862.10]| 1.42000 6858.60] 1.46000 7051.80
TEMPORARY SILT FENCE | |
0026 205-06938 424.000 LFT | 10.10000 4282.40 | 10.00000 4240.00 | 17.00000 7208.00
TEMPORARY SLOPE DRAIN | |
0027 205-08517 20.000 TON | 30.30000 606.00] 30.00000 600.00] 33.00000 660.00
ROCK FILTER BERM | |
0028 207-08262 40322.000 sSYS | 1.26000 50805.72 | 1.25000 50402.50] 3.45000 139110.90
SUBGRADE TREATMENT, TYPE I | |
0029 211-02050 26345.000 CYS | 11.96000 315086.20] 7.50000 197587.50]| 10.55000 277939.75
B BORROW | | |
0030 211-09264 870.000 cCYSs | 20.20000 17574.00 | 20.00000 17400.00] 24.00000 20880.00
STRUCTURE BACKFILL, TYPE 1 | |
0031 211-09266 34400.000 cCYS | 15.24000 524256.00] 10.00000 344000.00] 26.00000 894400.00
STRUCTURE BACKFILL, TYPE 3 | |
0032 301-07448 5905.000 TON | 13.52000 79835.60] 20.00000 118100.00] 17.50000 103337.50
COMPACTED AGGREGATE, NO. 53, BASE | |
0033 302-06464 5311.000 cCYS | 26.59000 141219.49| 40.00000 212440.00] 42.25000 224389.75
SUBBASE FOR PCCP | |
0034 302-07455 210.000 CYS | 62.30000 13083.00] 75.00000 15750.00] 53.60000 11256.00
DENSE GRADED SUBBASE | |
0035 302-08562 135.000 TON | 23.70000 3199.50] 40.00000 5400.00] 37.00000 4995.00
COARSE AGGREGATE, 8 | |
0036 303-02051 100.000 TON | 25.25000 2525.00] 40.00000 4000.00 | 41.00000 4100.00
STONE, NO 2 | | |
0037 401-07320 726.000 TON | 87.57000 63575.82] 83.25000 60439.50] 85.75000 62254.50
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 166 -4
TABULATION OF BIDS
ROUTE 25
CALL ORDER 166 CONTRACT ID IR-30844-A COUNTIES TIPPECANOE
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 36-2231526 | ( 2 ) 35-1875662 | ( 3 ) 35-1698047
|WALSH CONSTR COMPANY |CRIDER & CRIDER INC | GRADEX INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 401-07389 1474.000 TON | 71.21000 104963.54| 67.70000 99789.80| 69.75000 102811.50
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | |
0039 401-07406 2104.000 TON | 66.90000 140757.60 | 63.60000 133814.40] 65.50000 137812.00
QC/QA-HMA, 1, 64, BASE, 25.0 mm | |
0040 406-05520 5.000 TON | 841.47000 4207.35]| 800.00000 4000.00| 825.00000 4125.00
ASPHALT FOR TACK COAT | |
0041 501-06266 LUMP | 1990.95000 1990.95| 2600.00000 2600.00] 2680.00000 2680.00
PROFILOGRAPH, PCCP | |
0042 501-06322 18980.000 SYS | 42.00000 797160.00| 43.00000 816140.00]| 47.40000 899652.00
QC/QA-PCCP, 11 IN. | | I
0043 503-05240 11855.000 LFT | 11.30000 133961.50] 15.00000 177825.00]| 12.35000 146409.25
D-1 CONTRACTION JOINT | |
0044 503-05310 386.000 LFT | 115.02000 44397.72| 102.50000 39565.00] 148.00000 57128.00
TERMINAL JOINT | |
0045 601-01522 8.000 EACH | 2000.00000 16000.00] 2000.00000 16000.00] 2060.00000 16480.00
GUARDRAIL TRANSITION TYPE TGB | |
0046 601-94689 3.000 EACH | 2420.00000 7260.00| 2420.00000 7260.00| 2495.00000 7485.00
GUARDRAIL END TREATMENT, OS | |
0047 601-94690 3.000 EACH | 4050.00000 12150.00] 4050.00000 12150.00] 4172.00000 12516.00
GUARDRAIL END TREATMENT, MS | |
0048 601-99105 750.000 LFT | 18.10000 13575.00]| 18.10000 13575.00]| 18.65000 13987.50
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0049 601-99108 750.000 LFT | 26.75000 20062.50] 26.75000 20062.50] 27.55000 20662.50
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | |
3 IN. SPACING | |
0050 602-06729 52.000 EACH | 9.00000 468.00] 125.00000 6500.00] 10.00000 520.00
BARRIER DELINEATOR | |
0051 603-06040 6414.000 LFT | 5.70000 36559.80] 5.70000 36559.80] 5.85000 37521.90
FENCE, FARM FIELD, 47 IN. | |
0052 606-07484 6938.000 LFT | 0.69000 4787.22| 1.00000 6938.00]| 1.00000 6938.00
MILLED HMA SHOULDER CORRUGATIONS | |
0053 609-06259 1356.000 SYS | 49.65000 67325.40]| 75.00000 101700.00] 80.00000 108480.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0054 615-06490 11.000 EACH | 118.00000 1298.00| 118.00000 1298.00]| 121.00000 1331.00
RIGHT OF WAY MARKER | |
0055 615-06510 6.000 EACH | 525.00000 3150.00] 525.00000 3150.00] 540.00000 3240.00
MONUMENT, C | |
0056 616-02320 608.000 SYS | 2.02000 1228.16| 2.00000 1216.00]| 2.12000 1288.96
|

GEOTEXTILES



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 166 -5
TABULATION OF BIDS
ROUTE 25
CALL ORDER 166 CONTRACT 1ID IR-30844-A COUNTIES TIPPECANOE
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 36-2231526 | ( 2 ) 35-1875662 | ( 3 ) 35-1698047
|WALSH CONSTR COMPANY |CRIDER & CRIDER INC | GRADEX INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 616-06405 572.000 TON | 30.30000 17331.60] 30.00000 17160.00 28.00000 16016.00
RIPRAP, REVETMENT | |
0058 616-06451 4.000 TON | 50.51000 202.04] 50.00000 200.00] 70.00000 280.00
RIPRAP, UNIFORM | | |
0059 621-01004 6.000 EACH | 200.00000 1200.00]| 200.00000 1200.00]| 206.00000 1236.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0060 621-06545 7.000 TON | 1641.00000 11487.00]| 1641.00000 11487.00]| 1690.00000 11830.00
FERTILIZER | |
0061 621-06553 2873.000 LBS | 2.84000 8159.32]| 2.84000 8159.32]| 2.95000 8475.35
SEED MIXTURE, R | |
0062 621-06557 1352.000 LBS | 2.30000 3109.60] 2.30000 3109.60] 2.37000 3204.24
SEED MIXTURE, T | |
0063 621-06565 34.000 TON | 360.00000 12240.00]| 360.00000 12240.00]| 371.00000 12614.00
MULCHING MATERIAL | |
0064 621-06565 42.000 TON | 433.00000 18186.00] 433.00000 18186.00] 445.00000 18690.00
MULCHING MATERIAL , TEMPORARY | |
0065 621-06574 5896.000 SYS | 2.72000 16037.12]| 2.72000 16037.12]| 3.80000 22404.80
SODDING | | |
0066 628-09403 24.000 MOS | 1790.42000 42970.08 2000.00000 48000.00] 2000.00000 48000.00
FIELD OFFICE, C | |
0067 628-09407 24.000 MOS | 225.00000 5400.00] 125.00000 3000.00] 250.00000 6000.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 | |
0068 701-03921 2175.000 LFT | 84.94000 184744.50]| 111.00000 241425.00] 105.00000 228375.00
PILE, STEEL H, HP 14 X 102 | |
0069 701-06011 4.000 EACH | 2937.62000 11750.48] 2000.00000 8000.00 | 2395.00000 9580.00
DYNAMIC PILE LOAD TEST | |
0070 701-06012 4.000 EACH | 1101.60000 4406.40| 500.00000 2000.00] 2395.00000 9580.00
TEST PILE, RESTRIKE | |
0071 701-06027 4.000 EACH | 1578.80000 6315.20] 500.00000 2000.00] 11795.00000 47180.00
TEST PILE | | |
0072 701-08152 1.000 EACH | 19266.09000 19266.09| 48000.00000 48000.00| 59100.00000 59100.00
STATIC PILE LOAD TEST | |
0073 701-91792 42.000 EACH | 125.94000 5289.48| 140.00000 5880.00]| 165.00000 6930.00
PILE TIP, STEEL H | | |
0074 701-95780 1650.000 LFT | 13.32000 21978.00] 95.00000 156750.00] 85.00000 140250.00
PILE, STEEL H, HP 12 X 74 | |
0075 702-51110 644.000 LBS | 2.57000 1655.08]| 3.00000 1932.00]| 3.60000 2318.40
GRATES, BASINS, AND FITTINGS, CAST IRON | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
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TABULATION OF BIDS
ROUTE 25
CALL ORDER 166 CONTRACT 1ID IR-30844-A COUNTIES TIPPECANOE
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 36-2231526 | ( 2 ) 35-1875662 | ( 3 ) 35-1698047
|WALSH CONSTR COMPANY |CRIDER & CRIDER INC | GRADEX INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 703-51032 340430.000 LBS | 0.98000 333621.40] 1.15000 391494.50] 1.06000 360855.80
REINFORCING STEEL, EPOXY COATED | |
0077 704-51002 896.200 CYS | 700.00000 627340.00] 400.00000 358480.00] 480.00000 430176.00
CONCRETE, C, SUPERSTRUCTURE | |
0078 706-05732 16.000 EACH | 983.09000 15729.44| 1200.00000 19200.00]| 1700.00000 27200.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | |
0079 706-08496 423.700 SYS | 125.00000 52962.50] 75.00000 31777.50] 173.00000 73300.10
REINFORCED CONCRETE MOMENT SLAB, 12 IN. | |
0080 706-51020 115.100 CYS | 525.00000 60427.50] 275.00000 31652.50] 575.00000 66182.50
CONCRETE, C, RAILING | |
0081 707-05984 550.000 LFT | 225.74000 124157.00] 500.00000 275000.00] 195.50000 107525.00
STRUCTURAL MEMBERS, CONCRETE I-BEAM, | |
III, 45 IN. X 16 IN. | |
0082 707-05997 1369.000 LFT | 352.57000 482668.33| 650.00000 889850.00]| 368.00000 503792.00
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM, 84 IN. X 60 IN. | |
0083 709-51821 LUMP | 13666.92000 13666.92]| 7000.00000 7000.00| 13290.00000 13290.00
SURFACE SEAL | |
0084 714-08514 152.000 SFT | 80.54000 12242.08| 135.00000 20520.00] 105.00000 15960.00
WINGWALL | | |
0085 714-26708 280.000 LFT | 1500.00000 420000.00]| 825.00000 231000.00] 460.00000 128800.00
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 8 FT. X 4 FT. | |
0086 715-02628 1.000 EACH | 353.54000 353.54] 350.00000 350.00] 630.00000 630.00
SAFETY METAL END SECTION, 6:1, 15 IN. | |
0087 715-05048 12136.000 LFT | 3.00000 36408.00] 3.00000 36408.00] 4.00000 48544.00
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0088 715-05049 300.000 LFT | 20.20000 6060.00] 20.00000 6000.00] 17.00000 5100.00
PIPE, TYPE 4, CIRCULAR, 8 IN. | |
0089 715-05051 300.000 LFT | 22.73000 6819.00] 22.50000 6750.00] 21.00000 6300.00
PIPE, TYPE 4, CIRCULAR, 10 IN. | |
0090 715-05052 300.000 LFT | 27.78000 8334.00| 27.50000 8250.00 | 27.00000 8100.00
PIPE, TYPE 4, CIRCULAR, 12 IN. | |
0091 715-05053 1128.000 LFT | 12.12000 13671.36]| 12.00000 13536.00]| 15.00000 16920.00
PIPE, UNDERDRAIN OUTLET, 6 IN. | |
0092 715-05151 472.000 LFT | 30.30000 14301.60] 30.00000 14160.00] 30.00000 14160.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0093 715-46005 2.000 EACH | 404.04000 808.08] 400.00000 800.00] 630.00000 1260.00
|

PIPE END SECTION, 15 IN.



SIGN, SHEET, ENCAPSULATED LENS WITH
0.080 IN. THICKNESS
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TABULATION OF BIDS
ROUTE 25
CALL ORDER 166 CONTRACT 1ID IR-30844-A COUNTIES TIPPECANOE
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 36-2231526 | ( 2 ) 35-1875662 | ( 3 ) 35-1698047
|WALSH CONSTR COMPANY |CRIDER & CRIDER INC | GRADEX INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0094 715-91361 80.000 LFT | 12.12000 969.60] 12.00000 960.00] 19.00000 1520.00
PIPE, PVC, 6 IN. | |
0095 718-06529 39.000 EACH | 600.00000 23400.00] 500.00000 19500.00] 270.00000 10530.00
OUTLET PROTECTOR, 2 | |
0096 718-06532 3000.000 LFT | 0.75000 2250.00] 1.00000 3000.00] 1.00000 3000.00
VIDEO INSPECTION FOR UNDERDRAINS | |
0097 718-52610 1091.000 CYS | 27.27000 29751.57| 27.00000 29457.00| 30.00000 32730.00
AGGREGATE FOR UNDERDRAINS | |
0098 718-99153 10000.000 SYs | 1.01000 10100.00]| 1.00000 10000.00]| 1.10000 11000.00
GEOTEXTILES FOR UNDERDRAIN | |
0099 720-45065 3.000 EACH | 2525.25000 7575.75| 2500.00000 7500.00 | 2100.00000 6300.00
INLET, N12 | | |
0100 731-93945 36985.000 SFT | 20.00000 739700.00| 19.00000 702715.00]| 15.55000 575116.75
FACE PANELS, CONCRETE | |
0101 731-93946 36985.000 SFT | 12.00000 443820.00] 10.00000 369850.00] 5.90000 218211.50
WALL ERECTION | |
0102 731-93947 1351.000 LFT | 35.00000 47285.00]| 15.00000 20265.00] 115.00000 155365.00
LEVELING PAD, CONCRETE | |
0103 801-04308 4.000 EACH | 456.88000 1827.52] 250.00000 1000.00| 407.00000 1628.00
ROAD CLOSURE SIGN ASSEMBLY | |
0104 801-06625 10.000 EACH | 190.85000 1908.50]| 70.00000 700.00] 170.00000 1700.00
DETOUR ROUTE MARKER ASSEMBLY | |
0105 801-06640 11.000 EACH | 341.21000 3753.31] 180.00000 1980.00| 304.00000 3344.00
CONSTRUCTION SIGN, A | |
0106 801-06645 3.000 EACH | 156.15000 468.45] 75.00000 225.00] 140.00000 420.00
CONSTRUCTION SIGN, B | |
0107 801-06775 LUMP | 25000.00000 25000.00| 300000.00000 300000.00] 23850.00000 23850.00
MAINTAINING TRAFFIC | |
0108 801-07118 204.000 LFT | 17.35000 3539.40] 15.00000 3060.00] 16.00000 3264.00
BARRICADE, III-A | |
0109 801-07119 48.000 LFT | 25.45000 1221.60]| 15.00000 720.00]| 23.00000 1104.00
BARRICADE, III-B | |
0110 802-05701 50.000 LFT | 9.05000 452.50] 9.05000 452.50] 9.30000 465.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0111 802-05702 14.000 LFT | 15.25000 213.50] 15.25000 213.50] 15.70000 219.80
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | |
BASE | | |
0112 802-76025 4.000 SFT | 43.00000 172.00] 43.00000 172.00] 44.00000 176.00
|
|

LEGEND,
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TABULATION OF BIDS
ROUTE 25
CALL ORDER 166 CONTRACT 1ID IR-30844-A COUNTIES TIPPECANOE
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 36-2231526 | ( 2 ) 35-1875662 | ( 3 ) 35-1698047
|WALSH CONSTR COMPANY |CRIDER & CRIDER INC | GRADEX INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0113 802-76035 25.000 SFT | 25.00000 625.00] 17.00000 425.00] 17.50000 437.50
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0114 808-03002 1728.000 LFT | 0.65000 1123.20]| 0.50000 864.00] 0.67000 1157.76
LINE, EPOXY, BROKEN, WHITE, 4 IN. | |
0115 808-03631 7585.000 LFT | 0.52000 3944.20] 0.50000 3792.50] 0.54000 4095.90
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0116 808-03632 6912.000 LFT | 0.52000 3594.24| 0.50000 3456.00] 0.54000 3732.48
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0117 808-74807 3.000 EACH | 165.00000 495.00] 150.00000 450.00] 170.00000 510.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | |
INDICATIONS ARROWS | |
0118 808-74808 2.000 EACH | 225.00000 450.00] 175.00000 350.00] 232.00000 464.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | |
(ONLY) | | |
0119 501-06727 LUMP | 4919.47000 4919.47| 5000.00000 5000.00] 3600.00000 3600.00
CORING, PCCP | |
0120 105-08523 72.000 MOS | 80.00000 5760.00] 50.00000 3600.00] 100.00000 7200.00
RADIO SERVICE | |
SECTION TOTALS | $ 10,466,000.00]| $ 10,582,076.39]| $ 10,766,688.44
+ + +
CONTRACT TOTALS | S 10,466,000.00] S 10,582,076.39] S 10,766,688.44




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
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TABULATION OF BIDS

TEMPORARY EROSION AND SEDIMENT CONTROL,
DROP INLET PROTECTION

ROUTE : 25
CALL ORDER : 166 CONTRACT ID : IR-30844-A COUNTIES : TIPPECANOCE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 | ( 5 ) 35-1212938 | (
|[MILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 NEW BRIDGE
| | |
0001 105-06845 LUMP | 70000.00000 70000.00] 65200.00000 65200.00]
CONSTRUCTION ENGINEERING | |
0002 105-06899 3.000 EACH | 100.00000 300.00] 125.00000 375.00]
RADIO | | |
0003 105-08520 1.000 EACH | 100.00000 100.00| 100.00000 100.00|
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 24.000 MOS | 125.00000 3000.00] 63.66000 1527.84|
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0006 108-01614 LUMP | 11000.00000 11000.00]| 10800.00000 10800.00]
PARTNERING OVERHEAD | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0009 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0010 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, PCCP | |
0011 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0012 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0013 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | |
0015 110-01001 LUMP | 580000.00000 580000.00| 657000.00000 657000.00]
MOBILIZATION AND DEMOBILIZATION | |
0016 201-52370 LUMP | 120000.00000 120000.00| 131000.00000 131000.00]|
CLEARING RIGHT OF WAY | |
0017 203-02000 5284.000 cCYS | 5.50000 29062.00] 20.00000 105680.00]|
EXCAVATION, COMMON | |
0018 203-02070 714637.000 CYS | 5.10000 3644648.70] 5.45000 3894771.65]
BORROW | | |
0019 205-02236 3.000 EACH | 163.00000 489.00] 100.00000 300.00]
|
|
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TABULATION OF BIDS
ROUTE 25
CALL ORDER 166 CONTRACT 1ID IR-30844-A COUNTIES TIPPECANOE
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 4 ) 35-1917625 | ( 35-1212938 | (
|[MILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 205-02770 315.000 SYS | 2.04000 642.60]| 1.25000 393.75]
EROSION CONTROL BLANKET | |
0021 205-03371 600.000 CYS | 6.12000 3672.00]| 26.11000 15666.00]
SEDIMENT, REMOVE | |
0022 205-06930 26.000 TON | 46.35000 1205.10]| 113.98000 2963.48]|
SPLASHPAD, RIPRAP | |
0023 205-06931 280.000 TON | 56.65000 15862.00] 41.71000 11678.80]|
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0024 205-06936 200.000 TON | 37.08000 7416.00| 487.20000 97440.00|
TEMPORARY SEDIMENT TRAP | |
0025 205-06937 4830.000 LFT | 2.32000 11205.60] 1.42000 6858.60]
TEMPORARY SILT FENCE | |
0026 205-06938 424.000 LFT | 27.81000 11791.44| 21.78000 9234.72]|
TEMPORARY SLOPE DRAIN | |
0027 205-08517 20.000 TON | 25.75000 515.00] 41.71000 834.20|
ROCK FILTER BERM | |
0028 207-08262 40322.000 SYs | 4.65000 187497.30]| 3.90000 157255.80]|
SUBGRADE TREATMENT, TYPE I | |
0029 211-02050 26345.000 CYS | 18.50000 487382.50] 25.00000 658625.00]
B BORROW | | |
0030 211-09264 870.000 CYS | 27.00000 23490.00] 30.47000 26508.90]
STRUCTURE BACKFILL, TYPE 1 | |
0031 211-09266 34400.000 CYS | 18.50000 636400.00] 32.00000 1100800.00]
STRUCTURE BACKFILL, TYPE 3 | |
0032 301-07448 5905.000 TON | 17.00000 100385.00]| 65.42000 386305.10]
COMPACTED AGGREGATE, NO. 53, BASE | |
0033 302-06464 5311.000 CYS | 45.00000 238995.00] 41.00000 217751.00]|
SUBBASE FOR PCCP | |
0034 302-07455 210.000 cCyYs | 50.00000 10500.00]| 65.00000 13650.00]|
DENSE GRADED SUBBASE | |
0035 302-08562 135.000 TON | 35.00000 4725.00| 45.00000 6075.00]|
COARSE AGGREGATE, 8 | |
0036 303-02051 100.000 TON | 16.50000 1650.00]| 24.02000 2402.00]
STONE, NO 2 | | |
0037 401-07320 726.000 TON | 83.25000 60439.50] 95.76000 69521.76|
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | |
0038 401-07389 1474.000 TON | 67.70000 99789.80] 81.68000 120396.32]
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | |
0039 401-07406 2104.000 TON | 63.60000 133814.40]| 75.00000 157800.00]|
QC/QA-HMA, 1, 64, BASE, 25.0 mm | |
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TABULATION OF BIDS

ROUTE : 25
CALL ORDER : 166 CONTRACT ID : IR-30844-A COUNTIES : TIPPECANOCE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 | ( 5 ) 35-1212938 | (
|[MILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0040 406-05520 5.000 TON | 800.00000 4000.00]| 464.52000 2322.60]
ASPHALT FOR TACK COAT | |
0041 501-06266 LUMP | 4000.00000 4000.00 | 2600.00000 2600.00]
PROFILOGRAPH, PCCP | |
0042 501-06322 18980.000 SYS | 46.00000 873080.00]| 46.00000 873080.00]|
QC/QA-PCCP, 11 IN. | |
0043 503-05240 11855.000 LFT | 13.75000 163006.25]| 11.84000 140363.20]
D-1 CONTRACTION JOINT | |
0044 503-05310 386.000 LFT | 170.00000 65620.00] 135.00000 52110.00]
TERMINAL JOINT | |
0045 601-01522 8.000 EACH | 2060.00000 16480.00] 2000.00000 16000.00]
GUARDRAIL TRANSITION TYPE TGB | |
0046 601-94689 3.000 EACH | 2460.00000 7380.00| 2420.00000 7260.00|
GUARDRAIL END TREATMENT, OS | |
0047 601-94690 3.000 EACH | 4170.00000 12510.00] 4050.00000 12150.00]
GUARDRAIL END TREATMENT, MS | |
0048 601-99105 750.000 LFT | 18.64000 13980.00]| 18.10000 13575.00]|
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0049 601-99108 750.000 LFT | 27.55000 20662.50] 26.75000 20062.50]
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | |
3 IN. SPACING | |
0050 602-06729 52.000 EACH | 9.63000 500.76| 50.00000 2600.00]
BARRIER DELINEATOR | |
0051 603-06040 6414.000 LFT | 5.87000 37650.18]| 5.70000 36559.80]
FENCE, FARM FIELD, 47 IN. | |
0052 606-07484 6938.000 LFT | 1.14000 7909.32]| 1.00000 6938.00]
MILLED HMA SHOULDER CORRUGATIONS | |
0053 609-06259 1356.000 SYS | 87.00000 117972.00]| 85.00000 115260.00]
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0054 615-06490 11.000 EACH | 121.54000 1336.94| 118.00000 1298.00|
RIGHT OF WAY MARKER | |
0055 615-06510 6.000 EACH | 540.75000 3244.50] 525.00000 3150.00]
MONUMENT, C | |
0056 616-02320 608.000 SYS | 3.45000 2097.60] 3.00000 1824.00]|
GEOTEXTILES | |
0057 616-06405 572.000 TON | 31.93000 18263.96| 29.19000 16696.68|
RIPRAP, REVETMENT | |
0058 616-06451 4.000 TON | 56.65000 226.60]| 117.20000 468.80]
|

RIPRAP, UNIFORM | |
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TABULATION OF BIDS

ROUTE : 25
CALL ORDER : 166 CONTRACT ID : IR-30844-A COUNTIES : TIPPECANOCE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 | ( 5 ) 35-1212938 | (
|[MILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0059 621-01004 6.000 EACH | 927.00000 5562.00]| 200.00000 1200.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0060 621-06545 7.000 TON | 1339.00000 9373.00]| 1641.00000 11487.00]|
FERTILIZER | |
0061 621-06553 2873.000 LBS | 3.35000 9624.55| 2.84000 8159.32|
SEED MIXTURE, R | |
0062 621-06557 1352.000 LBS | 2.68000 3623.36] 2.30000 3109.60]
SEED MIXTURE, T | |
0063 621-06565 34.000 TON | 360.50000 12257.00]| 360.00000 12240.00]|
MULCHING MATERIAL | |
0064 621-06565 42.000 TON | 412.00000 17304.00] 433.00000 18186.00]
MULCHING MATERIAL , TEMPORARY | |
0065 621-06574 5896.000 SYS | 3.55000 20930.80] 2.72000 16037.12]|
SODDING | | |
0066 628-09403 24.000 MOS | 2000.00000 48000.00] 1965.42000 47170.08|
FIELD OFFICE, C | |
0067 628-09407 24.000 MOS | 150.00000 3600.00] 159.16000 3819.84]|
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 | |
0068 701-03921 2175.000 LFT | 125.00000 271875.00] 110.00000 239250.00]
PILE, STEEL H, HP 14 X 102 | |
0069 701-06011 4.000 EACH | 4500.00000 18000.00] 2000.00000 8000.00 |
DYNAMIC PILE LOAD TEST | |
0070 701-06012 4.000 EACH | 1500.00000 6000.00]| 2000.00000 8000.00|
TEST PILE, RESTRIKE | |
0071 701-06027 4.000 EACH | 4000.00000 16000.00] 2000.00000 8000.00 |
TEST PILE | | |
0072 701-08152 1.000 EACH | 50000.00000 50000.00] 4500.00000 4500.00|
STATIC PILE LOAD TEST | |
0073 701-91792 42.000 EACH | 135.00000 5670.00]| 175.00000 7350.00]|
PILE TIP, STEEL H | | |
0074 701-95780 1650.000 LFT | 95.00000 156750.00]| 100.00000 165000.00]|
PILE, STEEL H, HP 12 X 74 | |
0075 702-51110 644.000 LBS | 3.80000 2447.20] 3.00000 1932.00]|
GRATES, BASINS, AND FITTINGS, CAST IRON | |
0076 703-51032 340430.000 LBS | 1.20000 408516.00] 1.20000 408516.00]
REINFORCING STEEL, EPOXY COATED | |
0077 704-51002 896.200 CYS | 625.00000 560125.00] 575.00000 515315.00]
|

CONCRETE, C, SUPERSTRUCTURE |
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TABULATION OF BIDS
ROUTE 25
CALL ORDER 166 CONTRACT 1ID IR-30844-A COUNTIES TIPPECANOE
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 4 ) 35-1917625 | ( 5 ) 35-1212938 | (
IMILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0078 706-05732 16.000 EACH | 1850.00000 29600.00] 1750.00000 28000.00]
CONCRETE BRIDGE RAILING TRANSITION, TBC | |
0079 706-08496 423.700 SYS | 160.00000 67792.00] 225.00000 95332.50]
REINFORCED CONCRETE MOMENT SLAB, 12 IN. | |
0080 706-51020 115.100 CYS | 550.00000 63305.00] 650.00000 74815.00|
CONCRETE, C, RAILING | |
0081 707-05984 550.000 LFT | 238.00000 130900.00] 275.00000 151250.00]
STRUCTURAL MEMBERS, CONCRETE I-BEAM, | |
III, 45 IN. X 16 IN. | |
0082 707-05997 1369.000 LFT | 367.00000 502423.00] 350.00000 479150.00]|
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM, 84 IN. X 60 IN. | |
0083 709-51821 LUMP | 15000.00000 15000.00]| 14327.00000 14327.00]|
SURFACE SEAL | |
0084 714-08514 152.000 SFT | 233.35000 35469.20] 45.57000 6926.64 |
WINGWALL | | |
0085 714-26708 280.000 LFT | 520.00000 145600.00]| 550.00000 154000.00]
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 8 FT. X 4 FT. | |
0086 715-02628 1.000 EACH | 468.00000 468.00 | 1000.00000 1000.00]
SAFETY METAL END SECTION, 6:1, 15 IN. | |
0087 715-05048 12136.000 LFT | 3.76000 45631.36| 3.45000 41869.20]|
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0088 715-05049 300.000 LFT | 8.76000 2628.00] 40.00000 12000.00]
PIPE, TYPE 4, CIRCULAR, 8 IN. | |
0089 715-05051 300.000 LFT | 9.79000 2937.00] 40.00000 12000.00]|
PIPE, TYPE 4, CIRCULAR, 10 IN. | |
0090 715-05052 300.000 LFT | 11.23000 3369.00] 40.00000 12000.00]
PIPE, TYPE 4, CIRCULAR, 12 IN. | |
0091 715-05053 1128.000 LFT | 20.34000 22943.52] 18.00000 20304.00]
PIPE, UNDERDRAIN OUTLET, 6 IN. | |
0092 715-05151 472.000 LFT | 22.66000 10695.52 60.00000 28320.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0093 715-46005 2.000 EACH | 267.80000 535.60] 1000.00000 2000.00]
PIPE END SECTION, 15 IN. | |
0094 715-91361 80.000 LFT | 39.20000 3136.00] 75.00000 6000.00]
PIPE, PVC, 6 IN. | |
0095 718-06529 39.000 EACH | 618.00000 24102.00] 95.50000 3724.50]
|

OUTLET PROTECTOR, 2
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ROUTE : 25
CALL ORDER : 166 CONTRACT 1ID IR-30844-A COUNTIES : TIPPECANOCE
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 [ ( 5 35-1212938 [ (
|[MILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0096 718-06532 3000.000 LFT | 1.03000 3090.00] 1.50000 4500.00]|
VIDEO INSPECTION FOR UNDERDRAINS | |
0097 718-52610 1091.000 CYS | 37.60000 41021.60] 39.90000 43530.90]
AGGREGATE FOR UNDERDRAINS | |
0098 718-99153 10000.000 SYs | 1.03000 10300.00]| 1.85000 18500.00]|
GEOTEXTILES FOR UNDERDRAIN | |
0099 720-45065 3.000 EACH | 3090.00000 9270.00]| 1879.43000 5638.29]
INLET, NI12 | | |
0100 731-93945 36985.000 SFT | 20.00000 739700.00]| 17.00000 628745.00]
FACE PANELS, CONCRETE | |
0101 731-93946 36985.000 SFT | 10.80000 399438.00] 5.00000 184925.00]
WALL ERECTION | |
0102 731-93947 1351.000 LFT | 27.00000 36477.00] 30.00000 40530.00]|
LEVELING PAD, CONCRETE | |
0103 801-04308 4.000 EACH | 410.00000 1640.00 | 1000.00000 4000.00 |
ROAD CLOSURE SIGN ASSEMBLY | |
0104 801-06625 10.000 EACH | 170.00000 1700.00]| 160.00000 1600.00]|
DETOUR ROUTE MARKER ASSEMBLY | |
0105 801-06640 11.000 EACH | 300.00000 3300.00] 300.00000 3300.00]
CONSTRUCTION SIGN, A | |
0106 801-06645 3.000 EACH | 138.00000 414.00] 60.00000 180.00]
CONSTRUCTION SIGN, B | |
0107 801-06775 LUMP | 96100.00000 96100.00] 3113.23000 3113.23]
MAINTAINING TRAFFIC | |
0108 801-07118 204.000 LFT | 16.00000 3264.00] 16.00000 3264.00]
BARRICADE, III-A | |
0109 801-07119 48.000 LFT | 23.00000 1104.00| 17.00000 816.00|
BARRICADE, III-B | |
0110 802-05701 50.000 LFT | 9.32000 466.00] 9.05000 452.50]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0111 802-05702 14.000 LFT | 15.70000 219.80] 15.25000 213.50]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | |
BASE | | |
0112 802-76025 4.000 SFT | 44.00000 176.00] 43.00000 172.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0113 802-76035 25.000 SFT | 17.50000 437.50] 17.00000 425.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
|

LEGEND, 0.100 IN. THICKNESS
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ROUTE 25
CALL ORDER 166 CONTRACT 1ID IR-30844-A COUNTIES TIPPECANOE
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 4 ) 35-1917625 | ( 5 ) 35-1212938 | (
|[MILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0114 808-03002 1728.000 LFT | 0.54000 933.12] 0.77000 1330.56/|
LINE, EPOXY, BROKEN, WHITE, 4 IN. | |
0115 808-03631 7585.000 LFT | 0.54000 4095.90 | 0.62000 4702.70|
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0116 808-03632 6912.000 LFT | 0.54000 3732.48] 0.62000 4285.44|
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0117 808-74807 3.000 EACH | 170.00000 510.00] 195.92000 587.76 |
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | |
INDICATIONS ARROWS | |
0118 808-74808 2.000 EACH | 240.00000 480.00] 267.16000 534.32]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | |
(ONLY) | | |
0119 501-06727 LUMP | 2000.00000 2000.00] 3500.00000 3500.00]
CORING, PCCP | |
0120 105-08523 72.000 MOS | 120.00000 8640.00 | 127.33000 9167.76 |
RADIO SERVICE | |
SECTION TOTALS | S 11,966,609.06] S 12,851,546.26] S
+ + +
CONTRACT TOTALS | $ 11,966,609.06| $ 12,851,546.26| $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 170 -1

VENDOR RANKING

CALL ORDER : 170 CONTRACT ID : IR-30992-A COUNTIES : ST. JOSEPH
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 04/18/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0800291
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 38-2947862 R & R EXCAVATING INC $ 82,982.00 100.0000%
2 35-1817574 YARDBERRY LANDSCAPE $ 93,944.50 113.2107%
3 35-1067077 RITSCHARD BROTHERS $ 98,356.78 118.5278%
4 35-2103617 BRYAN' S HAULING & EXCAVATING $ 107,965.00 130.1065%
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REGULATED ASBESTOS CONTAINING MATERIALS

ROUTE 331
CALL ORDER : 170 CONTRACT ID : IR-30992-A COUNTIES ST. JOSEPH
LETTING DATE : 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 38-2947862 | ( 2 ) 35-1817574 | ( 3 ) 35-1067077
|[R & R EXCAVATING INC | YARDBERRY LANDSCAPE |[RITSCHARD BROTHERS
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 HOUSES AND BUILDINGS, REMOVE
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0003 110-01001 LUMP | 2500.00000 2500.00] 3700.00000 3700.00] 500.00000 500.00
MOBILIZATION AND DEMOBILIZATION | |
0004 202-03000 LUMP | 8500.00000 8500.00| 9000.00000 9000.00| 10745.00000 10745.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 28 | | |
0005 202-03000 LUMP | 4850.00000 4850.00| 9000.00000 9000.00]| 12675.00000 12675.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 31 | | |
0006 202-03000 LUMP | 7900.00000 7900.00 | 10000.00000 10000.00] 10834.00000 10834.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 32 | | |
0007 202-03000 LUMP | 5000.00000 5000.00] 8000.00000 8000.00 | 8701.00000 8701.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 50 | | |
0008 202-03000 LUMP | 6000.00000 6000.00] 8000.00000 8000.00| 6447.00000 6447.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 51 | | |
0009 202-03000 LUMP | 11000.00000 11000.00]| 11000.00000 11000.00]| 10667.00000 10667.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 52 | | |
0010 202-03000 LUMP | 7750.00000 7750.00 | 9000.00000 9000.00 | 9808.00000 9808.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 53 | | |
0011 202-03000 LUMP | 8570.00000 8570.00 | 10000.00000 10000.00] 10312.00000 10312.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 70 | | |
0012 202-03135 328.000 SFT | 20.00000 6560.00] 20.00000 6560.00] 6.51000 2135.28
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE | | |
0013 202-03729 40.000 LFT | 25.00000 1000.00| 30.00000 1200.00| 17.80000 712.00
|
|

REMOVE
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ROUTE 331
CALL ORDER 170 CONTRACT 1ID IR-30992-A COUNTIES ST. JOSEPH
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 38-2947862 | ( 2 ) 35-1817574 | ( 3 ) 35-1067077
|[R & R EXCAVATING INC | YARDBERRY LANDSCAPE |RITSCHARD BROTHERS
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0014 205-06937 1600. LFT | 2.00000 3200.00] 3.00000 4800.00]| 2.79000 4464.00
TEMPORARY SILT FENCE | |
0015 621-06560 4000. SYS | 1.50000 6000.00] 0.50000 2000.00] 1.94000 7760.00
MULCHED SEEDING, U | |
0016 205-06934 2. TON | 1500.00000 3150.00] 325.00000 682.50] 785.00000 1648.50
TEMPORARY MULCHING | |
0017 621-01004 2. EACH | 500.00000 1000.00] 500.00000 1000.00] 473.00000 946.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
SECTION TOTALS | S 82,982.00]| S 93,944.50]| S 98,356.78
—————————————————————————————————————————— L A
CONTRACT TOTALS | $ 82,982.00| $ 93,944.50| $ 98,356.78
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ROUTE 331
CALL ORDER 170 CONTRACT 1ID IR-30992-A COUNTIES ST. JOSEPH
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-2103617 | ( ) I (
|BRYAN' S HAULING & EXCAVATING |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 HOUSES AND BUILDINGS, REMOVE
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0003 110-01001 LUMP | 4635.00000 4635.00 |
MOBILIZATION AND DEMOBILIZATION | |
0004 202-03000 LUMP | 8500.00000 8500.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 28 | | |
0005 202-03000 LUMP | 10000.00000 10000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 31 | | |
0006 202-03000 LUMP | 14000.00000 14000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 32 | | |
0007 202-03000 LUMP | 13000.00000 13000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 50 | | |
0008 202-03000 LUMP | 10375.00000 10375.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 51 | | |
0009 202-03000 LUMP | 14000.00000 14000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 52 | | |
0010 202-03000 LUMP | 10000.00000 10000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 53 | | |
0011 202-03000 LUMP | 12500.00000 12500.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 70 | | |
0012 202-03135 328.000 SFT | 6.00000 1968.00|
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE I I |
0013 202-03729 40.000 LFT | 16.50000 660.00]
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE | | |
0014 205-06937 1600.000 LFT | 1.00000 1600.00]|
| |

TEMPORARY SILT FENCE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 170 -5
TABULATION OF BIDS
ROUTE : 331

CALL ORDER : 170 CONTRACT ID : IR-30992-A COUNTIES : ST. JOSEPH
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE

( 4 ) 35-2103617
BRYAN' S HAULING & EXCAVATING
LINE NO / ITEM CODE / ALT

| | |
| | |
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0015 621-06560 4000.000 SYS | 1.50000 6000.00| |
MULCHED SEEDING, U | |
0016 205-06934 2.100 TON | 250.00000 525.00]
TEMPORARY MULCHING | |
0017 621-01004 2.000 EACH | 100.00000 200.00] |
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
SECTION TOTALS | $ 107,965.00] $ | $
+ + +
CONTRACT TOTALS | $ 107,965.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 09/10/08
PAGE : 180 -1

COUNTIES : ST. JOSEPH

CALL ORDER : 180 CONTRACT ID : IR-30993-A
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 04/18/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0800292
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2103617 BRYAN' S HAULING & EXCAVATING $ 91,679.00 100.0000%
2 35-1067077 RITSCHARD BROTHERS $ 97,683.62 106.5496%
$ 111,480.00 121.5982%

3 38-2947862 R & R EXCAVATING INC



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 180 -2
TABULATION OF BIDS
ROUTE 331
CALL ORDER 180 CONTRACT 1ID IR-30993-A COUNTIES ST. JOSEPH
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-2103617 | ( 2 ) 35-1067077 | ( 3 ) 38-2947862
|BRYAN' S HAULING & EXCAVATING |RITSCHARD BROTHERS |[R & R EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0003 110-01001 LUMP | 2350.00000 2350.00] 500.00000 500.00] 3250.00000 3250.00
MOBILIZATION AND DEMOBILIZATION | |
0004 202-03000 LUMP | 14000.00000 14000.00]| 17553.00000 17553.00]| 15490.00000 15490.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 2 | |
0005 202-03000 LUMP | 11000.00000 11000.00] 11028.00000 11028.00] 10250.00000 10250.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 3 | |
0006 202-03000 LUMP | 10000.00000 10000.00]| 7035.00000 7035.00| 4950.00000 4950.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 5 | |
0007 202-03000 LUMP | 10000.00000 10000.00] 11804.00000 11804.00] 15675.00000 15675.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 5 | |
0008 202-03000 LUMP | 14000.00000 14000.00]| 10720.00000 10720.00]| 7250.00000 7250.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 5 | |
0009 202-03000 LUMP | 10500.00000 10500.00] 12477.00000 12477.00] 7200.00000 7200.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 5 | |
0010 202-03000 LUMP | 10000.00000 10000.00]| 8719.00000 8719.00| 9875.00000 9875.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 6 | |
0011 202-03135 1494.000 SFT | 0.50000 747.00| 2.88000 4302.72| 17.00000 25398.00
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE , PARCEL 51 AND 57 | |
0012 202-03729 30.000 LFT | 1.00000 30.00]| 2.25000 67.50] 13.00000 390.00
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE , PARCEL 51 | |
0013 205-06937 1400.000 LFT | 1.00000 1400.00]| 3.24000 4536.00| 2.00000 2800.00
TEMPORARY SILT FENCE | |
0014 621-06560 3500.000 SYS | 2.00000 7000.00 | 1.96000 6860.00] 1.50000 5250.00
MULCHED SEEDING, U | |
0015 621-01004 2.000 EACH | 100.00000 200.00] 389.00000 778.00] 500.00000 1000.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0016 205-06934 1.800 TON | 250.00000 450.00 | 723.00000 1301.40]| 1500.00000 2700.00
TEMPORARY MULCHING | |
SECTION TOTALS | S 91,679.00]| S 97,683.62]| S 111,480.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 91,679.00] $ 97,683.62] $ 111,480.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 230 -1

VENDOR RANKING

CALL ORDER : 230 CONTRACT ID : R -29623-A COUNTIES : HAMILTON
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 11/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 9929042
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1151771 CALUMET CIVIL CONTRACTORS INC $ 1,031,500.00 100.0000%
2 31-1323837 SUNESIS CONSTRUCTION COMPANY $ 1,188,588.19 115.2291%
$ 1,540,442.00 149.3400%

3 35-0918397 RIETH RILEY CONSTRUCTION



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 230 -2
TABULATION OF BIDS
ROUTE BIKE PATH
CALL ORDER 230 CONTRACT ID : R -29623-A COUNTIES HAMILTON
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1151771 | ( 2 ) 31-1323837 | ( 3 ) 35-0918397
|CALUMET CIVIL CONTRACTORS IN |SUNESIS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BIKE/PEDESTRIAN FACILITY
| | |
0001 105-06845 LUMP | 9820.00000 9820.00| 11000.00000 11000.00]| 35603.01000 35603.01
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 110-01001 LUMP | 50000.00000 50000.00] 47000.00000 47000.00] 77022.00000 77022.00
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 25000.00000 25000.00] 34100.00000 34100.00] 38511.00000 38511.00
CLEARING RIGHT OF WAY | |
0009 203-02000 4888.000 CYS | 30.00000 146640.00] 27.00000 131976.00] 43.11000 210721.68
EXCAVATION, COMMON | |
0010 205-02770 3183.000 SYS | 1.32000 4201.56| 1.60000 5092.80] 1.74000 5538.42
EROSION CONTROL BLANKET | |
0011 205-06931 324.000 TON | 40.00000 12960.00] 36.50000 11826.00] 102.03000 33057.72
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0012 205-06933 2.000 EACH | 100.00000 200.00] 120.00000 240.00] 156.00000 312.00
TEMPORARY DITCH INLET PROTECTION | |
0013 205-06937 6081.000 LFT | 1.25000 7601.25]| 1.50000 9121.50] 2.58000 15688.98
TEMPORARY SILT FENCE | |
0014 210-04181 6.000 EACH | 1100.00000 6600.00| 550.00000 3300.00] 2438.93000 14633.58
BICYCLE RACK | |
0015 211-09264 40.000 cCyYs | 20.00000 800.00| 20.00000 800.00 | 22.76000 910.40
STRUCTURE BACKFILL, TYPE 1 | |
0016 301-07448 2820.000 TON | 24.00000 67680.00] 27.00000 76140.00]| 23.96000 67567.20
COMPACTED AGGREGATE, NO. 53, BASE | |
0017 303-04853 378.000 TON | 48.00000 18144.00]| 54.25000 20506.50] 33.77000 12765.06
COMPACTED AGGREGATE , CRUSHED LIMESTONE | |
0018 402-07432 400.000 TON | 97.00000 38800.00] 139.50000 55800.00] 110.55000 44220.00
HMA SURFACE, TYPE A | |
0019 402-07435 842.000 TON | 84.00000 70728.00| 89.75000 75569.50| 75.17000 63293.14
|

HMA INTERMEDIATE,

TYPE A



IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 230 -3
TABULATION OF BIDS
ROUTE BIKE PATH
CALL ORDER 230 CONTRACT 1ID R -29623-A COUNTIES HAMILTON
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 35-1151771 | ( 2 ) 31-1323837 | ( 3 ) 35-0918397
|CALUMET CIVIL CONTRACTORS IN |SUNESIS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 601-03970 1400.000 LFT | 30.00000 42000.00]| 37.55000 52570.00] 30.00000 42000.00
RAILING, WOOD, 4 FT. 6 IN. , ORNAMENTAL | |
RAIL | | |
0021 604-04740 3864.000 SFT | 12.50000 48300.00]| 12.95000 50038.80] 7.26000 28052.64
PAVERS , CONCRETE, PERMEABLE SYSTEM | |
0022 604-07903 1.000 SYS | 1667.68000 1667.68 | 1000.00000 1000.00| 651.58000 651.58
CURB RAMP, CONCRETE, K | |
0023 604-44251 10.000 cCYs | 800.00000 8000.00| 1250.00000 12500.00]| 1072.11000 10721.10
STEPS, CONCRETE | |
0024 604-91531 260.000 SYS | 46.08000 11980.80]| 64.25000 16705.00]| 54.35000 14131.00
SIDEWALK, CONCRETE, 4 IN. | |
0025 605-06090 105.000 LFT | 23.00000 2415.00] 19.00000 1995.00 | 48.90000 5134.50
CURB, INTEGRAL, CONCRETE | |
0026 605-06121 652.000 LFT | 30.91000 20153.32] 43.00000 28036.00] 40.38000 26327.76
CURB, CONCRETE, B | |
0027 610-08510 712.000 SYS | 1.00000 712.00]| 73.75000 52510.00] 100.42000 71499.04
PCCP FOR APPROACHES | |
0028 611-03671 4.000 EACH | 1400.00000 5600.00] 1450.00000 5800.00] 3400.76000 13603.04
TRASH RECEPTACLE | |
0029 621-01004 1.000 EACH | 275.00000 275.00]| 350.00000 350.00] 769.00000 769.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0030 621-04317 4291.000 SYS | 0.78000 3346.98| 1.95000 8367.45| 0.86000 3690.26
MULCHED SEEDING , B | |
0031 621-06545 0.200 TON | 2590.00000 518.00] 3200.00000 640.00] 3267.00000 653.40
FERTILIZER | |
0032 621-06557 113.000 LBS | 5.10000 576.30] 7.50000 847.50| 6.53000 737.89
SEED MIXTURE, T | |
0033 621-06565 3.000 TON | 440.00000 1320.00]| 550.00000 1650.00]| 436.00000 1308.00
MULCHING MATERIAL | |
0034 621-06570 929.100 cCYS | 40.00000 37164.00] 57.85000 53748.44| 105.58000 98094.38
TOP SOIL | | |
0035 621-06575 1357.000 SYS | 3.95000 5360.15] 4.95000 6717.15] 3.92000 5319.44
SODDING, NURSERY | |
0036 621-06748 1164.000 SYS | 1.02000 1187.28]| 2.50000 2910.00] 0.86000 1001.04
SEEDING , A | |
0037 621-98038 120.000 cCyYs | 70.00000 8400.00 | 87.50000 10500.00] 113.00000 13560.00
MULCH, HARDWOOD SHREDDED BARK | |
0038 622-05640 593.000 EACH | 57.00000 33801.00] 71.30000 42280.90| 60.50000 35876.50
PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 | |
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 230 -4
TABULATION OF BIDS
ROUTE : BIKE PATH
CALL ORDER : 230 CONTRACT 1ID R -29623-A COUNTIES : HAMILTON
LETTING DATE : 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
1 ) 35-1151771 | ( 2 31-1323837 | ( 3 ) 35-0918397

LINE NO / ITEM CODE / ALT

ALUMET CIVIL CONTRACTORS IN

| SUNESIS CONSTRUCTION COMPANY

|RIETH RILEY CONSTRUCTION

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 622-05647 3.000 EACH | 355.00000 1065.00]| 445.00000 1335.00]| 366.00000 1098.00
PLANT, DECIDUOUS TREE, MULTI-STEM, OVER | |
120 IN. | | |
0040 622-05651 11.000 EACH | 522.00000 5742.00] 650.00000 7150.00]| 627.00000 6897.00
PLANT, DECIDUOUS TREE, SINGLE STEM, | |
OVER 2.5 TO 3.5 IN. , BALL AND BURLAP | |
0041 622-05654 922.000 EACH | 15.35000 14152.70]| 19.10000 17610.20]| 18.51000 17066.22
PLANT, PERENNIAL | |
0042 622-05654 3766.000 EACH | 3.85000 14499.10]| 4.80000 18076.80]| 6.57000 24742.62
PLANT, PERENNIAL , 2 IN. PLUG | |
0043 628-09402 9.000 MOS | 2500.00000 22500.00] 2400.00000 21600.00] 2843.72000 25593.48
FIELD OFFICE, B | |
0044 706-01268 94.200 LFT | 305.00000 28731.00] 180.00000 16956.00]| 305.00000 28731.00
HANDRAIL, ALUMINUM , ORNAMENTAL | |
0045 712-03812 4.000 EACH | 3400.00000 13600.00] 3150.00000 12600.00] 6463.34000 25853.36
BENCH | | |
0046 715-04555 2.000 EACH | 1200.00000 2400.00] 800.00000 1600.00]| 733.70000 1467.40
PIPE END SECTION, MIN. AREA 5.1 SQ. FT. | |
0047 715-05048 105.000 LFT | 20.00000 2100.00] 28.00000 2940.00] 36.44000 3826.20
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0048 715-05168 31.000 LFT | 40.00000 1240.00]| 35.00000 1085.00]| 42.37000 1313.47
PIPE, TYPE 3, CIRCULAR, 12 IN. | |
0049 715-05169 128.000 LFT | 46.00000 5888.00] 92.75000 11872.00]| 38.70000 4953.60
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0050 715-05335 42.000 LFT | 118.00000 4956.00| 130.00000 5460.00] 108.72000 4566 .24
PIPE, TYPE 2, DEFORMED, MIN. AREA 5.1 | |
SFT. | | |
0051 715-46000 1.000 EACH | 540.00000 540.00] 450.00000 450.00 | 714.33000 714.33
PIPE END SECTION, 12 IN. | |
0052 715-46005 5.000 EACH | 540.00000 2700.00] 615.00000 3075.00] 740.17000 3700.85
PIPE END SECTION, 15 IN. | |
0053 718-06531 1.000 EACH | 780.00000 780.00]| 70.00000 70.00]| 669.09000 669.09
OUTLET PROTECTOR, 3 | |
0054 720-45030 1.000 EACH | 1800.00000 1800.00]| 1250.00000 1250.00]| 1767.00000 1767.00
INLET, E7 | | |
0055 720-90984 1.000 EACH | 3000.00000 3000.00] 2000.00000 2000.00] 2476.93000 2476.93
MANHOLE, C2 | |
0056 720-91051 2.000 EACH | 1600.00000 3200.00] 875.00000 1750.00]| 1867.81000 3735.62
|

INLET, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 230 -5
TABULATION OF BIDS
ROUTE BIKE PATH
CALL ORDER 230 CONTRACT 1ID R -29623-A COUNTIES HAMILTON
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1151771 | ( 2 ) 31-1323837 | ( 3 ) 35-0918397
|CALUMET CIVIL CONTRACTORS IN |SUNESIS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 801-06775 LUMP | 52954.38000 52954.38] 7000.00000 7000.00| 11465.15000 11465.15
MAINTAINING TRAFFIC | |
0058 802-03821 62.000 EACH | 0.05000 3.10] 57.50000 3565.00] 0.05000 3.10
SIGN, SHEET WITH LEGEND | |
0059 802-04314 1.000 EACH | 7500.00000 7500.00| 18500.00000 18500.00| 100000.00000 100000.00
SIGN , GATEWAY | |
0060 802-04314 1.000 EACH | 3200.00000 3200.00] 4000.00000 4000.00] 25000.00000 25000.00
SIGN , IDENTITY | | |
0061 802-04314 4.000 EACH | 3400.00000 13600.00]| 4250.00000 17000.00]| 25000.00000 100000.00
SIGN , INFORMATIVE | |
0062 802-04314 2.000 EACH | 1200.00000 2400.00] 1225.00000 2450.00] 4815.09000 9630.18
SIGN , MILE MARKER | |
0063 802-04314 12.000 EACH | 1630.00000 19560.00]| 2040.00000 24480.00] 2500.00000 30000.00
SIGN , TRAIL TRAFFIC | |
0064 802-76055 38.000 LFT | 34.50000 1311.00] 13.00000 494.00 | 34.50000 1311.00
SIGN POST, A | |
0065 805-01815 2.000 EACH | 2746.00000 5492.00] 3150.00000 6300.00] 2746.00000 5492.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0066 805-02072 2.000 EACH | 13153.00000 26306.00 | 19120.00000 38240.00| 13153.00000 26306.00
SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM | |
0067 805-02262 LUMP | 1712.00000 1712.00]| 3900.00000 3900.00] 1712.00000 1712.00
FLASHER INSTALLATION , 156TH STREET | |
0068 805-02262 LUMP | 1712.00000 1712.00]| 3900.00000 3900.00] 1712.00000 1712.00
FLASHER INSTALLATION , GREYHOUND PASS | |
0069 805-78190 8.000 EACH | 406.00000 3248.00] 645.00000 5160.00] 406.00000 3248.00
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. | |
AMBER | | |
0070 805-78445 2.000 EACH | 983.00000 1966.00| 855.00000 1710.00]| 983.00000 1966.00
SIGNAL SERVICE | |
0071 805-78467 64.000 LFT | 3.10000 198.40| 4.60000 294.40]| 3.10000 198.40
SIGNAL CABLE, 3C 8GA. | |
0072 805-78485 320.000 LFT | 2.10000 672.00] 3.50000 1120.00]| 2.10000 672.00
SIGNAL CABLE, 5C 14GA. | |
0073 805-86810 1.000 EACH | 4617.00000 4617.00| 7900.00000 7900.00| 4617.00000 4617.00
SERVICE POINT, II | |
0074 805-94069 30.000 LFT | 17.50000 525.00] 16.00000 480.00 | 17.50000 525.00
CONDUIT, STEEL, GALVANIZED, 1 IN. | |
0075 805-98335 329.000 LFT | 13.00000 4277.00| 25.25000 8307.25]| 13.00000 4277.00
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | |
|

TRENCH, 4 1/C



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 230 -6
TABULATION OF BIDS
ROUTE BIKE PATH
CALL ORDER : 230 CONTRACT 1ID -29623-A COUNTIES HAMILTON
LETTING DATE : 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
1 ) 35-1151771 | ( 2 31-1323837 | ( 3 ) 35-0918397

LINE NO / ITEM CODE / ALT

ALUMET CIVIL CONTRACTORS IN

| SUNESIS CONSTRUCTION COMPANY

|RIETH RILEY CONSTRUCTION

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 805-98336 85.000 LFT | 13.00000 1105.00] 30.60000 2601.00] 13.00000 1105.00
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | |
0077 807-03051 118.000 LFT | 1.00000 118.00] 1.60000 188.80]| 1.00000 118.00
LIGHT CABLE, 1C 10GA. | |
0078 807-03802 4.000 EACH | 3739.00000 14956.00] 5615.00000 22460.00] 3739.00000 14956.00
LIGHT STANDARDS , ORNAMENTAL, | |
W/LUMINAIRE | |
0079 807-03950 4.000 EACH | 3500.00000 14000.00]| 4010.00000 16040.00]| 3500.00000 14000.00
LUMINAIRE, ORNAMENTAL , BOLLARD, SOLAR | |
0080 807-04653 4.000 EACH | 801.00000 3204.00] 1500.00000 6000.00] 801.00000 3204.00
LIGHTING FOUNDATION | |
0081 807-86910 4.000 EACH | 63.50000 254.00] 54.00000 216.00] 63.50000 254.00
CONNECTOR KIT, UNFUSED | |
0082 807-86915 4.000 EACH | 63.50000 254.00] 55.00000 220.00] 63.50000 254.00
CONNECTOR KIT, FUSED | |
0083 807-86925 12.000 EACH | 45.00000 540.00] 32.00000 384.00] 45.00000 540.00
MULTIPLE COMPRESSION FITTING, | |
WATERPROOFED | |
0084 807-86930 17.000 EACH | 35.00000 595.00] 28.00000 476.00 | 35.00000 595.00
INSULATION LINK, NONWATERPROOFED | |
0085 808-03114 4.000 EACH | 295.00000 1180.00]| 150.00000 600.00] 295.00000 1180.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, (XING) 8 FT. | |
0086 808-04767 120.000 LFT | 7.00000 840.00] 7.00000 840.00] 7.00000 840.00
LINE , PAINT SOLID BLUE, 4 IN | |
0087 808-06706 240.000 LFT | 8.00000 1920.00| 6.22000 1492.80| 8.00000 1920.00
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | |
IN. | | |
0088 808-06713 180.000 LFT | 7.00000 1260.00]| 4.98000 896.40] 7.00000 1260.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0089 808-75330 4.000 EACH | 295.00000 1180.00| 150.00000 600.00| 295.00000 1180.00
PAVEMENT MESSAGE MARKINGS THERMOPLASTIC | |
WORD (PEDX) | |
0090 808-97222 2.000 EACH | 195.00000 390.00] 125.00000 250.00] 195.00000 390.00
PAVEMENT MESSAGE MARKINGS, PAINT, | |
HANDICAP SYMBOL | |
0091 622-05650 40.000 EACH | 440.00000 17600.00]| 550.00000 22000.00] 459.00000 18360.00
PLANT, DECIDUOUS TREE, SINGLE STEM, | |
OVER 2 TO 2.5 IN. | |
SECTION TOTALS | $ 1,031,500.00| $ 1,188,588.19| $ 1,540,442.00
+ + +
CONTRACT TOTALS | S 1,031,500.00] S 1,188,588.19] S 1,540,442.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 240 -1
VENDOR RANKING

CALL ORDER 1 240 CONTRACT ID : R -29627-A COUNTIES : WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 04/30/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0101128
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 1,217,944.25 100.0000%
2 35-1386990 ISOM JACK CONSTRUCTION CO $ 1,230,523.40 101.0328%
3 35-1325036 DEICHMAN EXCAVATING CO $ 1,321,691.00 108.5182%
4 35-1917625 MILESTONE CONTRACTORS LP $ 1,354,321.30 111.1973%
5 35-1212938 ATLAS EXCAVATING INC $ 1,357,641.50 111.4699%
6 35-1111003 WHITE CONSTRUCTION INC $ 1,583,544.00 130.0178%
7 35-0918397 RIETH RILEY CONSTRUCTION $ 1,736,200.00 142.5517%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 240 -2
TABULATION OF BIDS
ROUTE : 6TH STREET
CALL ORDER : 240 CONTRACT 1ID R -29627-A COUNTIES : WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1386990 I ( 3 ) 35-1325036

LINE NO / ITEM CODE / ALT

|[E & B PAVING INC

| ISOM JACK CONSTRUCTION CO

|DEICHMAN EXCAVATING CO

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 INTERSECTION IMPROVEMENT W/ ADDED TURN LANES
| | |
0001 105-06845 LUMP | 30000.00000 30000.00] 22000.00000 22000.00] 18500.00000 18500.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 110-01001 LUMP | 60800.00000 60800.00] 58000.00000 58000.00| 165000.00000 165000.00
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 24000.00000 24000.00] 11000.00000 11000.00]| 16800.00000 16800.00
CLEARING RIGHT OF WAY | |
0009 202-02241 185.000 LFT | 8.50000 1572.50] 5.00000 925.00 | 8.50000 1572.50
GUARDRAIL, REMOVE | |
0010 202-02273 5.000 sSYS | 84.00000 420.00] 150.00000 750.00] 84.00000 420.00
CENTER CURB, CONCRETE, REMOVE | |
0011 202-02279 261.000 LFT | 4.00000 1044.00| 5.00000 1305.00]| 4.00000 1044.00
CURB AND GUTTER, REMOVE | |
0012 202-91385 4.000 EACH | 500.00000 2000.00] 250.00000 1000.00]| 500.00000 2000.00
INLET, REMOVE | |
0013 202-96133 378.000 LFT | 40.00000 15120.00] 10.00000 3780.00]| 13.00000 4914.00
PIPE, REMOVE | |
0014 203-02000 2326.000 cCYS | 15.00000 34890.00] 33.60000 78153.60]| 15.00000 34890.00
EXCAVATION, COMMON | |
0015 207-08263 6650.000 SYS | 6.67000 44355.50] 9.00000 59850.00] 7.50000 49875.00
SUBGRADE TREATMENT, TYPE IA | |
0016 207-08266 1750.000 SYS | 14.00000 24500.00] 7.00000 12250.00]| 14.00000 24500.00
SUBGRADE TREATMENT, TYPE III | |
0017 207-08267 1358.000 SYS | 14.00000 19012.00]| 8.00000 10864.00]| 14.00000 19012.00
SUBGRADE TREATMENT, TYPE IIIA | |
0018 211-09264 784.000 CYS | 28.00000 21952.00] 18.50000 14504.00] 28.00000 21952.00
STRUCTURE BACKFILL, TYPE 1 | |
0019 306-08043 965.000 SYS | 13.00000 12545.00]| 4.85000 4680.25]| 6.50000 6272.50
|

MILLING, TRANSITION



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 240 -3
TABULATION OF BIDS
ROUTE 6TH STREET
CALL ORDER 240 CONTRACT 1ID R -29627-A COUNTIES WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1386990 | ( 3 ) 35-1325036
|[E & B PAVING INC |ISOM JACK CONSTRUCTION CO |DEICHMAN EXCAVATING CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 402-07433 889.000 TON | 88.00000 78232.00]| 103.04000 91602.56| 88.00000 78232.00
HMA SURFACE, TYPE B | |
0021 402-07438 1314.000 TON | 85.00000 111690.00] 95.34000 125276.76 | 85.00000 111690.00
HMA INTERMEDIATE, TYPE B | |
0022 402-07441 2890.000 TON | 84.00000 242760.00] 82.14000 237384.60] 84.00000 242760.00
HMA BASE, TYPE B | |
0023 402-07453 385.000 TON | 60.00000 23100.00] 116.24000 44752.40] 80.00000 30800.00
HMA FOR TEMPORARY PAVEMENT | |
0024 404-05514 788.000 SYS | 2.50000 1970.00]| 18.00000 14184.00]| 2.50000 1970.00
SEAL COAT, 5 | | |
0025 406-05520 4.300 TON | 100.00000 430.00 | 900.00000 3870.00] 100.00000 430.00
ASPHALT FOR TACK COAT | |
0026 605-06140 1627.000 LFT | 28.00000 45556.00| 23.00000 37421.00] 28.00000 45556.00
CURB AND GUTTER, CONCRETE | |
0027 605-06145 193.000 LFT | 36.00000 6948.00] 25.00000 4825.00 | 36.00000 6948.00
CURB AND GUTTER, B, CONCRETE | |
0028 605-94811 1.000 EACH | 1800.00000 1800.00]| 1200.00000 1200.00]| 1800.00000 1800.00
CURB TURNOUT | |
0029 610-07487 355.000 TON | 120.00000 42600.00] 137.14000 48684.70| 120.00000 42600.00
HMA FOR APPROACHES, TYPE B | |
0030 610-08446 70.000 SYS | 60.00000 4200.00]| 80.00000 5600.00] 70.00000 4900.00
PCCP FOR APPROACHES, 6 IN. | |
0031 610-09108 585.000 SYS | 80.00000 46800.00] 63.00000 36855.00] 90.00000 52650.00
PCCP FOR APPROACHES, 9 1IN. | |
0032 611-06497 6.000 EACH | 150.00000 900.00] 300.00000 1800.00]| 225.00000 1350.00
MAILBOX ASSEMBLY, SINGLE | |
0033 615-06505 2.000 EACH | 550.00000 1100.00| 1125.00000 2250.00] 975.00000 1950.00
MONUMENT, B | |
0034 615-06527 1.000 EACH | 400.00000 400.00] 988.00000 988.00] 750.00000 750.00
MONUMENT, SECTION CORNER | |
0035 621-01004 2.000 EACH | 275.00000 550.00] 650.00000 1300.00]| 275.00000 550.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0036 621-06545 0.100 TON | 2155.00000 215.50] 650.00000 65.00] 2155.00000 215.50
FERTILIZER | |
0037 621-06557 82.000 LBS | 7.95000 651.90] 10.00000 820.00| 7.95000 651.90
SEED MIXTURE, T | |
0038 621-06560 451.000 SYS | 1.90000 856.90| 8.00000 3608.00] 1.90000 856.90
|

MULCHED SEEDING, U



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 240 -4
TABULATION OF BIDS
ROUTE 6TH STREET
CALL ORDER 240 CONTRACT 1ID R -29627-A COUNTIES WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 35-1386990 | ( 3 ) 35-1325036
|[E & B PAVING INC |ISOM JACK CONSTRUCTION CO |DEICHMAN EXCAVATING CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 621-06565 2.000 TON | 480.00000 960.00] 650.00000 1300.00]| 480.00000 960.00
MULCHING MATERIAL | |
0040 621-06567 52.000 kGAL | 1.00000 52.00| 1.00000 52.00| 1.00000 52.00
WATER | | |
0041 621-06574 149.000 SYS | 2.85000 424.65] 6.00000 894.00] 2.85000 424.65
SODDING | | |
0042 621-06575 4450.000 SYS | 2.85000 12682.50] 6.00000 26700.00] 2.85000 12682.50
SODDING, NURSERY | |
0043 628-09402 8.000 MOS | 2350.00000 18800.00]| 2200.00000 17600.00]| 2600.00000 20800.00
FIELD OFFICE, B | |
0044 715-03475 4.000 EACH | 375.00000 1500.00| 300.00000 1200.00| 375.00000 1500.00
SAFETY METAL END SECTION, 4:1, 15 IN. | |
0045 715-05146 9.000 LFT | 50.00000 450.00] 15.00000 135.00] 50.00000 450.00
PIPE, TYPE 2, CIRCULAR, 6 IN. | |
0046 715-05149 940.000 LFT | 40.00000 37600.00] 21.00000 19740.00] 40.00000 37600.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0047 715-05151 25.000 LFT | 80.00000 2000.00] 31.00000 775.00] 48.00000 1200.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0048 715-05152 403.000 LFT | 42.50000 17127.50] 17.00000 6851.00] 42.50000 17127.50
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0049 715-05154 483.000 LFT | 54.00000 26082.00] 28.00000 13524.00]| 54.00000 26082.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0050 715-05169 168.000 LFT | 40.00000 6720.00] 35.00000 5880.00] 40.00000 6720.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0051 715-05361 61.000 LFT | 95.00000 5795.00] 30.00000 1830.00]| 95.00000 5795.00
PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1 | |
SQ. FT. | | |
0052 715-08484 2.000 EACH | 450.00000 900.00]| 325.00000 650.00] 450.00000 900.00
SAFETY METAL END SECTION, 6:1, MIN. | |
AREA 0.15 m2 | |
0053 715-09064 2141.000 LFT | 1.25000 2676.25] 2.88000 6166.08] 2.00000 4282.00
VIDEO INSPECTION FOR PIPE | |
0054 715-46000 1.000 EACH | 250.00000 250.00] 200.00000 200.00] 250.00000 250.00
PIPE END SECTION, 12 IN. | |
0055 715-46005 4.000 EACH | 265.00000 1060.00]| 225.00000 900.00] 265.00000 1060.00
PIPE END SECTION, 15 IN. | |
0056 715-46045 2.000 EACH | 270.00000 540.00] 235.00000 470.00 | 270.00000 540.00
PIPE END SECTION, MIN. AREA 1.1 SQ. FT. | |
0057 720-45030 1.000 EACH | 1400.00000 1400.00]| 1500.00000 1500.00]| 1400.00000 1400.00
|

INLET, E7



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 240 -5
TABULATION OF BIDS
ROUTE : 6TH STREET
CALL ORDER 1 240 CONTRACT ID : R -29627-A COUNTIES : WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 35-1386990 | ( 3 ) 35-1325036
|[E & B PAVING INC | ISOM JACK CONSTRUCTION CO |DEICHMAN EXCAVATING CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 720-45035 6.000 EACH | 1400.00000 8400.00] 1425.00000 8550.00]| 1400.00000 8400.00
INLET, F7 | | |
0059 720-45410 5.000 EACH | 1800.00000 9000.00 | 2200.00000 11000.00] 1800.00000 9000.00
MANHOLE, C4 | |
0060 720-90984 1.000 EACH | 2000.00000 2000.00] 2800.00000 2800.00] 2000.00000 2000.00
MANHOLE, C2 | |
0061 720-98555 9.000 EACH | 2300.00000 20700.00] 2175.00000 19575.00] 2300.00000 20700.00
INLET, C15 | | |
0062 801-03290 4.000 EACH | 145.00000 580.00] 205.00000 820.00] 145.00000 580.00
CONSTRUCTION SIGN, C | |
0063 801-04308 2.000 EACH | 300.00000 600.00] 388.00000 776.00 | 300.00000 600.00
ROAD CLOSURE SIGN ASSEMBLY | |
0064 801-06203 16247.000 LFT | 0.13500 2193.35] 0.20000 3249.40] 0.13500 2193.35
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0065 801-06216 72.000 LEFT | 2.50000 180.00| 2.88000 207.36| 2.50000 180.00
TEMPORARY TRANSVERSE PAVEMENT MARKING, | |
24 IN. | | |
0066 801-06625 4.000 EACH | 78.00000 312.00] 99.00000 396.00] 78.00000 312.00
DETOUR ROUTE MARKER ASSEMBLY | |
0067 801-06640 20.000 EACH | 100.00000 2000.00] 155.00000 3100.00] 100.00000 2000.00
CONSTRUCTION SIGN, A | |
0068 801-06775 LUMP | 46000.00000 46000.00]| 29996.40000 29996.40] 56500.00000 56500.00
MAINTAINING TRAFFIC | |
0069 801-07118 48.000 LFT | 7.00000 336.00] 12.00000 576.00| 7.00000 336.00
BARRICADE, III-A | |
0070 802-76025 28.000 SFT | 14.00000 392.00] 18.00000 504.00] 14.00000 392.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0071 805-01815 4.000 EACH | 2340.00000 9360.00]| 2800.00000 11200.00]| 2340.00000 9360.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0072 805-01842 4.000 EACH | 640.00000 2560.00] 750.00000 3000.00] 640.00000 2560.00
HANDHOLE, SIGNAL | |
0073 805-01844 333.000 LFT | 13.00000 4329.00| 17.00000 5661.00] 13.00000 4329.00
CONDUIT, STEEL, GALVANIZED, 2 IN., | |
UNDERGROUND | |
0074 805-01879 1.000 EACH | 510.00000 510.00] 605.00000 605.00] 510.00000 510.00
SIGNAL SERVICE, INSTALL | |
0075 805-02328 3964.000 LFT | 0.34000 1347.76| 0.63000 2497.32] 0.34000 1347.76
|

SIGNAL CABLE, 1C 14GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 240 -6
TABULATION OF BIDS
ROUTE : 6TH STREET
CALL ORDER : 240 CONTRACT 1ID R -29627-A COUNTIES : WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
1 ) 35-1139301 | ( 2 35-1386990 I ( 3 ) 35-1325036

LINE NO / ITEM CODE / ALT

& B PAVING INC

| ISOM JACK CONSTRUCTION CO

| DEICHMAN EXCAVATING CO

LINE, THERMOPLASTIC, SOLID, YELLOW, 4

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 805-78100 1.000 EACH | 8720.00000 8720.00| 9650.00000 9650.00| 8720.00000 8720.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE | | |
0077 805-78205 7.000 EACH | 800.00000 5600.00] 905.00000 6335.00] 800.00000 5600.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0078 805-78230 1.000 EACH | 1150.00000 1150.00| 1400.00000 1400.00 | 1150.00000 1150.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | |
0079 805-78415 4.000 EACH | 1480.00000 5920.00] 1895.00000 7580.00| 1480.00000 5920.00
SPAN, CATENARY, AND TETHER | |
0080 805-78420 4.000 EACH | 320.00000 1280.00| 422.00000 1688.00 | 320.00000 1280.00
DISCONNECT HANGER | |
0081 805-78467 44.000 LFT | 2.25000 99.00] 3.00000 132.00] 2.25000 99.00
SIGNAL CABLE, 3C 8GA. | |
0082 805-78485 105.000 LFT | 1.35000 141.75]| 1.95000 204.75] 1.35000 141.75
SIGNAL CABLE, 5C 14GA. | |
0083 805-78490 473.000 LFT | 1.55000 733.15] 2.02000 955.46 | 1.55000 733.15
SIGNAL CABLE, 7C 14GA. | |
0084 805-78510 734.000 LFT | 1.00000 734.00 | 1.15000 844.10| 1.00000 734.00
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0085 805-78785 8.000 EACH | 510.00000 4080.00| 605.00000 4840.00| 510.00000 4080.00
SIGNAL DETECTOR HOUSING | |
0086 805-78795 1305.000 LFT | 9.20000 12006.00] 10.15000 13245.75] 9.20000 12006.00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0087 805-78925 1.000 EACH | 710.00000 710.00] 825.00000 825.00] 710.00000 710.00
CONTROLLER CABINET FOUNDATION, P1 | |
0088 805-81032 3.000 EACH | 4380.00000 13140.00] 4725.00000 14175.00] 4380.00000 13140.00
SIGNAL STRAIN POLE, STEEL, 30 FT. | |
0089 805-81060 1.000 EACH | 6900.00000 6900.00] 7665.00000 7665.00| 6900.00000 6900.00
SIGNAL STRAIN POLE, STEEL, 36 FT. | |
0090 808-06703 3781.000 LFT | 0.31500 1191.02] 0.45000 1701.45]| 0.31500 1191.02
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0091 808-06705 950.000 LFT | 1.14000 1083.00]| 1.22000 1159.00]| 1.14000 1083.00
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | |
0092 808-06716 5307.000 LFT | 0.30000 1592.10]| 0.56000 2971.92] 0.30000 1592.10
LINE, REMOVE | |
0093 808-75245 2352.000 LFT | 0.31500 740.88| 0.45000 1058.40| 0.31500 740.88
|
|

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 240 -7
TABULATION OF BIDS
ROUTE 6TH STREET
CALL ORDER 240 CONTRACT 1ID R -29627-A COUNTIES WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1386990 | ( 3 ) 35-1325036
|[E & B PAVING INC |ISOM JACK CONSTRUCTION CO |DEICHMAN EXCAVATING CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0094 808-75297 118.000 LFT | 3.40000 401.20] 3.95000 466.10]| 3.40000 401.20
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0095 808-75320 5.000 EACH | 60.00000 300.00] 85.00000 425.00] 60.00000 300.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0096 808-75325 5.000 EACH | 85.00000 425.00 | 97.00000 485.00 | 85.00000 425.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0097 808-96016 232.000 LFT | 0.87000 201.84| 1.22000 283.04| 0.87000 201.84
LINE, THERMOPLASTIC, SOLID, YELLOW, 12 | |
IN. | | |
SECTION TOTALS | S 1,217,944.25] S 1,230,523.40] S 1,321,691.00
+ + +
CONTRACT TOTALS | S 1,217,944.25] $ 1,230,523.40] $ 1,321,691.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 240 -8
TABULATION OF BIDS
ROUTE 6TH STREET
CALL ORDER 240 CONTRACT 1ID R -29627-A COUNTIES WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 | ( 5 35-1212938 | ( 6 ) 35-1111003
IMILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC |[WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 INTERSECTION IMPROVEMENT W/ ADDED TURN LANES
| | |
0001 105-06845 LUMP | 22000.00000 22000.00| 14800.00000 14800.00] 29641.60000 29641.60
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 110-01001 LUMP | 65500.00000 65500.00] 67800.00000 67800.00] 75000.00000 75000.00
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 15000.00000 15000.00] 27000.00000 27000.00] 32000.00000 32000.00
CLEARING RIGHT OF WAY | |
0009 202-02241 185.000 LFT | 11.00000 2035.00] 11.00000 2035.00] 12.00000 2220.00
GUARDRAIL, REMOVE | |
0010 202-02273 5.000 SYS | 31.00000 155.00| 17.00000 85.00] 95.00000 475.00
CENTER CURB, CONCRETE, REMOVE | |
0011 202-02279 261.000 LFT | 10.00000 2610.00] 10.00000 2610.00] 6.00000 1566.00
CURB AND GUTTER, REMOVE | |
0012 202-91385 4.000 EACH | 552.00000 2208.00] 925.00000 3700.00] 550.00000 2200.00
INLET, REMOVE | |
0013 202-96133 378.000 LFT | 33.00000 12474.00]| 9.00000 3402.00] 29.00000 10962.00
PIPE, REMOVE | |
0014 203-02000 2326.000 cCYS | 40.00000 93040.00] 41.00000 95366.00] 42.00000 97692.00
EXCAVATION, COMMON | |
0015 207-08263 6650.000 SYS | 16.50000 109725.00]| 5.00000 33250.00] 26.00000 172900.00
SUBGRADE TREATMENT, TYPE IA | |
0016 207-08266 1750.000 SYS | 9.50000 16625.00] 15.00000 26250.00 | 6.00000 10500.00
SUBGRADE TREATMENT, TYPE III | |
0017 207-08267 1358.000 SYS | 11.00000 14938.00]| 15.00000 20370.00] 38.00000 51604.00
SUBGRADE TREATMENT, TYPE IIIA | |
0018 211-09264 784.000 CYS | 23.00000 18032.00] 45.00000 35280.00| 17.00000 13328.00
STRUCTURE BACKFILL, TYPE 1 | |
0019 306-08043 965.000 SYS | 5.50000 5307.50] 4.00000 3860.00] 5.20000 5018.00
|

MILLING, TRANSITION
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TABULATION OF BIDS
ROUTE 6TH STREET
CALL ORDER 240 CONTRACT ID : R -29627-A COUNTIES WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 4 ) 35-1917625 | ( 5 ) 35-1212938 I ( 6 ) 35-1111003
IMILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC |[WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 402-07433 889.000 TON | 91.00000 80899.00| 98.00000 87122.00]| 92.00000 81788.00
HMA SURFACE, TYPE B | |
0021 402-07438 1314.000 TON | 84.00000 110376.00] 95.00000 124830.00] 88.00000 115632.00
HMA INTERMEDIATE, TYPE B | |
0022 402-07441 2890.000 TON | 71.50000 206635.00] 94.00000 271660.00] 77.00000 222530.00
HMA BASE, TYPE B | |
0023 402-07453 385.000 TON | 104.00000 40040.00] 89.00000 34265.00| 220.00000 84700.00
HMA FOR TEMPORARY PAVEMENT | |
0024 404-05514 788.000 SYS | 13.50000 10638.00]| 3.00000 2364.00] 18.00000 14184.00
SEAL COAT, 5 | | |
0025 406-05520 4.300 TON | 800.00000 3440.00] 110.00000 473.00 | 820.00000 3526.00
ASPHALT FOR TACK COAT | |
0026 605-06140 1627.000 LFT | 23.50000 38234.50] 27.00000 43929.00]| 39.00000 63453.00
CURB AND GUTTER, CONCRETE | |
0027 605-06145 193.000 LFT | 35.50000 6851.50] 38.00000 7334.00 | 42.00000 8106.00
CURB AND GUTTER, B, CONCRETE | |
0028 605-94811 1.000 EACH | 2050.00000 2050.00] 633.00000 633.00] 1450.00000 1450.00
CURB TURNOUT | |
0029 610-07487 355.000 TON | 123.00000 43665.00] 134.00000 47570.00] 130.00000 46150.00
HMA FOR APPROACHES, TYPE B | |
0030 610-08446 70.000 SYS | 135.00000 9450.00| 69.00000 4830.00| 68.00000 4760.00
PCCP FOR APPROACHES, 6 IN. | |
0031 610-09108 585.000 SYS | 52.00000 30420.00| 80.00000 46800.00] 85.00000 49725.00
PCCP FOR APPROACHES, 9 1IN. | |
0032 611-06497 6.000 EACH | 192.00000 1152.00]| 192.00000 1152.00] 240.00000 1440.00
MAILBOX ASSEMBLY, SINGLE | |
0033 615-06505 2.000 EACH | 1450.00000 2900.00] 1100.00000 2200.00] 1000.00000 2000.00
MONUMENT, B | |
0034 615-06527 1.000 EACH | 1550.00000 1550.00]| 1200.00000 1200.00]| 820.00000 820.00
MONUMENT, SECTION CORNER | |
0035 621-01004 2.000 EACH | 275.00000 550.00] 275.00000 550.00] 320.00000 640.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0036 621-06545 0.100 TON | 2155.00000 215.50] 2155.00000 215.50] 2250.00000 225.00
FERTILIZER | |
0037 621-06557 82.000 LBS | 7.50000 615.00] 8.00000 656.00] 8.20000 672.40
SEED MIXTURE, T | |
0038 621-06560 451.000 SYS | 1.90000 856.90] 2.00000 902.00] 2.00000 902.00
|

MULCHED SEEDING, U



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 240 -10
TABULATION OF BIDS
ROUTE 6TH STREET
CALL ORDER 240 CONTRACT 1ID R -29627-A COUNTIES WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 | ( 5 ) 35-1212938 | ( 6 ) 35-1111003
|[MILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 621-06565 2.000 TON | 480.00000 960.00] 480.00000 960.00]| 520.00000 1040.00
MULCHING MATERIAL | |
0040 621-06567 52.000 kGAL | 1.00000 52.00| 1.00000 52.00| 1.30000 67.60
WATER | | |
0041 621-06574 149.000 SYS | 2.85000 424.65] 2.85000 424.65]| 3.40000 506.60
SODDING | | |
0042 621-06575 4450.000 SYS | 2.85000 12682.50] 2.85000 12682.50] 3.40000 15130.00
SODDING, NURSERY | |
0043 628-09402 8.000 MOS | 4250.00000 34000.00] 4000.00000 32000.00] 1450.00000 11600.00
FIELD OFFICE, B | |
0044 715-03475 4.000 EACH | 495.00000 1980.00 | 1150.00000 4600.00 | 520.00000 2080.00
SAFETY METAL END SECTION, 4:1, 15 IN. | |
0045 715-05146 9.000 LFT | 66.00000 594.00] 81.00000 729.00] 25.00000 225.00
PIPE, TYPE 2, CIRCULAR, 6 IN. | |
0046 715-05149 940.000 LFT | 51.50000 48410.00] 50.00000 47000.00] 51.00000 47940.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0047 715-05151 25.000 LFT | 55.00000 1375.00]| 70.00000 1750.00]| 56.00000 1400.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0048 715-05152 403.000 LFT | 57.00000 22971.00] 70.00000 28210.00] 61.00000 24583.00
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0049 715-05154 483.000 LFT | 59.00000 28497.00] 80.00000 38640.00] 63.00000 30429.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0050 715-05169 168.000 LFT | 61.00000 10248.00] 70.00000 11760.00] 45.00000 7560.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0051 715-05361 61.000 LFT | 260.00000 15860.00]| 46.00000 2806.00] 68.00000 4148.00
PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1 | |
SQ. FT. | | |
0052 715-08484 2.000 EACH | 1685.00000 3370.00] 1150.00000 2300.00] 550.00000 1100.00
SAFETY METAL END SECTION, 6:1, MIN. | |
AREA 0.15 m2 | |
0053 715-09064 2141.000 LFT | 2.50000 5352.50] 1.25000 2676.25] 3.00000 6423.00
VIDEO INSPECTION FOR PIPE | |
0054 715-46000 1.000 EACH | 400.00000 400.00] 800.00000 800.00] 650.00000 650.00
PIPE END SECTION, 12 IN. | |
0055 715-46005 4.000 EACH | 420.00000 1680.00| 1000.00000 4000.00]| 680.00000 2720.00
PIPE END SECTION, 15 IN. | |
0056 715-46045 2.000 EACH | 425.00000 850.00 | 1146.33000 2292.66 | 495.00000 990.00
PIPE END SECTION, MIN. AREA 1.1 SQ. FT. | |
0057 720-45030 1.000 EACH | 2150.00000 2150.00] 1500.00000 1500.00]| 1250.00000 1250.00
|

INLET, E7



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
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TABULATION OF BIDS
ROUTE 6TH STREET
CALL ORDER 240 CONTRACT ID : R -29627-A COUNTIES WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 4 ) 35-1917625 | ( 5 ) 35-1212938 | ( 6 ) 35-1111003
|[MILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 720-45035 6.000 EACH | 2175.00000 13050.00] 1500.00000 9000.00] 1250.00000 7500.00
INLET, F7 | | |
0059 720-45410 5.000 EACH | 3120.00000 15600.00] 3000.00000 15000.00] 2250.00000 11250.00
MANHOLE, C4 | |
0060 720-90984 1.000 EACH | 3200.00000 3200.00] 3000.00000 3000.00] 2540.00000 2540.00
MANHOLE, C2 | |
0061 720-98555 9.000 EACH | 2800.00000 25200.00] 2500.00000 22500.00] 1890.00000 17010.00
INLET, C15 | | |
0062 801-03290 4.000 EACH | 145.00000 580.00] 145.00000 580.00] 152.00000 608.00
CONSTRUCTION SIGN, C | |
0063 801-04308 2.000 EACH | 300.00000 600.00] 300.00000 600.00] 330.00000 660.00
ROAD CLOSURE SIGN ASSEMBLY | |
0064 801-06203 16247.000 LFT | 0.15000 2437.05] 0.14000 2274.58] 0.20000 3249.40
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0065 801-06216 72.000 LEFT | 2.50000 180.00| 2.50000 180.00| 3.20000 230.40
TEMPORARY TRANSVERSE PAVEMENT MARKING, | |
24 IN. | | |
0066 801-06625 4.000 EACH | 78.00000 312.00] 78.00000 312.00] 82.00000 328.00
DETOUR ROUTE MARKER ASSEMBLY | |
0067 801-06640 20.000 EACH | 100.00000 2000.00] 100.00000 2000.00] 115.00000 2300.00
CONSTRUCTION SIGN, A | |
0068 801-06775 LUMP | 41000.00000 41000.00]| 6500.00000 6500.00] 70000.00000 70000.00
MAINTAINING TRAFFIC | |
0069 801-07118 48.000 LFT | 7.00000 336.00] 7.00000 336.00] 9.00000 432.00
BARRICADE, III-A | |
0070 802-76025 28.000 SFT | 14.00000 392.00] 14.00000 392.00] 16.00000 448.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0071 805-01815 4.000 EACH | 2400.00000 9600.00| 2340.00000 9360.00| 2650.00000 10600.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0072 805-01842 4.000 EACH | 640.00000 2560.00] 640.00000 2560.00] 680.00000 2720.00
HANDHOLE, SIGNAL | |
0073 805-01844 333.000 LFT | 13.20000 4395.60| 13.00000 4329.00| 16.00000 5328.00
CONDUIT, STEEL, GALVANIZED, 2 IN., | |
UNDERGROUND | |
0074 805-01879 1.000 EACH | 510.00000 510.00] 510.00000 510.00] 650.00000 650.00
SIGNAL SERVICE, INSTALL | |
0075 805-02328 3964.000 LFT | 0.35000 1387.40]| 0.34000 1347.76| 0.45000 1783.80
SIGNAL CABLE, 1C 14GA. | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 240 -12
TABULATION OF BIDS
ROUTE 6TH STREET
CALL ORDER 240 CONTRACT 1ID R -29627-A COUNTIES WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| 4 ) 35-1917625 | ( 5 ) 35-1212938 | ( 6 ) 35-1111003
|[MILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 805-78100 1.000 EACH | 8725.00000 8725.00]| 8720.00000 8720.00] 9200.00000 9200.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE | | |
0077 805-78205 7.000 EACH | 800.00000 5600.00] 800.00000 5600.00] 950.00000 6650.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0078 805-78230 1.000 EACH | 1150.00000 1150.00| 1150.00000 1150.00| 1350.00000 1350.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | |
0079 805-78415 4.000 EACH | 1480.00000 5920.00] 1480.00000 5920.00] 1560.00000 6240.00
SPAN, CATENARY, AND TETHER | |
0080 805-78420 4.000 EACH | 320.00000 1280.00| 320.00000 1280.00| 450.00000 1800.00
DISCONNECT HANGER | |
0081 805-78467 44.000 LFT | 2.30000 101.20] 2.25000 99.00] 2.65000 116.60
SIGNAL CABLE, 3C 8GA. | |
0082 805-78485 105.000 LFT | 1.50000 157.50]| 1.35000 141.75]| 1.65000 173.25
SIGNAL CABLE, 5C 14GA. | |
0083 805-78490 473.000 LFT | 1.75000 827.75] 1.55000 733.15] 1.75000 827.75
SIGNAL CABLE, 7C 14GA. | |
0084 805-78510 734.000 LFT | 1.10000 807.40| 1.00000 734.00 | 1.35000 990.90
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0085 805-78785 8.000 EACH | 600.00000 4800.00]| 510.00000 4080.00| 650.00000 5200.00
SIGNAL DETECTOR HOUSING | |
0086 805-78795 1305.000 LFT | 9.50000 12397.50] 9.20000 12006.00] 12.00000 15660.00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0087 805-78925 1.000 EACH | 800.00000 800.00] 710.00000 710.00] 820.00000 820.00
CONTROLLER CABINET FOUNDATION, P1 | |
0088 805-81032 3.000 EACH | 4400.00000 13200.00] 4380.00000 13140.00] 4850.00000 14550.00
SIGNAL STRAIN POLE, STEEL, 30 FT. | |
0089 805-81060 1.000 EACH | 7000.00000 7000.00| 6900.00000 6900.00] 7500.00000 7500.00
SIGNAL STRAIN POLE, STEEL, 36 FT. | |
0090 808-06703 3781.000 LFT | 0.35000 1323.35] 0.32000 1209.92| 0.45000 1701.45
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0091 808-06705 950.000 LFT | 1.15000 1092.50]| 1.14000 1083.00]| 1.30000 1235.00
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | |
0092 808-06716 5307.000 LFT | 0.30000 1592.10]| 0.30000 1592.10| 0.35000 1857.45
LINE, REMOVE | |
0093 808-75245 2352.000 LFT | 0.35000 823.20] 0.32000 752.64] 0.38000 893.76
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
|

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 240 -13
TABULATION OF BIDS
ROUTE 6TH STREET
CALL ORDER 240 CONTRACT 1ID R -29627-A COUNTIES WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-1917625 | ( 5 ) 35-1212938 | ( 6 ) 35-1111003
|[MILESTONE CONTRACTORS LP |ATLAS EXCAVATING INC |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0094 808-75297 118.000 LFT | 3.50000 413.00] 3.40000 401.20] 4.20000 495.60
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0095 808-75320 5.000 EACH | 60.00000 300.00] 60.00000 300.00] 65.00000 325.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0096 808-75325 5.000 EACH | 85.00000 425.00 | 85.00000 425.00 | 90.00000 450.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0097 808-96016 232.000 LFT | 0.85000 197.20] 0.87000 201.84| 0.92000 213.44
LINE, THERMOPLASTIC, SOLID, YELLOW, 12 | |
IN. | | |
SECTION TOTALS | $ 1,354,321.30] $ 1,357,641.50] $ 1,583,544.00
+ + +
CONTRACT TOTALS | $ 1,354,321.30] $ 1,357,641.50]| $ 1,583,544.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 240 -14
TABULATION OF BIDS
ROUTE : 6TH STREET

CALL ORDER : 240 CONTRACT ID : R -29627-A COUNTIES : WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE

| ( 7 ) 35-0918397 |
|RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
+ +

( ) ( )

UNIT PRICE AMOUNT UNIT PRICE AMOUNT

I
I
|
|
"

SECTION 0001 INTERSECTION IMPROVEMENT W/ ADDED TURN LANES
|

| |
0001 105-06845 LUMP | 21100.00000 21100.00]
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 110-01001 LUMP | 151619.36000 151619.36
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 25000.00000 25000.00]
CLEARING RIGHT OF WAY | |
0009 202-02241 185.000 LFT | 8.50000 1572.50]|
GUARDRAIL, REMOVE | |
0010 202-02273 5.000 SYS | 130.00000 650.00]
CENTER CURB, CONCRETE, REMOVE | |
0011 202-02279 261.000 LFT | 13.00000 3393.00]
CURB AND GUTTER, REMOVE | |
0012 202-91385 4.000 EACH | 1000.00000 4000.00 |
INLET, REMOVE | |
0013 202-96133 378.000 LFT | 30.00000 11340.00]|
PIPE, REMOVE | |
0014 203-02000 2326.000 CYS | 65.00000 151190.00]
EXCAVATION, COMMON | |
0015 207-08263 6650.000 SYS | 25.00000 166250.00]|
SUBGRADE TREATMENT, TYPE IA | |
0016 207-08266 1750.000 SYS | 15.00000 26250.00]
SUBGRADE TREATMENT, TYPE III | |
0017 207-08267 1358.000 SYS | 20.00000 27160.00]
SUBGRADE TREATMENT, TYPE IIIA | |
0018 211-09264 784.000 CYS | 27.00000 21168.00]
STRUCTURE BACKFILL, TYPE 1 | |
0019 306-08043 965.000 SYS | 8.00000 7720.00|
| |

MILLING, TRANSITION



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
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TABULATION OF BIDS
ROUTE : 6TH STREET

CALL ORDER : 240 CONTRACT ID : R -29627-A COUNTIES : WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE

7 ) 35-0918397

( I( )
RIETH RILEY CONSTRUCTION I
I

( )

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 402-07433 889.000 TON | 110.33000 98083.37|
HMA SURFACE, TYPE B | |
0021 402-07438 1314.000 TON | 102.07000 134119.98]
HMA INTERMEDIATE, TYPE B | |
0022 402-07441 2890.000 TON | 95.50000 275995.00]
HMA BASE, TYPE B | |
0023 402-07453 385.000 TON | 149.10000 57403.50]
HMA FOR TEMPORARY PAVEMENT | |
0024 404-05514 788.000 SYS | 15.77000 12426.76 |
SEAL COAT, 5 | | |
0025 406-05520 4.300 TON | 466.32000 2005.18]
ASPHALT FOR TACK COAT | |
0026 605-06140 1627.000 LFT | 20.00000 32540.00]
CURB AND GUTTER, CONCRETE | |
0027 605-06145 193.000 LFT | 38.00000 7334.00 |
CURB AND GUTTER, B, CONCRETE | |
0028 605-94811 1.000 EACH | 1200.00000 1200.00]|
CURB TURNOUT | |
0029 610-07487 355.000 TON | 153.85000 54616.75]
HMA FOR APPROACHES, TYPE B | |
0030 610-08446 70.000 SYS | 65.00000 4550.00|
PCCP FOR APPROACHES, 6 IN. | |
0031 610-09108 585.000 SYS | 65.00000 38025.00]
PCCP FOR APPROACHES, 9 1IN. | |
0032 611-06497 6.000 EACH | 225.00000 1350.00]|
MAILBOX ASSEMBLY, SINGLE | |
0033 615-06505 2.000 EACH | 975.00000 1950.00 |
MONUMENT, B | |
0034 615-06527 1.000 EACH | 750.00000 750.00]
MONUMENT, SECTION CORNER | |
0035 621-01004 2.000 EACH | 275.00000 550.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0036 621-06545 0.100 TON | 2155.00000 215.50]
FERTILIZER | |
0037 621-06557 82.000 LBS | 7.95000 651.90]
SEED MIXTURE, T | |
0038 621-06560 451.000 SYS | 1.90000 856.90]
| |

MULCHED SEEDING, U



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
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TABULATION OF BIDS
ROUTE 6TH STREET
CALL ORDER 1 240 CONTRACT ID : R -29627-A COUNTIES WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 7 ) 35-0918397 | ( | (
|RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 621-06565 2.000 TON | 480.00000 960.00] [
MULCHING MATERIAL | |
0040 621-06567 52.000 kGAL | 1.00000 52.00|
WATER | | |
0041 621-06574 149.000 SYS | 2.85000 424.65]
SODDING | | |
0042 621-06575 4450.000 SYS | 2.85000 12682.50]
SODDING, NURSERY | |
0043 628-09402 8.000 MOS | 2855.00000 22840.00]
FIELD OFFICE, B | |
0044 715-03475 4.000 EACH | 600.00000 2400.00]
SAFETY METAL END SECTION, 4:1, 15 IN. | |
0045 715-05146 9.000 LFT | 34.93000 314.37]|
PIPE, TYPE 2, CIRCULAR, 6 IN. | |
0046 715-05149 940.000 LFT | 40.00000 37600.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0047 715-05151 25.000 LFT | 45.00000 1125.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0048 715-05152 403.000 LFT | 50.00000 20150.00]
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0049 715-05154 483.000 LFT | 85.00000 41055.00]|
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0050 715-05169 168.000 LFT | 45.00000 7560.00 |
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0051 715-05361 61.000 LFT | 85.00000 5185.00]
PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1 | |
SQ. FT. | | |
0052 715-08484 2.000 EACH | 600.00000 1200.00|
SAFETY METAL END SECTION, 6:1, MIN. | |
AREA 0.15 m2 | |
0053 715-09064 2141.000 LFT | 2.00000 4282.00 |
VIDEO INSPECTION FOR PIPE | |
0054 715-46000 1.000 EACH | 450.00000 450.00]
PIPE END SECTION, 12 IN. | |
0055 715-46005 4.000 EACH | 500.00000 2000.00]
PIPE END SECTION, 15 IN. | |
0056 715-46045 2.000 EACH | 500.00000 1000.00|
PIPE END SECTION, MIN. AREA 1.1 SQ. FT. | |
0057 720-45030 1.000 EACH | 1900.00000 1900.00]
| |

INLET, E7
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TABULATION OF BIDS
ROUTE : 6TH STREET

CALL ORDER : 240 CONTRACT ID : R -29627-A COUNTIES : WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE

7 ) 35-0918397

( I( )
RIETH RILEY CONSTRUCTION I
I

( )

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 720-45035 6.000 EACH | 1900.00000 11400.00]|
INLET, F7 | | |
0059 720-45410 5.000 EACH | 2900.00000 14500.00]
MANHOLE, C4 | |
0060 720-90984 1.000 EACH | 2900.00000 2900.00]
MANHOLE, C2 | |
0061 720-98555 9.000 EACH | 2700.00000 24300.00]
INLET, C15 | | |
0062 801-03290 4.000 EACH | 145.00000 580.00]
CONSTRUCTION SIGN, C | |
0063 801-04308 2.000 EACH | 300.00000 600.00]
ROAD CLOSURE SIGN ASSEMBLY | |
0064 801-06203 16247.000 LFT | 0.14000 2274.58]
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0065 801-06216 72.000 LFT | 2.50000 180.00|
TEMPORARY TRANSVERSE PAVEMENT MARKING, | |
24 IN. | | |
0066 801-06625 4.000 EACH | 78.00000 312.00]
DETOUR ROUTE MARKER ASSEMBLY | |
0067 801-06640 20.000 EACH | 100.00000 2000.00]
CONSTRUCTION SIGN, A | |
0068 801-06775 LUMP | 70000.00000 70000.00]
MAINTAINING TRAFFIC | |
0069 801-07118 48.000 LFT | 7.00000 336.00]
BARRICADE, III-A | |
0070 802-76025 28.000 SFT | 55.00000 1540.00]|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0071 805-01815 4.000 EACH | 2855.00000 11420.00]|
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0072 805-01842 4.000 EACH | 1019.00000 4076.00 |
HANDHOLE, SIGNAL | |
0073 805-01844 333.000 LFT | 32.00000 10656.00]
CONDUIT, STEEL, GALVANIZED, 2 IN., | |
UNDERGROUND | |
0074 805-01879 1.000 EACH | 1019.00000 1019.00]|
SIGNAL SERVICE, INSTALL | |
0075 805-02328 3964.000 LFT | 0.55000 2180.20]
| |

SIGNAL CABLE, 1C 14GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
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TABULATION OF BIDS
ROUTE : 6TH STREET

CALL ORDER : 240 CONTRACT ID : R -29627-A COUNTIES : WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE

7 ) 35-0918397

( ( )
RIETH RILEY CONSTRUCTION

( )

|
|
LINE NO / ITEM CODE / ALT
|

LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 805-78100 1.000 EACH | 9485.00000 9485.00|
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE | | |
0077 805-78205 7.000 EACH | 751.00000 5257.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0078 805-78230 1.000 EACH | 1213.00000 1213.00]|
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | |
0079 805-78415 4.000 EACH | 1703.00000 6812.00]
SPAN, CATENARY, AND TETHER | |
0080 805-78420 4.000 EACH | 231.00000 924.00|
DISCONNECT HANGER | |
0081 805-78467 44.000 LFT | 2.60000 114.40]
SIGNAL CABLE, 3C 8GA. | |
0082 805-78485 105.000 LFT | 1.60000 168.00|
SIGNAL CABLE, 5C 14GA. | |
0083 805-78490 473.000 LFT | 1.80000 851.40]
SIGNAL CABLE, 7C 14GA. | |
0084 805-78510 734.000 LFT | 1.00000 734.00]|
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0085 805-78785 8.000 EACH | 1117.00000 8936.00|
SIGNAL DETECTOR HOUSING | |
0086 805-78795 1305.000 LFT | 8.50000 11092.50]
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0087 805-78925 1.000 EACH | 1304.00000 1304.00]
CONTROLLER CABINET FOUNDATION, P1 | |
0088 805-81032 3.000 EACH | 4047.00000 12141.00]
SIGNAL STRAIN POLE, STEEL, 30 FT. | |
0089 805-81060 1.000 EACH | 4707.00000 4707.00|
SIGNAL STRAIN POLE, STEEL, 36 FT. | |
0090 808-06703 3781.000 LFT | 0.32000 1209.92|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0091 808-06705 950.000 LFT | 1.14000 1083.00]|
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | |
0092 808-06716 5307.000 LFT | 0.30000 1592.10]|
LINE, REMOVE | |
0093 808-75245 2352.000 LFT | 0.32000 752.64]
| |
| |
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TABULATION OF BIDS
ROUTE : 6TH STREET

CALL ORDER : 240 CONTRACT ID : R -29627-A COUNTIES : WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE

7 ) 35-0918397

( I( )
RIETH RILEY CONSTRUCTION I
I

( )

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0094 808-75297 118.000 LFT | 3.40000 401.20]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0095 808-75320 5.000 EACH | 60.00000 300.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0096 808-75325 5.000 EACH | 85.00000 425.00 |
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0097 808-96016 232.000 LFT | 0.87000 201.84|
LINE, THERMOPLASTIC, SOLID, YELLOW, 12 | |
IN. | | |
SECTION TOTALS | $ 1,736,200.00] $ | $
+ + +
CONTRACT TOTALS | $ 1,736,200.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
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VENDOR RANKING

CALL ORDER : 260 CONTRACT ID : R -29923-A COUNTIES : HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 05/19/10 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0821017
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 O"MARA DAVE CONTRACTOR $ 2,743,220.98 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 2,763,550.00 100.7411%
3 35-1151771 CALUMET CIVIL CONTRACTORS INC $ 2,870,500.00 104.6398%
4 35-1461789 POINDEXTER EXCAVATING $ 2,916,163.60 106.3044%
5 35-1212938 ATLAS EXCAVATING INC $ 2,923,293.95 106.5643%
6 35-1139301 E & B PAVING INC $ 2,937,000.00 107.0639%
7 31-1323837 SUNESIS CONSTRUCTION COMPANY $ 2,999,803.86 109.3533%
8 35-1917625 MILESTONE CONTRACTORS LP $ 3,175,000.00 115.7399%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
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TABULATION OF BIDS
ROUTE : US 52
CALL ORDER : 260 CONTRACT ID : R -29923-A COUNTIES : HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 ) 35-0918397 | ( 3 ) 35-1151771
|O"MARA DAVE CONTRACTOR |[RIETH RILEY CONSTRUCTION |CALUMET CIVIL CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROAD REHABILITATION
| | |
0001 105-06845 LUMP | 45000.00000 45000.00]| 42100.00000 42100.00]| 52000.00000 52000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 4.000 EACH | 275.00000 1100.00| 100.00000 400.00 | 150.00000 600.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 80.000 MOS | 80.00000 6400.00] 100.00000 8000.00| 100.00000 8000.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0011 110-01001 LUMP | 135000.00000 135000.00] 138177.00000 138177.00] 145000.00000 145000.00
MOBILIZATION AND DEMOBILIZATION | |
0012 201-52370 LUMP | 27000.00000 27000.00] 27635.00000 27635.00| 50000.00000 50000.00
CLEARING RIGHT OF WAY | |
0013 202-02241 242.000 LFT | 7.70000 1863.40| 7.00000 1694.00| 7.00000 1694.00
GUARDRAIL, REMOVE | |
0014 203-02000 8695.000 CYS | 20.50000 178247.50]| 35.31000 307020.45] 20.00000 173900.00
EXCAVATION, COMMON | |
0015 205-06933 3.000 EACH | 135.00000 405.00 | 155.00000 465.00 | 225.00000 675.00
TEMPORARY DITCH INLET PROTECTION | |
0016 207-08267 988.000 SYS | 15.00000 14820.00]| 15.90000 15709.20]| 30.00000 29640.00
SUBGRADE TREATMENT, TYPE IIIA | |
0017 207-08268 18960.000 SYS | 12.50000 237000.00] 13.10000 248376.00] 13.85000 262596.00
SUBGRADE TREATMENT, TYPE IV | |
0018 211-09264 3739.100 CYS | 38.50000 143955.35]| 15.03000 56198.67] 23.00000 85999.30
|

STRUCTURE BACKFILL, TYPE 1



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
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TABULATION OF BIDS
ROUTE Us 52
CALL ORDER 260 CONTRACT 1ID R -29923-A COUNTIES HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-0918397 | ( 3 ) 35-1151771
|O°MARA DAVE CONTRACTOR |[RIETH RILEY CONSTRUCTION |CALUMET CIVIL CONTRACTORS INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 211-09268 223.000 cCyYs | 70.00000 15610.00]| 97.21000 21677.83] 72.00000 16056.00
STRUCTURE BACKFILL, TYPE 5 | |
0020 301-07448 176.000 TON | 23.00000 4048.00 | 32.67000 5749.92| 28.00000 4928.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0021 303-07449 60.000 TON | 28.00000 1680.00| 73.39000 4403.40]| 55.00000 3300.00
COMPACTED AGGREGATE, NO. 73 | |
0022 304-07489 243.000 TON | 155.00000 37665.00] 127.00000 30861.00] 130.00000 31590.00
HMA PATCHING, TYPE A | |
0023 401-07334 1347.000 TON | 95.00000 127965.00]| 113.00000 152211.00]| 99.00000 133353.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | |
0024 401-07403 2277.000 TON | 68.50000 155974.50| 74.00000 168498.00] 78.00000 177606.00
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | |
0025 401-07424 6212.000 TON | 63.25000 392909.00] 63.00000 391356.00] 67.00000 416204.00
QC/QA-HMA, 3, 64, BASE, 19.0 mm | |
0026 401-08333 2477.000 TON | 69.50000 172151.50] 71.00000 175867.00]| 76.00000 188252.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0027 406-05520 17.000 TON | 500.00000 8500.00| 600.00000 10200.00]| 450.00000 7650.00
ASPHALT FOR TACK COAT | |
0028 601-02800 2.000 EACH | 1320.00000 2640.00] 1200.00000 2400.00] 1200.00000 2400.00
GUARDRAIL TRANSITION, TGT | |
0029 601-94689 2.000 EACH | 2585.00000 5170.00] 2350.00000 4700.00]| 2350.00000 4700.00
GUARDRAIL END TREATMENT, OS | |
0030 601-99105 112.500 LFT | 19.75000 2221.88] 17.85000 2008.13| 17.85000 2008.13
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0031 603-03398 196.000 LFT | 14.75000 2891.00] 13.35000 2616.60] 3.35000 656.60
FENCE, RELOCATE | |
0032 604-07900 231.000 sSYS | 185.00000 42735.00] 102.00000 23562.00] 196.00000 45276.00
CURB RAMP, CONCRETE, F | |
0033 604-07901 297.000 SYS | 195.00000 57915.00] 102.00000 30294.00] 196.00000 58212.00
CURB RAMP, CONCRETE, G | |
0034 604-07902 7.000 SYS | 200.00000 1400.00| 102.00000 714.00]| 196.00000 1372.00
CURB RAMP, CONCRETE, H | |
0035 604-07903 16.000 SYS | 190.00000 3040.00] 102.00000 1632.00]| 196.00000 3136.00
CURB RAMP, CONCRETE, K | |
0036 604-44251 41.000 cCYs | 900.00000 36900.00] 838.00000 34358.00] 900.00000 36900.00
STEPS, CONCRETE | |
0037 604-91531 2586.000 SYS | 36.25000 93742.50]| 38.00000 98268.00| 35.00000 90510.00
|

SIDEWALK, CONCRETE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
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TABULATION OF BIDS
ROUTE : US 52
CALL ORDER : 260 CONTRACT 1ID R -29923-A COUNTIES : HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-0918397 | ( 3 ) 35-1151771

LINE NO / ITEM CODE / ALT

|O"MARA DAVE CONTRACTOR

|RIETH RILEY CONSTRUCTION

| CALUMET CIVIL CONTRACTORS INC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

0038 605-06120 483.000 LFT | 31.00000 14973.00]| 36.00000 17388.00]| 25.00000 12075.00
CURB, CONCRETE | |

0039 605-06125 36.000 LFT | 42.00000 1512.00]| 46.00000 1656.00 | 30.00000 1080.00
CURB, CONCRETE, MODIFIED | |

0040 605-06155 5410.000 LFT | 15.00000 81150.00]| 11.00000 59510.00] 15.60000 84396.00
CURB AND GUTTER, CONCRETE, MODIFIED | |

0041 610-07486 91.000 TON | 126.50000 11511.50] 130.00000 11830.00] 135.00000 12285.00
HMA FOR APPROACHES, TYPE A | |

0042 610-08446 337.000 SYS | 53.50000 18029.50]| 47.00000 15839.00]| 42.00000 14154.00
PCCP FOR APPROACHES, 6 IN. | |

0043 610-09108 405.000 SYs | 64.25000 26021.25] 58.00000 23490.00] 52.00000 21060.00
PCCP FOR APPROACHES, 9 IN. | |

0044 615-06490 147.000 EACH | 128.00000 18816.00]| 116.00000 17052.00] 116.00000 17052.00
RIGHT OF WAY MARKER | |

0045 615-06505 5.000 EACH | 665.00000 3325.00] 605.00000 3025.00] 605.00000 3025.00
MONUMENT, B | |

0046 615-06527 1.000 EACH | 575.00000 575.00] 520.00000 520.00] 520.00000 520.00
MONUMENT, SECTION CORNER | |

0047 616-02320 34.000 sSYS | 6.00000 204.00] 4.53000 154.02| 8.00000 272.00
GEOTEXTILES | |

0048 616-06405 52.000 TON | 32.00000 1664.00| 31.50000 1638.00]| 30.00000 1560.00
RIPRAP, REVETMENT | |

0049 621-06567 26.200 kGAL | 1.00000 26.20]| 10.00000 262.00] 25.00000 655.00
WATER | | |

0050 621-06575 6549.000 SYS | 3.15000 20629.35] 3.03000 19843.47| 3.15000 20629.35
SODDING, NURSERY | |

0051 628-09402 20.000 MOS | 1700.00000 34000.00] 2280.19000 45603.80] 2000.00000 40000.00
FIELD OFFICE, B | |

0052 628-09407 20.000 MOS | 165.00000 3300.00] 259.11000 5182.20] 175.00000 3500.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |

0053 703-51030 1190.000 LBS | 2.70000 3213.00] 2.07000 2463.30] 1.00000 1190.00
REINFORCING STEEL | |

0054 715-05048 6114.000 LFT | 3.75000 22927.50] 3.75000 22927.50] 4.70000 28735.80
PIPE, TYPE 4, CIRCULAR, 6 IN. | |

0055 715-05053 31.000 LFT | 27.00000 837.00] 24.50000 759.50| 24.50000 759.50
PIPE, UNDERDRAIN OUTLET, 6 IN. | |

0056 715-05149 602.000 LFT | 48.00000 28896.00] 40.47000 24362.94| 36.00000 21672.00

|

PIPE, TYPE 2, CIRCULAR, 12 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
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TABULATION OF BIDS
ROUTE : US 52
CALL ORDER 260 CONTRACT 1ID R -29923-A COUNTIES HANCOCK
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-0918397 | ( 3 ) 35-1151771

LINE NO / ITEM CODE / ALT

|O"MARA DAVE CONTRACTOR

|RIETH RILEY CONSTRUCTION

| CALUMET CIVIL CONTRACTORS INC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 715-05151 579.000 LFT | 29.00000 16791.00]| 33.29000 19274.91| 32.00000 18528.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0058 715-05152 1843.500 LFT | 33.00000 60835.50] 34.64000 63858.84| 45.00000 82957.50
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0059 715-05154 1392.000 LFT | 41.00000 57072.00] 40.54000 56431.68] 54.00000 75168.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0060 715-05156 356.000 LFT | 54.00000 19224.00] 51.42000 18305.52] 66.00000 23496.00
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0061 715-09064 4772.500 LFT | 2.20000 10499.50]| 2.50000 11931.25]| 1.00000 4772.50
VIDEO INSPECTION FOR PIPE | |
0062 715-46010 1.000 EACH | 475.00000 475.00]| 349.47000 349.47| 470.00000 470.00
PIPE END SECTION, 18 IN. | |
0063 715-46030 1.000 EACH | 900.00000 900.00] 489.39000 489.39] 700.00000 700.00
PIPE END SECTION, 30 IN. | |
0064 718-06532 3000.000 LFT | 1.10000 3300.00] 1.50000 4500.00 | 1.50000 4500.00
VIDEO INSPECTION FOR UNDERDRAINS | |
0065 718-52610 490.000 CYS | 49.00000 24010.00] 39.90000 19551.00]| 40.00000 19600.00
AGGREGATE FOR UNDERDRAINS | |
0066 718-99153 2052.000 SYS | 2.00000 4104.00]| 1.85000 3796.20]| 1.85000 3796.20
GEOTEXTILES FOR UNDERDRAIN | |
0067 720-04666 1.000 EACH | 1375.00000 1375.00]| 1834.14000 1834.14| 1900.00000 1900.00
CATCH BASIN , B | |
0068 720-04666 1.000 EACH | 2075.00000 2075.00]| 2733.36000 2733.36| 1900.00000 1900.00
CATCH BASIN , R-13 | |
0069 720-04790 1.000 EACH | 950.00000 950.00] 595.55000 595.55] 675.00000 675.00
CASTING | | |
0070 720-45030 2.000 EACH | 1150.00000 2300.00]| 2173.16000 4346.32| 1500.00000 3000.00
INLET, E7 | | |
0071 720-45045 2.000 EACH | 1460.00000 2920.00] 2364.90000 4729.80| 1800.00000 3600.00
INLET, J10 | | |
0072 720-45250 15.000 EACH | 1750.00000 26250.00] 980.22000 14703.30] 2000.00000 30000.00
CATCH BASIN, K10 | |
0073 720-45265 1.000 EACH | 1075.00000 1075.00]| 999.25000 999.25] 1600.00000 1600.00
PIPE CATCH BASIN, 15 IN. | |
0074 720-45410 21.000 EACH | 1810.00000 38010.00] 2821.54000 59252.34] 2300.00000 48300.00
MANHOLE, C4 | |
0075 720-95422 4.000 EACH | 2250.00000 9000.00 | 4252.95000 17011.80] 2900.00000 11600.00
MANHOLE, J4 | |
0076 720-98687 4.000 EACH | 1775.00000 7100.00]| 2319.30000 9277.20]| 1900.00000 7600.00
|

CATCH BASIN, MI10



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
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TABULATION OF BIDS
ROUTE : US 52
CALL ORDER : 260 CONTRACT 1ID R -29923-A COUNTIES : HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-0918397 | ( 3 ) 35-1151771

LINE NO / ITEM CODE / ALT

|O"MARA DAVE CONTRACTOR

|RIETH RILEY CONSTRUCTION

| CALUMET CIVIL CONTRACTORS INC

LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0077 720-99416 1.000 EACH | 2300.00000 2300.00] 2890.90000 2890.90] 2600.00000 2600.00
CATCH BASIN, B15 | |
0078 732-08419 186.000 SYS | 80.00000 14880.00] 53.97000 10038.42] 49.00000 9114.00
MODULAR BLOCK WALL | |
0079 732-08420 178.000 SYS | 89.50000 15931.00]| 56.39000 10037.42| 70.00000 12460.00
MODULAR BLOCK WALL WITH GROUND | |
REINFORCEMENT | |
0080 732-08421 364.000 SYS | 127.00000 46228.00| 155.97000 56773.08] 116.00000 42224.00
MODULAR BLOCK WALL ERECTION | |
0081 801-03290 4.000 EACH | 55.00000 220.00] 50.00000 200.00] 50.00000 200.00
CONSTRUCTION SIGN, C | |
0082 801-06625 27.000 EACH | 150.00000 4050.00 | 135.00000 3645.00] 135.00000 3645.00
DETOUR ROUTE MARKER ASSEMBLY | |
0083 801-06640 52.000 EACH | 330.00000 17160.00]| 300.00000 15600.00]| 300.00000 15600.00
CONSTRUCTION SIGN, A | |
0084 801-06775 LUMP | 42000.00000 42000.00] 13036.28000 13036.28] 67960.47000 67960.47
MAINTAINING TRAFFIC | |
0085 801-07119 396.000 LFT | 11.00000 4356.00]| 10.50000 4158.00]| 10.50000 4158.00
BARRICADE, III-B | |
0086 802-05701 1447.000 LFT | 12.50000 18087.50] 11.30000 16351.10] 11.30000 16351.10
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0087 802-07059 89.000 EACH | 32.00000 2848.00] 29.70000 2643.30] 29.70000 2643.30
SIGN, SHEET, AND SUPPORTS, REMOVE | |
0088 802-76025 565.000 SFT | 21.50000 12147.50]| 19.35000 10932.75]| 19.35000 10932.75
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0089 802-76035 12.000 SFT | 46.00000 552.00] 41.75000 501.00] 41.75000 501.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0090 808-03114 2.000 EACH | 55.00000 110.00]| 50.00000 100.00| 50.00000 100.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, (XING) 8 FT. | |
0091 808-03439 60.000 LFT | 3.30000 198.00] 3.00000 180.00] 3.00000 180.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK, WHITE, 24 IN. | |
0092 808-06703 625.000 LFT | 0.28000 175.00] 0.25000 156.25]| 0.25000 156.25
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0093 808-75240 1934.000 LFT | 0.28000 541.52] 0.25000 483.50] 0.25000 483.50
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 260 -7
TABULATION OF BIDS
ROUTE : US 52
CALL ORDER : 260 CONTRACT 1ID -29923-A COUNTIES HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-0918397 | ( 3 ) 35-1151771

LINE NO / ITEM CODE / ALT

|O"MARA DAVE CONTRACTOR

|RIETH RILEY CONSTRUCTION

| CALUMET CIVIL CONTRACTORS INC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0094 808-75245 6656.000 LFT | 0.28000 1863.68]| 0.25000 1664.00| 0.25000 1664.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0095 808-75297 395.000 LFT | 3.30000 1303.50] 3.00000 1185.00]| 3.00000 1185.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | |
0096 808-75300 2293.000 LFT | 1.95000 4471.35]| 1.75000 4012.75| 1.75000 4012.75
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0097 808-75320 18.000 EACH | 55.00000 990.00]| 50.00000 900.00]| 50.00000 900.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0098 808-75325 17.000 EACH | 72.00000 1224.00]| 65.00000 1105.00]| 65.00000 1105.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0099 808-75330 2.000 EACH | 110.00000 220.00] 100.00000 200.00] 100.00000 200.00
PAVEMENT MESSAGE MARKINGS THERMOPLASTIC | |
WORD (PEDX) | |
0100 808-75998 103.000 EACH | 44.00000 4532.00] 40.00000 4120.00] 40.00000 4120.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0101 108-01614 LUMP | 11000.00000 11000.00] 8000.00000 8000.00]| 5000.00000 5000.00
PARTNERING OVERHEAD | |
SECTION TOTALS | $ 2,743,220.98]| $ 2,763,550.00| $ 2,870,500.00
—————————————————————————————————————————— e ettt
CONTRACT TOTALS | $ 2,743,220.98]| $ 2,763,550.00| $ 2,870,500.00
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TABULATION OF BIDS
ROUTE : US 52
CALL ORDER : 260 CONTRACT 1ID R -29923-A COUNTIES : HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1461789 | ( 5 35-1212938 | ( 6 ) 35-1139301
| POINDEXTER EXCAVATING |ATLAS EXCAVATING INC |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROAD REHABILITATION
| | |
0001 105-06845 LUMP | 40000.00000 40000.00] 27920.00000 27920.00] 42100.00000 42100.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 4.000 EACH | 500.00000 2000.00] 129.24000 516.96| 200.00000 800.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 80.000 MOS | 100.00000 8000.00 | 64.62000 5169.60] 125.00000 10000.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0011 110-01001 LUMP | 146000.00000 146000.00] 146000.00000 146000.00] 147000.00000 147000.00
MOBILIZATION AND DEMOBILIZATION | |
0012 201-52370 LUMP | 196000.00000 196000.00]| 29000.00000 29000.00] 82200.00000 82200.00
CLEARING RIGHT OF WAY | |
0013 202-02241 242.000 LFT | 7.30000 1766.60 | 7.00000 1694.00 | 7.00000 1694.00
GUARDRAIL, REMOVE | |
0014 203-02000 8695.000 CYS | 23.00000 199985.00| 30.81000 267892.95] 29.00000 252155.00
EXCAVATION, COMMON | |
0015 205-06933 3.000 EACH | 230.00000 690.00] 144.23000 432.69| 125.00000 375.00
TEMPORARY DITCH INLET PROTECTION | |
0016 207-08267 988.000 SYS | 15.50000 15314.00]| 14.00000 13832.00]| 12.85000 12695.80
SUBGRADE TREATMENT, TYPE IIIA | |
0017 207-08268 18960.000 SYS | 10.00000 189600.00]| 13.25000 251220.00] 14.25000 270180.00
SUBGRADE TREATMENT, TYPE IV | |
0018 211-09264 3739.100 CYS | 15.00000 56086.50] 32.00000 119651.20] 26.00000 97216.60
STRUCTURE BACKFILL, TYPE 1 | |
0019 211-09268 223.000 cCyYys | 75.00000 16725.00]| 98.00000 21854.00] 75.00000 16725.00
|

STRUCTURE BACKFILL, TYPE 5
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TABULATION OF BIDS
ROUTE Us 52
CALL ORDER 260 CONTRACT ID : R -29923-A COUNTIES HANCOCK
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1461789 | ( 5 ) 35-1212938 | ( 6 ) 35-1139301
| POINDEXTER EXCAVATING |ATLAS EXCAVATING INC |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 301-07448 176.000 TON | 40.00000 7040.00] 22.68000 3991.68] 44.00000 7744.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0021 303-07449 60.000 TON | 50.00000 3000.00] 22.68000 1360.80]| 25.00000 1500.00
COMPACTED AGGREGATE, NO. 73 | |
0022 304-07489 243.000 TON | 158.00000 38394.00] 172.28000 41864.04| 154.00000 37422.00
HMA PATCHING, TYPE A | |
0023 401-07334 1347.000 TON | 99.00000 133353.00] 97.06000 130739.82] 120.00000 161640.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | |
0024 401-07403 2277.000 TON | 74.50000 169636.50]| 72.64000 165401.28]| 75.00000 170775.00
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | |
0025 401-07424 6212.000 TON | 65.50000 406886.00] 63.90000 396946.80] 70.00000 434840.00
QC/QA-HMA, 3, 64, BASE, 19.0 mm | |
0026 401-08333 2477.000 TON | 80.50000 199398.50]| 78.57000 194617.89| 77.00000 190729.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0027 406-05520 17.000 TON | 360.00000 6120.00] 351.66000 5978.22] 600.00000 10200.00
ASPHALT FOR TACK COAT | |
0028 601-02800 2.000 EACH | 1260.00000 2520.00] 1200.00000 2400.00] 1200.00000 2400.00
GUARDRAIL TRANSITION, TGT | |
0029 601-94689 2.000 EACH | 2467.00000 4934.00 | 2350.00000 4700.00 | 2350.00000 4700.00
GUARDRAIL END TREATMENT, OS | |
0030 601-99105 112.500 LFT | 18.50000 2081.25] 17.85000 2008.13| 17.85000 2008.13
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0031 603-03398 196.000 LFT | 14.00000 2744.00] 13.35000 2616.60] 13.35000 2616.60
FENCE, RELOCATE | |
0032 604-07900 231.000 SYS | 130.00000 30030.00] 102.00000 23562.00] 155.00000 35805.00
CURB RAMP, CONCRETE, F | |
0033 604-07901 297.000 SYS | 110.00000 32670.00]| 102.00000 30294.00] 155.00000 46035.00
CURB RAMP, CONCRETE, G | |
0034 604-07902 7.000 SYS | 110.00000 770.00] 102.00000 714.00] 155.00000 1085.00
CURB RAMP, CONCRETE, H | |
0035 604-07903 16.000 SYS | 110.00000 1760.00 | 102.00000 1632.00]| 155.00000 2480.00
CURB RAMP, CONCRETE, K | |
0036 604-44251 41.000 cCYs | 1030.00000 42230.00]| 838.00000 34358.00] 700.00000 28700.00
STEPS, CONCRETE | |
0037 604-91531 2586.000 SYS | 46.00000 118956.00] 38.00000 98268.00] 28.00000 72408.00
SIDEWALK, CONCRETE, 4 IN. | |
0038 605-06120 483.000 LFT | 23.00000 11109.00]| 36.00000 17388.00]| 22.00000 10626.00
|

CURB, CONCRETE
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TABULATION OF BIDS
ROUTE Us 52
CALL ORDER 260 CONTRACT 1ID R -29923-A COUNTIES HANCOCK
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1461789 | ( 5 ) 35-1212938 | ( 6 ) 35-1139301
|POINDEXTER EXCAVATING |ATLAS EXCAVATING INC |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 605-06125 36.000 LFT | 35.00000 1260.00]| 46.00000 1656.00]| 30.00000 1080.00
CURB, CONCRETE, MODIFIED | |
0040 605-06155 5410.000 LFT | 14.40000 77904.00] 11.00000 59510.00| 15.50000 83855.00
CURB AND GUTTER, CONCRETE, MODIFIED | |
0041 610-07486 91.000 TON | 222.00000 20202.00] 217.03000 19749.73| 169.00000 15379.00
HMA FOR APPROACHES, TYPE A | |
0042 610-08446 337.000 sSYS | 60.00000 20220.00| 47.00000 15839.00] 42.00000 14154.00
PCCP FOR APPROACHES, 6 IN. | |
0043 610-09108 405.000 SYS | 63.00000 25515.00] 58.00000 23490.00] 52.00000 21060.00
PCCP FOR APPROACHES, 9 IN. | |
0044 615-06490 147.000 EACH | 121.00000 17787.00] 116.00000 17052.00] 116.00000 17052.00
RIGHT OF WAY MARKER | |
0045 615-06505 5.000 EACH | 635.00000 3175.00] 605.00000 3025.00] 605.00000 3025.00
MONUMENT, B | |
0046 615-06527 1.000 EACH | 546.00000 546.00] 520.00000 520.00] 520.00000 520.00
MONUMENT, SECTION CORNER | |
0047 616-02320 34.000 sSYS | 10.00000 340.00] 23.83000 810.22] 15.00000 510.00
GEOTEXTILES | |
0048 616-06405 52.000 TON | 50.00000 2600.00] 29.09000 1512.68] 35.00000 1820.00
RIPRAP, REVETMENT | |
0049 621-06567 26.200 kGAL | 26.00000 681.20] 10.00000 262.00] 1.00000 26.20
WATER | | |
0050 621-06575 6549.000 SYS | 3.90000 25541.10| 3.03000 19843.47| 3.35000 21939.15
SODDING, NURSERY | |
0051 628-09402 20.000 MOS | 1800.00000 36000.00] 2714.77000 54295.40] 2000.00000 40000.00
FIELD OFFICE, B | |
0052 628-09407 20.000 MOS | 100.00000 2000.00] 258.49000 5169.80] 300.00000 6000.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0053 703-51030 1190.000 LBS | 3.00000 3570.00] 7.75000 9222.50]| 5.00000 5950.00
REINFORCING STEEL | |
0054 715-05048 6114.000 LFT | 4.40000 26901.60| 3.75000 22927.50] 3.75000 22927.50
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0055 715-05053 31.000 LFT | 50.00000 1550.00]| 24.50000 759.50] 18.00000 558.00
PIPE, UNDERDRAIN OUTLET, 6 IN. | |
0056 715-05149 602.000 LFT | 45.00000 27090.00] 50.00000 30100.00| 26.00000 15652.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0057 715-05151 579.000 LFT | 47.00000 27213.00] 50.00000 28950.00] 25.00000 14475.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
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TABULATION OF BIDS
ROUTE : US 52
CALL ORDER : 260 CONTRACT ID : R -29923-A COUNTIES : HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1461789 | ( 5 ) 35-1212938 | ( 6 ) 35-1139301
| POINDEXTER EXCAVATING |ATLAS EXCAVATING INC |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 715-05152 1843.500 LFT | 49.00000 90331.50]| 55.00000 101392.50]| 37.00000 68209.50
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0059 715-05154 1392.000 LFT | 55.00000 76560.00] 70.00000 97440.00] 51.00000 70992.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0060 715-05156 356.000 LFT | 65.00000 23140.00] 100.00000 35600.00] 64.00000 22784.00
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0061 715-09064 4772.500 LEFT | 1.50000 7158.75]| 1.00000 4772.50 | 1.25000 5965.63
VIDEO INSPECTION FOR PIPE | |
0062 715-46010 1.000 EACH | 800.00000 800.00] 750.00000 750.00] 370.00000 370.00
PIPE END SECTION, 18 IN. | |
0063 715-46030 1.000 EACH | 1300.00000 1300.00] 1000.00000 1000.00] 1000.00000 1000.00
PIPE END SECTION, 30 IN. | |
0064 718-06532 3000.000 LFT | 1.60000 4800.00]| 1.50000 4500.00| 0.75000 2250.00
VIDEO INSPECTION FOR UNDERDRAINS | |
0065 718-52610 490.000 CYS | 41.00000 20090.00] 89.90000 44051.00] 39.00000 19110.00
AGGREGATE FOR UNDERDRAINS | |
0066 718-99153 2052.000 SYS | 2.00000 4104.00]| 1.85000 3796.20] 1.50000 3078.00
GEOTEXTILES FOR UNDERDRAIN | |
0067 720-04666 1.000 EACH | 1200.00000 1200.00] 2500.00000 2500.00] 1120.00000 1120.00
CATCH BASIN , B | |
0068 720-04666 1.000 EACH | 1600.00000 1600.00| 2000.00000 2000.00] 1950.00000 1950.00
CATCH BASIN , R-13 | |
0069 720-04790 1.000 EACH | 900.00000 900.00| 400.00000 400.00| 550.00000 550.00
CASTING | | |
0070 720-45030 2.000 EACH | 1100.00000 2200.00] 1800.00000 3600.00] 1120.00000 2240.00
INLET, E7 | | |
0071 720-45045 2.000 EACH | 1100.00000 2200.00] 1700.00000 3400.00] 1470.00000 2940.00
INLET, J10 | | |
0072 720-45250 15.000 EACH | 1550.00000 23250.00] 1700.00000 25500.00] 1580.00000 23700.00
CATCH BASIN, K10 | |
0073 720-45265 1.000 EACH | 900.00000 900.00| 1000.00000 1000.00] 650.00000 650.00
PIPE CATCH BASIN, 15 IN. | |
0074 720-45410 21.000 EACH | 1650.00000 34650.00] 3000.00000 63000.00] 1950.00000 40950.00
MANHOLE, C4 | |
0075 720-95422 4.000 EACH | 2750.00000 11000.00]| 3500.00000 14000.00]| 2450.00000 9800.00
MANHOLE, J4 | |
0076 720-98687 4.000 EACH | 1600.00000 6400.00] 1700.00000 6800.00] 1580.00000 6320.00
CATCH BASIN, M10 | |
0077 720-99416 1.000 EACH | 2200.00000 2200.00] 2500.00000 2500.00] 2350.00000 2350.00
|

CATCH BASIN, B15



LINE, THERMOPLASTIC, BROKEN, YELLOW, 4

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 260 -12
TABULATION OF BIDS
ROUTE Us 52
CALL ORDER 260 CONTRACT 1ID R -29923-A COUNTIES HANCOCK
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 4 ) 35-1461789 | ( 5 ) 35-1212938 | ( 6 ) 35-1139301
| POINDEXTER EXCAVATING |ATLAS EXCAVATING INC |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0078 732-08419 186.000 SYS | 76.00000 14136.00]| 72.65000 13512.90]| 75.00000 13950.00
MODULAR BLOCK WALL | |
0079 732-08420 178.000 SYS | 86.00000 15308.00] 81.19000 14451.82] 125.00000 22250.00
MODULAR BLOCK WALL WITH GROUND | |
REINFORCEMENT | |
0080 732-08421 364.000 SYS | 105.00000 38220.00| 87.08000 31697.12] 120.00000 43680.00
MODULAR BLOCK WALL ERECTION | |
0081 801-03290 4.000 EACH | 310.00000 1240.00]| 50.00000 200.00] 50.00000 200.00
CONSTRUCTION SIGN, C | |
0082 801-06625 27.000 EACH | 110.00000 2970.00] 135.00000 3645.00] 135.00000 3645.00
DETOUR ROUTE MARKER ASSEMBLY | |
0083 801-06640 52.000 EACH | 170.00000 8840.00] 300.00000 15600.00] 300.00000 15600.00
CONSTRUCTION SIGN, A | |
0084 801-06775 LUMP | 50000.00000 50000.00] 9226.36000 9226.36| 55161.24000 55161.24
MAINTAINING TRAFFIC | |
0085 801-07119 396.000 LFT | 12.00000 4752.00 | 10.50000 4158.00] 10.50000 4158.00
BARRICADE, III-B | |
0086 802-05701 1447.000 LFT | 11.80000 17074.60]| 11.30000 16351.10]| 11.30000 16351.10
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0087 802-07059 89.000 EACH | 31.00000 2759.00] 29.70000 2643.30] 29.70000 2643.30
SIGN, SHEET, AND SUPPORTS, REMOVE | |
0088 802-76025 565.000 SFT | 20.00000 11300.00] 19.35000 10932.75] 19.35000 10932.75
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0089 802-76035 12.000 SFT | 43.00000 516.00] 41.75000 501.00] 41.75000 501.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0090 808-03114 2.000 EACH | 100.00000 200.00] 50.00000 100.00] 50.00000 100.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, (XING) 8 FT. | |
0091 808-03439 60.000 LFT | 5.00000 300.00] 3.00000 180.00| 3.00000 180.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK, WHITE, 24 IN. | |
0092 808-06703 625.000 LFT | 0.30000 187.50] 0.25000 156.25] 0.25000 156.25
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0093 808-75240 1934.000 LFT | 0.30000 580.20] 0.25000 483.50 | 0.25000 483.50
|
|

IN.
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TABULATION OF BIDS
ROUTE Us 52
CALL ORDER 260 CONTRACT ID : R -29923-A COUNTIES HANCOCK
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1461789 | ( 5 35-1212938 | ( 6 ) 35-1139301
|POINDEXTER EXCAVATING |ATLAS EXCAVATING INC |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0094 808-75245 6656.000 LFT | 0.30000 1996.80]| 0.25000 1664.00] 0.25000 1664.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0095 808-75297 395.000 LFT | 4.00000 1580.00]| 3.00000 1185.00]| 3.00000 1185.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 1IN. | | |
0096 808-75300 2293.000 LFT | 2.00000 4586.00] 1.75000 4012.75| 1.75000 4012.75
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0097 808-75320 18.000 EACH | 55.00000 990.00] 50.00000 900.00] 50.00000 900.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0098 808-75325 17.000 EACH | 70.00000 1190.00]| 65.00000 1105.00]| 65.00000 1105.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0099 808-75330 2.000 EACH | 110.00000 220.00] 100.00000 200.00] 100.00000 200.00
PAVEMENT MESSAGE MARKINGS THERMOPLASTIC | |
WORD (PEDX) | |
0100 808-75998 103.000 EACH | 44.00000 4532.00] 37.48000 3860.44] 36.00000 3708.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0101 108-01614 LUMP | 12000.00000 12000.00]| 9800.00000 9800.00]| 5060.00000 5060.00
PARTNERING OVERHEAD | |
SECTION TOTALS | $ 2,916,163.60] $ 2,923,293.95] $ 2,937,000.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 2,916,163.60] S 2,923,293.95] S 2,937,000.00
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TABULATION OF BIDS

DATE : 09/10/08
PAGE : 260 -14

ROUTE : US 52

CALL ORDER : 260 CONTRACT 1ID R -29923-A COUNTIES : HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 7 ) 31-1323837 | ( 8 35-1917625 ( )

LINE NO / ITEM CODE / ALT

| SUNESIS CONSTRUCTION COMPANY

|[MILESTONE CONTRACTORS LP

I
I
|
|
"

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
+ +
SECTION 0001 ROAD REHABILITATION
| | |
0001 105-06845 LUMP | 29488.71000 29488.71 | 74564.40000 74564.40|
CONSTRUCTION ENGINEERING | |
0002 105-08520 4.000 EACH | 354.80000 1419.20]| 100.00000 400.00]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 80.000 MOS | 94.61000 7568.80 | 60.00000 4800.00 |
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0011 110-01001 LUMP | 70649.63000 70649.63| 155000.00000 155000.00]
MOBILIZATION AND DEMOBILIZATION | |
0012 201-52370 LUMP | 19986.90000 19986.90] 30000.00000 30000.00]
CLEARING RIGHT OF WAY | |
0013 202-02241 242.000 LFT | 2.16000 522.72] 7.00000 1694.00|
GUARDRAIL, REMOVE | |
0014 203-02000 8695.000 CYS | 14.31000 124425.45| 30.00000 260850.00]
EXCAVATION, COMMON | |
0015 205-06933 3.000 EACH | 462.71000 1388.13]| 125.00000 375.00]
TEMPORARY DITCH INLET PROTECTION | |
0016 207-08267 988.000 SYS | 16.17000 15975.96| 18.00000 17784.00]|
SUBGRADE TREATMENT, TYPE IIIA | |
0017 207-08268 18960.000 SYS | 16.93000 320992.80] 15.00000 284400.00]
SUBGRADE TREATMENT, TYPE IV | |
0018 211-09264 3739.100 CYS | 17.15000 64125.57] 25.00000 93477.50]
STRUCTURE BACKFILL, TYPE 1 | |
0019 211-09268 223.000 cCyYys | 57.95000 12922.85]| 60.00000 13380.00]|
|

STRUCTURE BACKFILL, TYPE 5



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 260 -15
TABULATION OF BIDS
ROUTE Us 52
CALL ORDER 260 CONTRACT 1ID R -29923-A COUNTIES HANCOCK
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 7 ) 31-1323837 | ( 8 35-1917625 | (
| SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 301-07448 176.000 TON | 21.27000 3743.52] 47.00000 8272.00]|
COMPACTED AGGREGATE, NO. 53, BASE | |
0021 303-07449 60.000 TON | 21.11000 1266.60 | 50.00000 3000.00]
COMPACTED AGGREGATE, NO. 73 | |
0022 304-07489 243.000 TON | 119.60000 29062.80] 98.00000 23814.00]
HMA PATCHING, TYPE A | |
0023 401-07334 1347.000 TON | 114.24000 153881.28] 117.00000 157599.00]
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | |
0024 401-07403 2277.000 TON | 85.51000 194706.27]| 84.00000 191268.00]|
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | |
0025 401-07424 6212.000 TON | 75.22000 467266.64 | 79.00000 490748.00]
QC/QA-HMA, 3, 64, BASE, 19.0 mm | |
0026 401-08333 2477.000 TON | 92.48000 229072.96| 87.00000 215499.00]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0027 406-05520 17.000 TON | 413.93000 7036.81| 540.00000 9180.00|
ASPHALT FOR TACK COAT | |
0028 601-02800 2.000 EACH | 1419.19000 2838.38] 1200.00000 2400.00]
GUARDRAIL TRANSITION, TGT | |
0029 601-94689 2.000 EACH | 2779.25000 5558.50] 2350.00000 4700.00 |
GUARDRAIL END TREATMENT, OS | |
0030 601-99105 112.500 LFT | 21.11000 2374.88| 18.00000 2025.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0031 603-03398 196.000 LFT | 16.56000 3245.76 | 14.00000 2744.00]
FENCE, RELOCATE | |
0032 604-07900 231.000 SYS | 132.05000 30503.55] 155.00000 35805.00]
CURB RAMP, CONCRETE, F | |
0033 604-07901 297.000 SYS | 127.91000 37989.27] 155.00000 46035.00]
CURB RAMP, CONCRETE, G | |
0034 604-07902 7.000 SYS | 127.91000 895.37] 155.00000 1085.00]
CURB RAMP, CONCRETE, H | |
0035 604-07903 16.000 SYS | 127.91000 2046.56 | 155.00000 2480.00]
CURB RAMP, CONCRETE, K | |
0036 604-44251 41.000 cCYs | 597.06000 24479.46 | 1035.00000 42435.00]|
STEPS, CONCRETE | |
0037 604-91531 2586.000 SYS | 82.36000 212982.96 35.00000 90510.00]
SIDEWALK, CONCRETE, 4 IN. | |
0038 605-06120 483.000 LFT | 25.98000 12548.34| 22.00000 10626.00]|
|

CURB, CONCRETE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 260 -16
TABULATION OF BIDS
ROUTE : US 52
CALL ORDER : 260 CONTRACT 1ID R -29923-A COUNTIES : HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 7 ) 31-1323837 | ( 8 35-1917625 | (
| SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 605-06125 36.000 LFT | 41.48000 1493.28]| 30.00000 1080.00]|
CURB, CONCRETE, MODIFIED | |
0040 605-06155 5410.000 LFT | 19.81000 107172.10] 21.00000 113610.00|
CURB AND GUTTER, CONCRETE, MODIFIED | |
0041 610-07486 91.000 TON | 255.45000 23245.95] 183.00000 16653.00]
HMA FOR APPROACHES, TYPE A | |
0042 610-08446 337.000 sSYS | 46.12000 15542.44| 42.00000 14154.00]
PCCP FOR APPROACHES, 6 IN. | |
0043 610-09108 405.000 SYS | 56.18000 22752.90] 52.00000 21060.00]
PCCP FOR APPROACHES, 9 IN. | |
0044 615-06490 147.000 EACH | 137.19000 20166.93| 116.00000 17052.00]
RIGHT OF WAY MARKER | |
0045 615-06505 5.000 EACH | 715.51000 3577.55] 955.00000 4775.00|
MONUMENT, B | |
0046 615-06527 1.000 EACH | 614.98000 614.98] 870.00000 870.00 |
MONUMENT, SECTION CORNER | |
0047 616-02320 34.000 sSYS | 5.91000 200.94| 1.80000 61.20]
GEOTEXTILES | |
0048 616-06405 52.000 TON | 24.08000 1252.16| 60.00000 3120.00]
RIPRAP, REVETMENT | |
0049 621-06567 26.200 kGAL | 1.18000 30.92] 1.00000 26.20]
WATER | | |
0050 621-06575 6549.000 sSYS | 3.37000 22070.13 3.50000 22921.50|
SODDING, NURSERY | |
0051 628-09402 20.000 MOS | 2014.06000 40281.20]| 1700.00000 34000.00]
FIELD OFFICE, B | |
0052 628-09407 20.000 MOS | 35.48000 709.60 | 210.00000 4200.00]
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0053 703-51030 1190.000 LBS | 2.51000 2986.90] 3.00000 3570.00]
REINFORCING STEEL | |
0054 715-05048 6114.000 LFT | 4.78000 29224.92| 4.00000 24456.00 |
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0055 715-05053 31.000 LFT | 12.27000 380.37] 24.50000 759.50]
PIPE, UNDERDRAIN OUTLET, 6 IN. | |
0056 715-05149 602.000 LFT | 36.13000 21750.26 | 40.00000 24080.00 |
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0057 715-05151 579.000 LFT | 38.59000 22343.61] 41.00000 23739.00]
|

PIPE, TYPE 2, CIRCULAR, 15 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 260 -17
TABULATION OF BIDS
ROUTE : US 52

CALL ORDER : 260 CONTRACT ID : R -29923-A COUNTIES : HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE

( 7 ) 31-1323837 | ( 8 ) 35-1917625
SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP |
| |

( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 715-05152 1843.500 LFT | 48.07000 88617.05]| 42.00000 77427.00 |
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0059 715-05154 1392.000 LFT | 54.00000 75168.00 | 56.00000 77952.00 |
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0060 715-05156 356.000 LFT | 64.79000 23065.24] 91.00000 32396.00]
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0061 715-09064 4772.500 LFT | 1.48000 7063.30]| 2.00000 9545.00 |
VIDEO INSPECTION FOR PIPE | |
0062 715-46010 1.000 EACH | 313.61000 313.61] 520.00000 520.00]
PIPE END SECTION, 18 IN. | |
0063 715-46030 1.000 EACH | 556.71000 556.71| 790.00000 790.00]|
PIPE END SECTION, 30 IN. | |
0064 718-06532 3000.000 LFT | 0.89000 2670.00] 1.50000 4500.00|
VIDEO INSPECTION FOR UNDERDRAINS | |
0065 718-52610 490.000 cCYs | 28.99000 14205.10] 39.90000 19551.00]
AGGREGATE FOR UNDERDRAINS | |
0066 718-99153 2052.000 SYS | 0.68000 1395.36| 1.85000 3796.20]
GEOTEXTILES FOR UNDERDRAIN | |
0067 720-04666 1.000 EACH | 1950.85000 1950.85]| 2100.00000 2100.00]
CATCH BASIN , B | |
0068 720-04666 1.000 EACH | 1686.47000 1686.47]| 2900.00000 2900.00]
CATCH BASIN , R-13 | |
0069 720-04790 1.000 EACH | 458.64000 458.64 | 1000.00000 1000.00|
CASTING | | |
0070 720-45030 2.000 EACH | 1355.86000 2711.72] 1800.00000 3600.00]
INLET, E7 | | |
0071 720-45045 2.000 EACH | 1635.86000 3271.72] 2250.00000 4500.00 |
INLET, J10 | | |
0072 720-45250 15.000 EACH | 1873.51000 28102.65] 2500.00000 37500.00]
CATCH BASIN, K10 | |
0073 720-45265 1.000 EACH | 611.01000 611.01] 1200.00000 1200.00|
PIPE CATCH BASIN, 15 IN. | |
0074 720-45410 21.000 EACH | 1795.92000 37714.32] 2200.00000 46200.00]
MANHOLE, C4 | |
0075 720-95422 4.000 EACH | 2408.89000 9635.56 | 3100.00000 12400.00]|
MANHOLE, J4 | |
0076 720-98687 4.000 EACH | 1552.32000 6209.28] 2600.00000 10400.00]
CATCH BASIN, M10 | |
0077 720-99416 1.000 EACH | 2415.47000 2415.47] 3200.00000 3200.00]
|

CATCH BASIN, B15 |



LINE, THERMOPLASTIC, BROKEN, YELLOW, 4

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 260 -18
TABULATION OF BIDS
ROUTE Us 52
CALL ORDER 260 CONTRACT ID : R -29923-A COUNTIES HANCOCK
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 7 ) 31-1323837 | ( 8 35-1917625 | (
| SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0078 732-08419 186.000 SYS | 94.95000 17660.70]| 70.00000 13020.00]|
MODULAR BLOCK WALL | |
0079 732-08420 178.000 SYS | 186.71000 33234.38] 70.00000 12460.00]
MODULAR BLOCK WALL WITH GROUND | |
REINFORCEMENT | |
0080 732-08421 364.000 SYS | 105.13000 38267.32] 155.00000 56420.00]
MODULAR BLOCK WALL ERECTION | |
0081 801-03290 4.000 EACH | 571.95000 2287.80] 50.00000 200.00]
CONSTRUCTION SIGN, C | |
0082 801-06625 27.000 EACH | 374.94000 10123.38]| 135.00000 3645.00]
DETOUR ROUTE MARKER ASSEMBLY | |
0083 801-06640 52.000 EACH | 481.71000 25048.92| 300.00000 15600.00]
CONSTRUCTION SIGN, A | |
0084 801-06775 LUMP | 58983.63000 58983.63| 60000.00000 60000.00]
MAINTAINING TRAFFIC | |
0085 801-07119 396.000 LFT | 34.32000 13590.72] 11.00000 4356.00 |
BARRICADE, III-B | |
0086 802-05701 1447.000 LFT | 13.36000 19331.92]| 12.00000 17364.00]|
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0087 802-07059 89.000 EACH | 35.12000 3125.68] 30.00000 2670.00]
SIGN, SHEET, AND SUPPORTS, REMOVE | |
0088 802-76025 565.000 SFT | 22.88000 12927.20] 20.00000 11300.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0089 802-76035 12.000 SFT | 49.38000 592.56| 42.00000 504.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0090 808-03114 2.000 EACH | 177.40000 354.80] 50.00000 100.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, (XING) 8 FT. | |
0091 808-03439 60.000 LFT | 7.10000 426.00 | 3.00000 180.00|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK, WHITE, 24 IN. | |
0092 808-06703 625.000 LFT | 0.47000 293.75] 0.25000 156.25]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0093 808-75240 1934.000 LFT | 0.47000 908.98| 0.25000 483.50|
|
|

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 260 -19
TABULATION OF BIDS
ROUTE : US 52

CALL ORDER : 260 CONTRACT ID : R -29923-A COUNTIES : HANCOCK
LETTING DATE : 09/04/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
7 ) 31-1323837 | ( 8 ) 35-1917625 ( )

(
SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP

|
|
LINE NO / ITEM CODE / ALT
|

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
+ + +
0094 808-75245 6656.000 LFT | 0.47000 3128.32] 0.25000 1664.00]|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0095 808-75297 395.000 LFT | 7.10000 2804.50] 3.00000 1185.00]|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 1IN. | | |
0096 808-75300 2293.000 LFT | 1.18000 2705.74] 1.75000 4012.75|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0097 808-75320 18.000 EACH | 88.70000 1596.60| 50.00000 900.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0098 808-75325 17.000 EACH | 106.44000 1809.48| 65.00000 1105.00]|
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0099 808-75330 2.000 EACH | 177.40000 354.80] 100.00000 200.00]
PAVEMENT MESSAGE MARKINGS THERMOPLASTIC | |
WORD (PEDX) | |
0100 808-75998 103.000 EACH | 34.30000 3532.90] 18.00000 1854.00 |
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0101 108-01614 LUMP | 12121.95000 12121.95] 7000.00000 7000.00 |
PARTNERING OVERHEAD | |
SECTION TOTALS | $ 2,999,803.86| $ 3,175,000.00] $
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 2,999,803.86]| $ 3,175,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 09/10/08
PAGE : 280 -1

COUNTIES : TIPTON

CALL ORDER 280 CONTRACT ID : R -31016-A
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 11/21/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0800324
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1874009 HAUER EXCAVATING $ 18,873.30 100.0000%
2 35-2103617 BRYAN' S HAULING & EXCAVATING $ 22,781.00 120.7049%
$ 27,081.00 143.4884%

3 35-1817574 YARDBERRY LANDSCAPE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 280 -2
TABULATION OF BIDS
ROUTE 213
CALL ORDER 280 CONTRACT ID : R -31016-A COUNTIES TIPTON
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1874009 I ( 2 ) 35-2103617 | ( 3 ) 35-1817574
| HAUER EXCAVATING |BRYAN' S HAULING & EXCAVATING |YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0005 110-01001 LUMP | 800.00000 800.00] 1800.00000 1800.00]| 1200.00000 1200.00
MOBILIZATION AND DEMOBILIZATION | |
0006 202-02255 6.000 EACH | 350.00000 2100.00] 300.00000 1800.00] 1000.00000 6000.00
TREE, 18 IN., REMOVE | |
0007 202-03000 LUMP | 12995.00000 12995.00]| 15500.00000 15500.00]| 13000.00000 13000.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO 4 | | |
0008 205-06937 1300.000 LFT | 0.40000 520.00] 0.25000 325.00] 3.00000 3900.00
TEMPORARY SILT FENCE | |
0009 621-06559 1227.000 SYS | 0.90000 1104.30]| 1.00000 1227.00]| 1.00000 1227.00
MULCHED SEEDING, R | |
0010 801-06640 3.000 EACH | 150.00000 450.00 | 425.00000 1275.00 | 250.00000 750.00
CONSTRUCTION SIGN, A | |
0011 621-01004 2.000 EACH | 450.00000 900.00] 425.00000 850.00] 500.00000 1000.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
SECTION TOTALS | S 18,873.30]| S 22,781.00] S 27,081.00
+ + +
CONTRACT TOTALS | $ 18,873.30] $ 22,781.00] $ 27,081.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08

PAGE : 320 -1
VENDOR RANKING

CALL ORDER : 320 CONTRACT ID : RS-28853-A COUNTIES : PARKE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 61
CONTRACT TIME : 08/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0501036
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2126716 WABASH VALLEY ASPHALT CO LLC $ 3,040,544.71 100.0000%

2 35-0918397 RIETH RILEY CONSTRUCTION $ 3,045,300.00 100.1564%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/10/08
PAGE : 320 -2

ROUTE : 36
CALL ORDER : 320 CONTRACT ID : RS-28853-A COUNTIES : PARKE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-2126716 | ( 2 ) 35-0918397 ( )

| WABASH VALLEY ASPHALT CO LLC |RIETH RILEY CONSTRUCTION

LINE NO / ITEM CODE / ALT |

I
|
|
I
"

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
+ +
SECTION 0001 ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 2359.77000 2359.77] 7500.00000 7500.00]|
CONSTRUCTION ENGINEERING | |
0002 105-06899 1.000 EACH | 75.00000 75.00 | 100.00000 100.00|
RADIO | | |
0003 105-08520 1.000 EACH | 75.00000 75.00] 100.00000 100.00]
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 12.000 MOS | 75.00000 900.00] 100.00000 1200.00]|
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08523 12.000 MOS | 75.00000 900.00 | 100.00000 1200.00|
RADIO SERVICE | |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0009 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0013 110-01001 LUMP | 149251.00000 149251.00] 84307.13000 84307.13]
MOBILIZATION AND DEMOBILIZATION | |
0014 202-02241 5540.000 LFT | 0.55000 3047.00] 0.55000 3047.00]
GUARDRAIL, REMOVE | |
0015 202-02278 339.000 LFT | 18.00000 6102.00] 10.25000 3474.75|
CURB, CONCRETE, REMOVE | |
0016 202-52710 202.000 SYS | 45.00000 9090.00| 9.00000 1818.00]|
SIDEWALK, CONCRETE, REMOVE | |
0017 202-93741 28.000 EACH | 170.00000 4760.00 | 170.00000 4760.00 |
GUARD RAIL END TREATMENT, REMOVE | |
0018 203-02070 860.000 CYS | 52.16000 44857.60| 55.00000 47300.00]|
|

BORROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 320 -3
TABULATION OF BIDS

ROUTE : 36
CALL ORDER : 320 CONTRACT ID : RS-28853-A COUNTIES : PARKE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
( 1 ) 35-2126716 | ( 2 ) 35-0918397 ( )

I
WABASH VALLEY ASPHALT CO LLC |RIETH RILEY CONSTRUCTION |
|

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 203-08607 38066.000 LFT | 0.92000 35020.72] 1.50000 57099.00]
LINEAR GRADING | |
0020 303-01180 540.000 TON | 51.22000 27658.80] 45.75000 24705.00]
COMPACTED AGGREGATE, NO. 53 | |
0021 304-07491 1500.000 TON | 94.87000 142305.00]| 96.00000 144000.00]|
HMA PATCHING, TYPE C | |
0022 306-08033 114282.000 SYS | 0.57000 65140.74 | 0.85000 97139.70]|
MILLING, ASPHALT, 1 IN. | |
0023 306-08034 20580.000 SYS | 1.46000 30046.80] 1.25000 25725.00]
MILLING, ASPHALT, 1 1/2 IN. | |
0024 306-08043 4199.000 sSYS | 0.84000 3527.16| 1.45000 6088.55]
MILLING, TRANSITION | |
0025 306-08432 9740.000 SYS | 1.16000 11298.40| 1.25000 12175.00]|
MILLING, APPROACH | |
0026 401-06264 LUMP | 4706.72000 4706.72 | 5100.00000 5100.00]
PROFILOGRAPH, HMA | |
0027 401-07328 11473.000 TON | 85.16000 977040.68]| 88.00000 1009624.00]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | |
0028 401-07379 13057.000 TON | 66.38000 866723.66 | 69.00000 900933.00]
QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm | |
0029 406-05520 67.470 TON | 480.00000 32385.60] 600.00000 40482.00]|
ASPHALT FOR TACK COAT | |
0030 601-01322 2.000 LFT | 1325.00000 2650.00] 1325.00000 2650.00]
GUARDRAIL END TREATMENT, OS, RESET | |
0031 601-01625 1.000 EACH | 1525.00000 1525.00]| 1525.00000 1525.00]|
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 1 | | |
0032 601-01846 1.000 EACH | 1650.00000 1650.00 | 1650.00000 1650.00 |
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 3 | | |
0033 601-05586 1.000 EACH | 2115.00000 2115.00] 2115.00000 2115.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 9 | | |
0034 601-06035 300.000 LFT | 7.30000 2190.00] 7.30000 2190.00]
GUARDRAIL, RESET | |
0035 601-06037 1.000 EACH | 900.00000 900.00 | 900.00000 900.00 |
GUARDRAIL END TREATMENT, I | |
0036 601-94689 25.000 EACH | 2550.00000 63750.00] 2550.00000 63750.00]
|

GUARDRAIL END TREATMENT, OS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 320 -4
TABULATION OF BIDS

ROUTE : 36
CALL ORDER : 320 CONTRACT ID : RS-28853-A COUNTIES : PARKE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
( 1 ) 35-2126716 | ( 2 ) 35-0918397 ( )

I
WABASH VALLEY ASPHALT CO LLC |RIETH RILEY CONSTRUCTION |
|

LINE NO / ITEM CODE / ALT

LINE, THERMOPLASTIC, SOLID, WHITE, 12
IN.

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 601-99105 6910.000 LFT | 18.80000 129908.00]| 18.80000 129908.00]|
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0038 604-06070 15.280 SYS | 62.50000 955.00 | 105.00000 1604.40|
SIDEWALK, CONCRETE | |
0039 604-07894 4.310 SYS | 345.00000 1486.95]| 277.00000 1193.87|
CURB RAMP, CONCRETE, A MODIFIED | |
0040 604-07896 120.800 SYS | 215.00000 25972.00| 244.00000 29475.20|
CURB RAMP, CONCRETE, B MODIFIED | |
0041 604-07901 62.790 SYS | 245.00000 15383.55] 195.00000 12244.05]|
CURB RAMP, CONCRETE, G MODIFIED | |
0042 610-07488 1088.000 TON | 112.82000 122748.16 | 135.00000 146880.00]
HMA FOR APPROACHES, TYPE C | |
0043 612-04315 10.800 TON | 2610.00000 28188.00] 2610.00000 28188.00]
ASPHALT MATERIAL FOR UNDERSEAL | |
0044 612-60410 180.000 EACH | 27.00000 4860.00 | 27.00000 4860.00 |
DRILLED HOLE FOR UNDERSEAL | |
0045 615-06505 4.000 EACH | 1200.00000 4800.00| 700.00000 2800.00]
MONUMENT, B | |
0046 628-09402 12.000 MOS | 1100.00000 13200.00] 2250.00000 27000.00|
FIELD OFFICE, B | |
0047 628-09407 12.000 MOS | 250.00000 3000.00] 250.00000 3000.00]
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0048 801-03290 5.000 EACH | 195.00000 975.00]| 195.00000 975.00]|
CONSTRUCTION SIGN, C | |
0049 801-06203 7861.000 LFT | 0.35000 2751.35] 1.00000 7861.00|
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0050 801-06207 4160.000 LFT | 1.39000 5782.40]| 1.00000 4160.00 |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0051 801-06640 45.000 EACH | 125.00000 5625.00] 125.00000 5625.00]
CONSTRUCTION SIGN, A | |
0052 801-06775 LUMP | 134001.00000 134001.00]| 38000.00000 38000.00]
MAINTAINING TRAFFIC | |
0053 808-06703 75100.000 LFT | 0.26000 19526.00]| 0.26000 19526.00]|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0054 808-06713 940.000 LFT | 0.95000 893.00| 0.95000 893.00|
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0055 808-75215 84.000 LFT | 2.25000 189.00] 2.25000 189.00]
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 320 -5
TABULATION OF BIDS

ROUTE : 36
CALL ORDER : 320 CONTRACT ID : RS-28853-A COUNTIES : PARKE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
( 1 ) 35-2126716 | ( 2 ) 35-0918397 ( )

I
WABASH VALLEY ASPHALT CO LLC |RIETH RILEY CONSTRUCTION |
|

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 808-75240 5821.000 LFT | 0.26000 1513.46| 0.26000 1513.46|
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0057 808-75245 47314.000 LFT | 0.26000 12301.64]| 0.26000 12301.64]|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0058 808-75297 319.000 LFT | 4.30000 1371.70] 4.30000 1371.70]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0059 808-75300 980.000 LFT | 1.08000 1058.40| 1.08000 1058.40]|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0060 808-75996 907.000 EACH | 3.85000 3491.95] 3.85000 3491.95]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0061 205-06937 4050.000 LFT | 1.40000 5670.00]| 1.40000 5670.00]|
TEMPORARY SILT FENCE | |
0062 621-06575 107.000 SYS | 26.50000 2835.50] 26.60000 2846.20]
SODDING, NURSERY | |
SECTION TOTALS | $ 3,040,544.71| $ 3,045,300.00] $
+ + +
|

CONTRACT TOTALS $ 3,040,544.71] $ 3,045,300.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 360 -1
VENDOR RANKING

CALL ORDER : 360 CONTRACT ID : B -29014-A COUNTIES : OWEN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 61
CONTRACT TIME : 10/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0600819
4260012
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1875662 CRIDER & CRIDER INC $ 958,107.33 100.0000%
2 35-1673827 HENDERSON H E INC $ 997,646.02 104.1267%
3 35-1212938 ATLAS EXCAVATING INC $ 1,089,188.19 113.6812%
4 35-1385672 FORCE CONSTRUCTION CO INC $ 1,097,830.60 114.5833%
5 35-1357381 O MARA DAVE CONTRACTOR $ 1,111,272.41 115.9862%
6 35-1801998 CLR INC $ 1,126,705.20 117.5970%
7 35-1381845 HARVEY GEORGE R & SON INC $ 1,226,263.41 127.9881%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 360 -2
TABULATION OF BIDS
ROUTE SR 246
CALL ORDER : 360 CONTRACT ID : B -29014-A COUNTIES OWEN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1875662 | ( 2 ) 35-1673827 | ( 3 ) 35-1212938
|CRIDER & CRIDER INC | HENDERSON H E INC |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ENVIRONMENTAL MITIGATION
| | |
0001 105-06845 LUMP | 7083.97000 7083.97| 18859.60000 18859.60]| 9900.00000 9900.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 117.44000 234.88] 85.60000 171.20] 125.00000 250.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 12.000 MOS | 93.95000 1127.40]| 160.50000 1926.00]| 60.00000 720.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0010 110-01001 LUMP | 44701.35000 44701.35]| 37855.00000 37855.00] 54000.00000 54000.00
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 15637.05000 15637.05] 31082.00000 31082.00] 27000.00000 27000.00
CLEARING RIGHT OF WAY | |
0012 202-02241 600.000 LFT | 4.97000 2982.00] 4.60000 2760.00] 4.00000 2400.00
GUARDRAIL, REMOVE | |
0013 202-51330 LUMP | 2241.63000 2241.63] 5439.52000 5439.52 27000.00000 27000.00
PRESENT STRUCTURE, REMOVE | |
0014 203-02000 16613.000 CYS | 7.14000 118616.82]| 8.07000 134066.91| 13.00000 215969.00
EXCAVATION, COMMON | |
0015 203-02070 8247.000 CYS | 13.85000 114220.95] 9.17000 75624.99| 2.00000 16494.00
BORROW | | |
0016 203-51223 1200.000 CYS | 6.59000 7908.00| 11.99000 14388.00]| 4.00000 4800.00
EXCAVATION, WATERWAY | |
0017 205-03371 100.000 CYS | 6.62000 662.00] 46.66000 4666.00| 16.00000 1600.00
SEDIMENT, REMOVE | |
0018 205-06936 63.000 TON | 28.07000 1768.41| 33.00000 2079.00] 35.00000 2205.00
TEMPORARY SEDIMENT TRAP | |
0019 205-06937 1175.000 LFT | 3.41000 4006.75]| 2.32000 2726.00] 1.50000 1762.50
|

TEMPORARY SILT FENCE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 360 -3
TABULATION OF BIDS
ROUTE SR 246
CALL ORDER 360 CONTRACT 1ID B -29014-A COUNTIES OWEN
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1875662 | ( 2 ) 35-1673827 | ( 3 ) 35-1212938
|CRIDER & CRIDER INC | HENDERSON H E INC |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 205-06938 150.000 LFT | 22.30000 3345.00] 30.32000 4548.00| 20.00000 3000.00
TEMPORARY SLOPE DRAIN | |
0021 207-08265 6126.000 SYS | 4.31000 26403.06 | 6.21000 38042.46| 3.71000 22727.46
SUBGRADE TREATMENT, TYPE IIA | |
0022 207-08267 110.000 SYS | 5.94000 653.40] 7.80000 858.00] 13.50000 1485.00
SUBGRADE TREATMENT, TYPE IIIA | |
0023 211-09264 8.000 CYS | 56.21000 449.68 | 161.54000 1292.32]| 100.00000 800.00
STRUCTURE BACKFILL, TYPE 1 | |
0024 211-09265 1058.000 CYS | 32.30000 34173.40] 25.45000 26926.10] 40.00000 42320.00
STRUCTURE BACKFILL, TYPE 2 | |
0025 212-06282 100.000 cCyYs | 11.15000 1115.00]| 40.12000 4012.00| 30.00000 3000.00
STOCKPILED SELECTED MATERIAL, SALVAGED | |
0026 303-52308 2543.000 TON | 14.90000 37890.70] 19.56000 49741.08]| 20.00000 50860.00
COMPACTED AGGREGATE, 0, 53 | |
0027 306-08034 489.000 SYS | 4.11000 2009.79] 5.54000 2709.06 | 6.07000 2968.23
MILLING, ASPHALT, 1 1/2 IN. | |
0028 402-07433 591.000 TON | 92.91000 54909.81| 87.46000 51688.86 | 82.63000 48834.33
HMA SURFACE, TYPE B | |
0029 402-07438 650.000 TON | 75.92000 49348.00] 71.52000 46488.00] 67.52000 43888.00
HMA INTERMEDIATE, TYPE B | |
0030 404-05511 1688.000 SYS | 3.10000 5232.80] 2.90000 4895.20| 2.76000 4658.88
SEAL COAT, 2 | | |
0031 406-05520 0.880 TON | 566.72000 498.71| 529.20000 465.70 | 504.00000 443.52
ASPHALT FOR TACK COAT | |
0032 601-94689 4.000 EACH | 2733.87000 10935.48| 2530.41000 10121.64| 2409.91000 9639.64
GUARDRAIL END TREATMENT, OS | |
0033 601-99105 919.000 LFT | 20.45000 18793.55] 18.93000 17396.67] 18.03000 16569.57
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0034 610-07487 30.000 TON | 137.18000 4115.40]| 136.99000 4109.70]| 122.00000 3660.00
HMA FOR APPROACHES, TYPE B | |
0035 611-06497 1.000 EACH | 215.54000 215.54] 199.50000 199.50| 190.00000 190.00
MAILBOX ASSEMBLY, SINGLE | |
0036 615-06490 17.000 EACH | 131.59000 2237.03] 121.80000 2070.60] 116.00000 1972.00
RIGHT OF WAY MARKER | |
0037 615-06505 4.000 EACH | 714.69000 2858.76 | 661.50000 2646.00] 630.00000 2520.00
MONUMENT, B | |
0038 615-06510 1.000 EACH | 709.02000 709.02| 656.25000 656.25] 625.00000 625.00
MONUMENT, C | |
0039 616-02320 2134.000 SYS | 2.45000 5228.30] 3.21000 6850.14] 2.01000 4289.34
|

GEOTEXTILES



FIELD OFFICE COMPUTER SYSTEM,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 360 -4
TABULATION OF BIDS
ROUTE SR 246
CALL ORDER 360 CONTRACT 1ID B -29014-A COUNTIES OWEN
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 35-1875662 | ( 2 35-1673827 | ( 3 ) 35-1212938
|CRIDER & CRIDER INC | HENDERSON H E INC |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0040 616-05688 500.000 TON | 36.46000 18230.00]| 31.60000 15800.00]| 45.00000 22500.00
RIPRAP, CLASS 1 | |
0041 616-06405 1142.000 TON | 25.64000 29280.88| 18.69000 21343.98] 32.00000 36544.00
RIPRAP, REVETMENT | |
0042 621-01004 4.000 EACH | 811.12000 3244.48]| 750.75000 3003.00] 715.00000 2860.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0043 621-02770 3011.000 SYS | 6.58000 19812.38]| 6.09000 18336.99| 5.80000 17463.80
EROSION CONTROL BLANKET | |
0044 621-04978 3011.000 SYS | 1.16000 3492.76 | 1.07000 3221.77] 1.02000 3071.22
SEED MIXTURE , STREAMBED | |
0045 621-06545 1.370 TON | 1117.41000 1530.85]| 1034.25000 1416.92| 985.00000 1349.45
FERTILIZER | |
0046 621-06553 581.000 LBS | 6.01000 3491.81| 5.57000 3236.17] 5.30000 3079.30
SEED MIXTURE, R | |
0047 621-06557 1026.000 LBS | 3.40000 3488.40] 3.15000 3231.90] 3.00000 3078.00
SEED MIXTURE, T | |
0048 621-06565 6.840 TON | 482.13000 3297.77] 446.25000 3052.35] 425.00000 2907.00
MULCHING MATERIAL | |
0049 621-06567 6.300 kGAL | 1.13000 7.12] 1.05000 6.62| 1.00000 6.30
WATER | | |
0050 621-06574 1580.000 SYS | 4.67000 7378.60| 4.33000 6841.40] 4.12000 6509.60
SODDING | | |
0051 622-05638 56.000 EACH | 36.87000 2064.72 34.13000 1911.28]| 32.50000 1820.00
PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER | |
0052 622-05643 112.000 EACH | 43.39000 4859.68]| 40.16000 4497.92| 38.25000 4284.00
PLANT, DECIDUOUS TREE, MULTI-STEM, 48 | |
IN. OR UNDER | |
0053 622-05654 1500.000 EACH | 4.53000 6795.00] 4.19000 6285.00] 3.99000 5985.00
PLANT, PERENNIAL , WETLAND PLUG | |
0054 622-52436 15.000 EACH | 36.30000 544,50 33.60000 504.00] 32.00000 480.00
SIGN, DO NOT MOW OR SPRAY | |
0055 622-91786 1320.000 EACH | 12.15000 16038.00]| 11.25000 14850.00]| 10.71000 14137.20
SEEDLING , LIVE STAKE | |
0056 628-09402 12.000 MOS | 1950.57000 23406.84] 1872.50000 22470.00] 3000.00000 36000.00
FIELD OFFICE, B | |
0057 628-09407 12.000 MOS | 226.89000 2722.68] 247.17000 2966.04 200.00000 2400.00
|
|

ADDITIONAL , 1 EACH



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 360 -5
TABULATION OF BIDS
ROUTE SR 246
CALL ORDER 360 CONTRACT 1ID B -29014-A COUNTIES OWEN
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1875662 | ( 2 ) 35-1673827 | ( 3 ) 35-1212938
|CRIDER & CRIDER INC |HENDERSON H E INC |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 715-05048 10.000 LFT | 12.36000 123.60] 21.40000 214.00] 6.00000 60.00
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0059 715-05154 50.000 LFT | 44.24000 2212.00] 44.96000 2248.00] 90.00000 4500.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0060 715-05169 36.000 LFT | 29.46000 1060.56| 33.27000 1197.72]| 65.00000 2340.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0061 715-46005 2.000 EACH | 225.77000 451.54| 203.65000 407.30]| 800.00000 1600.00
PIPE END SECTION, 15 IN. | |
0062 715-46020 2.000 EACH | 359.54000 719.08] 310.65000 621.30] 900.00000 1800.00
PIPE END SECTION, 24 IN. | |
0063 720-45410 1.000 EACH | 1313.34000 1313.34] 1605.00000 1605.00] 3300.00000 3300.00
MANHOLE, C4 | |
0064 723-07807 126.000 LFT | 1335.27000 168244.02| 1546.80000 194896.80| 1900.00000 239400.00
STRUCTURE, PRECAST THREE-SIDED, 264 IN. | |
X 96 IN. | | |
0065 723-08608 416.000 SFT | 75.40000 31366.40| 83.48000 34727.68| 50.00000 20800.00
WINGWALL | | |
0066 801-03290 4.000 EACH | 226.89000 907.56| 210.00000 840.00] 275.00000 1100.00
CONSTRUCTION SIGN, C | |
0067 801-04308 6.000 EACH | 703.34000 4220.04| 546.00000 3276.00] 550.00000 3300.00
ROAD CLOSURE SIGN ASSEMBLY | |
0068 801-06625 13.000 EACH | 102.10000 1327.30]| 94.50000 1228.50]| 195.00000 2535.00
DETOUR ROUTE MARKER ASSEMBLY | |
0069 801-06640 12.000 EACH | 209.87000 2518.44] 194.25000 2331.00] 245.00000 2940.00
CONSTRUCTION SIGN, A | |
0070 801-06645 6.000 EACH | 68.07000 408.42] 63.00000 378.00] 120.00000 720.00
CONSTRUCTION SIGN, B | |
0071 801-06775 LUMP | 3321.23000 3321.23] 5092.00000 5092.00] 3000.00000 3000.00
MAINTAINING TRAFFIC | |
0072 801-07118 60.000 LFT | 15.88000 952.80] 14.70000 882.00] 9.95000 597.00
BARRICADE, III-A | |
0073 801-07119 80.000 LFT | 17.02000 1361.60] 15.75000 1260.00 | 12.95000 1036.00
BARRICADE, III-B | |
0074 802-05701 36.000 LFT | 13.61000 489.96 | 12.60000 453.60] 12.00000 432.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0075 802-76025 30.750 SFT | 19.74000 607.01] 18.27000 561.80] 17.40000 535.05
SIGN, SHEET, ENCAPSULATED LENS WITH | |
|

LEGEND, 0.080 IN. THICKNESS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 360 -6
TABULATION OF BIDS
ROUTE : SR 246

CALL ORDER : 360 CONTRACT ID : B -29014-A COUNTIES : OWEN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1875662 | ( 2 ) 35-1673827 | ( 3 ) 35-1212938
|CRIDER & CRIDER INC |HENDERSON H E INC |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 808-06713 2986.000 LFT | 0.32000 955.52] 0.29000 865.94] 0.50000 1493.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0077 808-75245 2986.000 LFT | 0.32000 955.52| 0.29000 865.94| 0.80000 2388.80
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0078 808-75998 76.000 EACH | 34.03000 2586.28] 44.10000 3351.60] 30.00000 2280.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | S 958,107.33| S 997,646.02| S 1,089,188.19
+ + +
|

CONTRACT TOTALS $ 958,107.33| $ 997,646.02]| $ 1,089,188.19




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 360 -7
TABULATION OF BIDS
ROUTE : SR 246
CALL ORDER : 360 CONTRACT 1ID B -29014-A COUNTIES : OWEN
LETTING DATE : 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1385672 | ( 5 35-1357381 | ( 6 ) 35-1801998
|FORCE CONSTRUCTION CO INC |O°MARA DAVE CONTRACTOR |CLR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ENVIRONMENTAL MITIGATION
| | |
0001 105-06845 LUMP | 6300.00000 6300.00] 11985.00000 11985.00] 7000.00000 7000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 183.33000 366.66 | 200.00000 400.00] 55.00000 110.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 12.000 MOS | 152.77000 1833.24| 90.00000 1080.00| 95.00000 1140.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0010 110-01001 LUMP | 54800.00000 54800.00] 50000.00000 50000.00] 55800.00000 55800.00
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 29850.00000 29850.00] 27000.00000 27000.00] 28000.00000 28000.00
CLEARING RIGHT OF WAY | |
0012 202-02241 600.000 LFT | 5.75000 3450.00] 5.00000 3000.00] 3.50000 2100.00
GUARDRAIL, REMOVE | |
0013 202-51330 LUMP | 13547.62000 13547.62| 20000.00000 20000.00] 11000.00000 11000.00
PRESENT STRUCTURE, REMOVE | |
0014 203-02000 16613.000 CYS | 9.18000 152507.34] 8.00000 132904.00] 8.50000 141210.50
EXCAVATION, COMMON | |
0015 203-02070 8247.000 CYS | 13.72000 113148.84| 13.75000 113396.25]| 14.50000 119581.50
BORROW | | |
0016 203-51223 1200.000 CYS | 8.70000 10440.00] 12.00000 14400.00] 11.00000 13200.00
EXCAVATION, WATERWAY | |
0017 205-03371 100.000 CYS | 15.19000 1519.00]| 16.00000 1600.00| 27.00000 2700.00
SEDIMENT, REMOVE | |
0018 205-06936 63.000 TON | 39.77000 2505.51 45.00000 2835.00] 36.00000 2268.00
TEMPORARY SEDIMENT TRAP | |
0019 205-06937 1175.000 LFT | 2.21000 2596.75] 2.40000 2820.00] 3.25000 3818.75
|

TEMPORARY SILT FENCE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 360 -8
TABULATION OF BIDS
ROUTE SR 246
CALL ORDER 360 CONTRACT 1ID B -29014-A COUNTIES OWEN
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1385672 | ( 5 ) 35-1357381 | ( 6 ) 35-1801998
|FORCE CONSTRUCTION CO INC |O°MARA DAVE CONTRACTOR |CLR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 205-06938 150.000 LFT | 10.86000 1629.00| 20.00000 3000.00] 4.00000 600.00
TEMPORARY SLOPE DRAIN | |
0021 207-08265 6126.000 SYS | 3.75000 22972.50] 5.00000 30630.00] 3.45000 21134.70
SUBGRADE TREATMENT, TYPE IIA | |
0022 207-08267 110.000 SYS | 12.15000 1336.50]| 14.00000 1540.00]| 15.50000 1705.00
SUBGRADE TREATMENT, TYPE IIIA | |
0023 211-09264 8.000 CYS | 84.54000 676.32] 32.00000 256.00] 40.00000 320.00
STRUCTURE BACKFILL, TYPE 1 | |
0024 211-09265 1058.000 CYS | 33.04000 34956.32] 32.00000 33856.00] 31.00000 32798.00
STRUCTURE BACKFILL, TYPE 2 | |
0025 212-06282 100.000 cCyYs | 19.50000 1950.00 | 50.00000 5000.00] 15.00000 1500.00
STOCKPILED SELECTED MATERIAL, SALVAGED | |
0026 303-52308 2543.000 TON | 19.33000 49156.19| 18.60000 47299.80| 28.00000 71204.00
COMPACTED AGGREGATE, 0, 53 | |
0027 306-08034 489.000 SYS | 10.45000 5110.05] 13.00000 6357.00] 9.00000 4401.00
MILLING, ASPHALT, 1 1/2 IN. | |
0028 402-07433 591.000 TON | 82.00000 48462.00| 84.00000 49644.00| 98.00000 57918.00
HMA SURFACE, TYPE B | |
0029 402-07438 650.000 TON | 69.00000 44850.00] 68.00000 44200.00] 97.50000 63375.00
HMA INTERMEDIATE, TYPE B | |
0030 404-05511 1688.000 SYS | 2.65000 4473.20]| 2.50000 4220.00]| 2.71000 4574.48
SEAL COAT, 2 | | |
0031 406-05520 0.880 TON | 540.00000 475.20 | 600.00000 528.00] 454.00000 399.52
ASPHALT FOR TACK COAT | |
0032 601-94689 4.000 EACH | 2700.00000 10800.00]| 2410.00000 9640.00| 2675.00000 10700.00
GUARDRAIL END TREATMENT, OS | |
0033 601-99105 919.000 LFT | 23.00000 21137.00] 18.03000 16569.57] 20.00000 18380.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0034 610-07487 30.000 TON | 139.00000 4170.00]| 130.00000 3900.00] 176.00000 5280.00
HMA FOR APPROACHES, TYPE B | |
0035 611-06497 1.000 EACH | 185.00000 185.00| 200.00000 200.00] 275.00000 275.00
MAILBOX ASSEMBLY, SINGLE | |
0036 615-06490 17.000 EACH | 175.00000 2975.00] 116.00000 1972.00]| 91.00000 1547.00
RIGHT OF WAY MARKER | |
0037 615-06505 4.000 EACH | 575.00000 2300.00] 630.00000 2520.00] 580.00000 2320.00
MONUMENT, B | |
0038 615-06510 1.000 EACH | 475.00000 475.00| 648.00000 648.00] 575.00000 575.00
MONUMENT, C | |
0039 616-02320 2134.000 SYS | 2.30000 4908.20| 2.50000 5335.00] 3.50000 7469.00
|

GEOTEXTILES



FIELD OFFICE COMPUTER SYSTEM,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 360 -9
TABULATION OF BIDS
ROUTE SR 246
CALL ORDER 360 CONTRACT 1ID B -29014-A COUNTIES OWEN
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 4 ) 35-1385672 | ( 5 ) 35-1357381 | ( 6 ) 35-1801998
|FORCE CONSTRUCTION CO INC |O°MARA DAVE CONTRACTOR |CLR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0040 616-05688 500.000 TON | 28.88000 14440.00]| 36.00000 18000.00]| 35.00000 17500.00
RIPRAP, CLASS 1 | |
0041 616-06405 1142.000 TON | 21.23000 24244 .66 | 29.00000 33118.00] 23.00000 26266.00
RIPRAP, REVETMENT | |
0042 621-01004 4.000 EACH | 715.00000 2860.00] 715.00000 2860.00] 397.00000 1588.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0043 621-02770 3011.000 SYS | 5.80000 17463.80]| 6.00000 18066.00]| 6.25000 18818.75
EROSION CONTROL BLANKET | |
0044 621-04978 3011.000 SYS | 1.02000 3071.22] 1.02000 3071.22] 1.10000 3312.10
SEED MIXTURE , STREAMBED | |
0045 621-06545 1.370 TON | 985.00000 1349.45| 985.00000 1349.45| 1500.00000 2055.00
FERTILIZER | |
0046 621-06553 581.000 LBS | 5.30000 3079.30] 5.50000 3195.50] 5.75000 3340.75
SEED MIXTURE, R | |
0047 621-06557 1026.000 LBS | 3.00000 3078.00] 3.57000 3662.82] 2.00000 2052.00
SEED MIXTURE, T | |
0048 621-06565 6.840 TON | 425.00000 2907.00] 425.00000 2907.00] 470.00000 3214.80
MULCHING MATERIAL | |
0049 621-06567 6.300 kGAL | 1.00000 6.30] 1.00000 6.30] 1.00000 6.30
WATER | | |
0050 621-06574 1580.000 SYS | 4.12000 6509.60] 4.15000 6557.00] 4.50000 7110.00
SODDING | | |
0051 622-05638 56.000 EACH | 32.50000 1820.00| 33.00000 1848.00 | 36.00000 2016.00
PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER | |
0052 622-05643 112.000 EACH | 38.25000 4284.00| 39.00000 4368.00| 42.00000 4704.00
PLANT, DECIDUOUS TREE, MULTI-STEM, 48 | |
IN. OR UNDER | |
0053 622-05654 1500.000 EACH | 3.99000 5985.00] 4.00000 6000.00] 4.43000 6645.00
PLANT, PERENNIAL , WETLAND PLUG | |
0054 622-52436 15.000 EACH | 32.00000 480.00 | 32.00000 480.00 | 25.00000 375.00
SIGN, DO NOT MOW OR SPRAY | |
0055 622-91786 1320.000 EACH | 10.71000 14137.20]| 11.00000 14520.00]| 11.75000 15510.00
SEEDLING , LIVE STAKE | |
0056 628-09402 12.000 MOS | 1492.63000 17911.56| 1700.00000 20400.00] 1500.00000 18000.00
FIELD OFFICE, B | |
0057 628-09407 12.000 MOS | 432.38000 5188.56 | 300.00000 3600.00] 200.00000 2400.00
|
|

ADDITIONAL , 1 EACH



SIGN, SHEET, ENCAPSULATED LENS WITH

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 360 -10
TABULATION OF BIDS
ROUTE SR 246
CALL ORDER : 360 CONTRACT ID : B -29014-A COUNTIES OWEN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1385672 | ( 5 ) 35-1357381 | ( 6 ) 35-1801998
|FORCE CONSTRUCTION CO INC |O"MARA DAVE CONTRACTOR |CLR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 715-05048 10.000 LFT | 7.30000 73.00] 20.00000 200.00] 21.00000 210.00
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0059 715-05154 50.000 LFT | 42.12000 2106.00] 53.00000 2650.00] 56.00000 2800.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0060 715-05169 36.000 LFT | 37.94000 1365.84| 52.00000 1872.00]| 53.00000 1908.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0061 715-46005 2.000 EACH | 249.69000 499.38| 210.00000 420.00| 345.00000 690.00
PIPE END SECTION, 15 IN. | |
0062 715-46020 2.000 EACH | 441.71000 883.42] 300.00000 600.00] 451.00000 902.00
PIPE END SECTION, 24 IN. | |
0063 720-45410 1.000 EACH | 3015.30000 3015.30] 1600.00000 1600.00] 2800.00000 2800.00
MANHOLE, C4 | |
0064 723-07807 126.000 LFT | 1820.07000 229328.82] 1855.00000 233730.00] 1800.00000 226800.00
STRUCTURE, PRECAST THREE-SIDED, 264 IN. | |
X 96 IN. | | |
0065 723-08608 416.000 SFT | 114.89000 47794.24| 110.00000 45760.00] 100.00000 41600.00
WINGWALL | | |
0066 801-03290 4.000 EACH | 200.00000 800.00] 495.00000 1980.00]| 125.00000 500.00
CONSTRUCTION SIGN, C | |
0067 801-04308 6.000 EACH | 620.00000 3720.00] 495.00000 2970.00] 570.00000 3420.00
ROAD CLOSURE SIGN ASSEMBLY | |
0068 801-06625 13.000 EACH | 90.00000 1170.00]| 115.00000 1495.00]| 100.00000 1300.00
DETOUR ROUTE MARKER ASSEMBLY | |
0069 801-06640 12.000 EACH | 185.00000 2220.00] 319.00000 3828.00] 205.00000 2460.00
CONSTRUCTION SIGN, A | |
0070 801-06645 6.000 EACH | 60.00000 360.00] 50.00000 300.00] 65.00000 390.00
CONSTRUCTION SIGN, B | |
0071 801-06775 LUMP | 11878.35000 11878.35] 9000.00000 9000.00] 3400.00000 3400.00
MAINTAINING TRAFFIC | |
0072 801-07118 60.000 LFT | 14.00000 840.00] 20.00000 1200.00] 15.55000 933.00
BARRICADE, III-A | |
0073 801-07119 80.000 LFT | 15.00000 1200.00] 21.00000 1680.00] 16.50000 1320.00
BARRICADE, III-B | |
0074 802-05701 36.000 LFT | 30.00000 1080.00]| 12.00000 432.00] 13.00000 468.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0075 802-76025 30.750 SFT | 28.00000 861.00| 18.00000 553.50] 19.00000 584.25
|
|

LEGEND, 0.080 IN. THICKNESS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 360 -11
TABULATION OF BIDS
ROUTE : SR 246

CALL ORDER : 360 CONTRACT ID : B -29014-A COUNTIES : OWEN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1385672 | ( 5 ) 35-1357381 | ( 6 ) 35-1801998
|FORCE CONSTRUCTION CO INC |0 MARA DAVE CONTRACTOR |CLR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 808-06713 2986.000 LFT | 0.28000 836.08] 0.90000 2687.40]| 0.40000 1194.40
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0077 808-75245 2986.000 LFT | 0.28000 836.08 | 1.10000 3284.60] 0.40000 1194.40
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0078 808-75998 76.000 EACH | 30.00000 2280.00] 30.00000 2280.00] 33.00000 2508.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 1,097,830.60] $ 1,111,272.41| $ 1,126,705.20
+ + +
|

CONTRACT TOTALS $ 1,097,830.60] $ 1,111,272.41| $ 1,126,705.20




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 360 -12
TABULATION OF BIDS
ROUTE : SR 246

CALL ORDER : 360 CONTRACT ID : B -29014-A COUNTIES : OWEN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE

[( 7 ) 35-1381845 |
|HARVEY GEORGE R & SON INC |
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
+ +

( ) ( )

UNIT PRICE AMOUNT UNIT PRICE AMOUNT

I
I
|
|
"

SECTION 0001 ENVIRONMENTAL MITIGATION
|

| |
0001 105-06845 LUMP | 15000.00000 15000.00]
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 300.00000 600.00]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 12.000 MOS | 100.00000 1200.00|
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 109-08463 1.000 DOL | 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | |
0010 110-01001 LUMP | 61000.00000 61000.00]
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 65000.00000 65000.00]|
CLEARING RIGHT OF WAY | |
0012 202-02241 600.000 LFT | 5.00000 3000.00]
GUARDRAIL, REMOVE | |
0013 202-51330 LUMP | 7500.00000 7500.00]|
PRESENT STRUCTURE, REMOVE | |
0014 203-02000 16613.000 CYS | 12.00000 199356.00]
EXCAVATION, COMMON | |
0015 203-02070 8247.000 CYS | 20.50000 169063.50]

BORROW | | |
0016 203-51223 1200.000 CYS | 12.00000 14400.00]
EXCAVATION, WATERWAY | |
0017 205-03371 100.000 CYS | 12.00000 1200.00]|
SEDIMENT, REMOVE | |
0018 205-06936 63.000 TON | 40.00000 2520.00]
TEMPORARY SEDIMENT TRAP | |
0019 205-06937 1175.000 LFT | 2.60000 3055.00]

| |

TEMPORARY SILT FENCE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 360 -13
TABULATION OF BIDS
ROUTE : SR 246

CALL ORDER : 360 CONTRACT ID : B -29014-A COUNTIES : OWEN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE

7 ) 35-1381845

( I( )
HARVEY GEORGE R & SON INC I
I

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 205-06938 150.000 LFT | 12.00000 1800.00]
TEMPORARY SLOPE DRAIN | |
0021 207-08265 6126.000 SYS | 4.50000 27567.00]
SUBGRADE TREATMENT, TYPE IIA | |
0022 207-08267 110.000 SYS | 10.00000 1100.00]|
SUBGRADE TREATMENT, TYPE IIIA | |
0023 211-09264 8.000 CYS | 30.00000 240.00]
STRUCTURE BACKFILL, TYPE 1 | |
0024 211-09265 1058.000 CYS | 30.00000 31740.00]
STRUCTURE BACKFILL, TYPE 2 | |
0025 212-06282 100.000 cCyYs | 10.00000 1000.00|
STOCKPILED SELECTED MATERIAL, SALVAGED | |
0026 303-52308 2543.000 TON | 20.00000 50860.00]
COMPACTED AGGREGATE, 0, 53 | |
0027 306-08034 489.000 SYS | 10.25000 5012.25]
MILLING, ASPHALT, 1 1/2 IN. | |
0028 402-07433 591.000 TON | 89.10000 52658.10]
HMA SURFACE, TYPE B | |
0029 402-07438 650.000 TON | 78.65000 51122.50]
HMA INTERMEDIATE, TYPE B | |
0030 404-05511 1688.000 SYS | 4.40000 7427.20|
SEAL COAT, 2 | | |
0031 406-05520 0.880 TON | 660.00000 580.80]
ASPHALT FOR TACK COAT | |
0032 601-94689 4.000 EACH | 2770.00000 11080.00]|
GUARDRAIL END TREATMENT, OS | |
0033 601-99105 919.000 LFT | 20.75000 19069.25]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0034 610-07487 30.000 TON | 134.20000 4026.00|
HMA FOR APPROACHES, TYPE B | |
0035 611-06497 1.000 EACH | 220.00000 220.00]
MAILBOX ASSEMBLY, SINGLE | |
0036 615-06490 17.000 EACH | 134.20000 2281.40]
RIGHT OF WAY MARKER | |
0037 615-06505 4.000 EACH | 725.00000 2900.00]
MONUMENT, B | |
0038 615-06510 1.000 EACH | 720.00000 720.00 |
MONUMENT, C | |
0039 616-02320 2134.000 SYS | 3.00000 6402.00]
| |

GEOTEXTILES |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 360 -14
TABULATION OF BIDS
ROUTE : SR 246

CALL ORDER : 360 CONTRACT ID : B -29014-A COUNTIES : OWEN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE

7 ) 35-1381845

( I( )
HARVEY GEORGE R & SON INC I
I

LINE NO / ITEM CODE / ALT

FIELD OFFICE COMPUTER SYSTEM,
ADDITIONAL , 1 EACH

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0040 616-05688 500.000 TON | 30.00000 15000.00]|
RIPRAP, CLASS 1 | |
0041 616-06405 1142.000 TON | 24.00000 27408.00]|
RIPRAP, REVETMENT | |
0042 621-01004 4.000 EACH | 820.00000 3280.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0043 621-02770 3011.000 SYS | 6.70000 20173.70]
EROSION CONTROL BLANKET | |
0044 621-04978 3011.000 SYS | 1.20000 3613.20]
SEED MIXTURE , STREAMBED | |
0045 621-06545 1.370 TON | 1130.00000 1548.10]|
FERTILIZER | |
0046 621-06553 581.000 LBS | 6.00000 3486.00]
SEED MIXTURE, R | |
0047 621-06557 1026.000 LBS | 3.45000 3539.70]|
SEED MIXTURE, T | |
0048 621-06565 6.840 TON | 480.00000 3283.20]
MULCHING MATERIAL | |
0049 621-06567 6.300 kGAL | 1.15000 7.25]|
WATER | | |
0050 621-06574 1580.000 SYS | 4.70000 7426.00 |
SODDING | | |
0051 622-05638 56.000 EACH | 37.00000 2072.00]|
PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER | |
0052 622-05643 112.000 EACH | 44.00000 4928.00|
PLANT, DECIDUOUS TREE, MULTI-STEM, 48 | |
IN. OR UNDER | |
0053 622-05654 1500.000 EACH | 4.60000 6900.00]|
PLANT, PERENNIAL , WETLAND PLUG | |
0054 622-52436 15.000 EACH | 36.00000 540.00]
SIGN, DO NOT MOW OR SPRAY | |
0055 622-91786 1320.000 EACH | 12.00000 15840.00]|
SEEDLING , LIVE STAKE | |
0056 628-09402 12.000 MOS | 2200.00000 26400.00]
FIELD OFFICE, B | |
0057 628-09407 12.000 MOS | 300.00000 3600.00]
| |
| |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 360 -15
TABULATION OF BIDS
ROUTE : SR 246

CALL ORDER : 360 CONTRACT ID : B -29014-A COUNTIES : OWEN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE

7 ) 35-1381845

( I( )
HARVEY GEORGE R & SON INC I
I

LINE NO / ITEM CODE / ALT

SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 715-05048 10.000 LFT | 20.00000 200.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. | |
0059 715-05154 50.000 LFT | 40.00000 2000.00]
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0060 715-05169 36.000 LFT | 25.00000 900.00]
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0061 715-46005 2.000 EACH | 300.00000 600.00]
PIPE END SECTION, 15 IN. | |
0062 715-46020 2.000 EACH | 400.00000 800.00]|
PIPE END SECTION, 24 IN. | |
0063 720-45410 1.000 EACH | 1200.00000 1200.00|
MANHOLE, C4 | |
0064 723-07807 126.000 LFT | 1590.00000 200340.00]
STRUCTURE, PRECAST THREE-SIDED, 264 IN. | |
X 96 IN. | | |
0065 723-08608 416.000 SFT | 67.00000 27872.00]|
WINGWALL | | |
0066 801-03290 4.000 EACH | 230.00000 920.00]
CONSTRUCTION SIGN, C | |
0067 801-04308 6.000 EACH | 713.00000 4278.00]|
ROAD CLOSURE SIGN ASSEMBLY | |
0068 801-06625 13.000 EACH | 103.50000 1345.50]|
DETOUR ROUTE MARKER ASSEMBLY | |
0069 801-06640 12.000 EACH | 212.75000 2553.00]
CONSTRUCTION SIGN, A | |
0070 801-06645 6.000 EACH | 69.00000 414.00]
CONSTRUCTION SIGN, B | |
0071 801-06775 LUMP | 5000.00000 5000.00]
MAINTAINING TRAFFIC | |
0072 801-07118 60.000 LFT | 16.00000 960.00]|
BARRICADE, III-A | |
0073 801-07119 80.000 LFT | 17.25000 1380.00|
BARRICADE, III-B | |
0074 802-05701 36.000 LFT | 14.00000 504.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0075 802-76025 30.750 SFT | 20.00000 615.00]
| |
| |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 360 -16
TABULATION OF BIDS
ROUTE SR 246
CALL ORDER 360 CONTRACT 1ID B -29014-A COUNTIES OWEN
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 7 ) 35-1381845 | ) I ( )
|HARVEY GEORGE R & SON INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 808-06713 2986.000 LFT | 0.33000 985.38]| |
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0077 808-75245 2986.000 LFT | 0.33000 985.38|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0078 808-75998 76.000 EACH | 35.00000 2660.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 1,226,263.41| $ | $
+ + +
CONTRACT TOTALS | $ 1,226,263.41] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 09/10/08
PAGE : 370 -1

CALL ORDER : 370 CONTRACT ID : B -29072-A COUNTIES : VERMILLION
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 61
CONTRACT TIME : 08/20/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0400812
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1523985 WIRTZ & YATES INC $ 994,079.46 100.0000%
2 35-1618530 AMERICAN CONTRACTING & SERVICES $ 1,321,924.53 132.9798%
$ 1,517,177.00 152.6213%

3 35-1111003 WHITE CONSTRUCTION INC



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 370 -2
TABULATION OF BIDS
ROUTE 63
CALL ORDER 370 CONTRACT 1ID B -29072-A COUNTIES : VERMILLION
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1523985 I ( 2 ) 35-1618530 I ( 3 ) 35-1111003
|WIRTZ & YATES INC |AMERICAN CONTRACTING & SERVI |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REHABILITATION
| | |
0001 105-06845 LUMP | 10000.00000 10000.00]| 29000.00000 29000.00] 13000.00000 13000.00
CONSTRUCTION ENGINEERING | |
0002 105-06899 1.000 EACH | 600.00000 600.00] 350.00000 350.00] 82.00000 82.00
RADIO | | |
0003 105-08520 1.000 EACH | 600.00000 600.00] 350.00000 350.00] 120.00000 120.00
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 10.000 MOS | 600.00000 6000.00] 75.00000 750.00] 45.00000 450.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08523 10.000 MOS | 600.00000 6000.00] 350.00000 3500.00] 45.00000 450.00
RADIO SERVICE | |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0009 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0013 110-01001 LUMP | 45000.00000 45000.00| 66096.22000 66096.22] 50000.00000 50000.00
MOBILIZATION AND DEMOBILIZATION | |
0014 201-52370 LUMP | 7000.00000 7000.00 | 13219.24000 13219.24] 10111.75000 10111.75
CLEARING RIGHT OF WAY | |
0015 202-02240 471.000 SYS | 15.00000 7065.00| 25.00000 11775.00] 48.00000 22608.00
PAVEMENT REMOVAL | |
0016 202-02241 921.000 LFT | 6.00000 5526.00] 4.75000 4374.75]| 6.00000 5526.00
GUARDRAIL, REMOVE | |
0017 202-51328 LUMP | 70000.00000 70000.00| 145000.00000 145000.00] 108780.00000 108780.00
PRESENT STRUCTURE, REMOVE PORTIONS | |
0018 202-51822 1976.000 SYS | 4.50000 8892.00| 6.50000 12844.00]| 18.00000 35568.00
|

BRIDGE DECK OVERLAY, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 370 -3
TABULATION OF BIDS
ROUTE 63
CALL ORDER 370 CONTRACT 1ID B -29072-A COUNTIES : VERMILLION
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 35-1523985 | ( 2 ) 35-1618530 | ( 3 ) 35-1111003
|WIRTZ & YATES INC |AMERICAN CONTRACTING & SERVI |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 202-93741 4.000 EACH | 350.00000 1400.00] 250.00000 1000.00] 450.00000 1800.00
GUARD RAIL END TREATMENT, REMOVE | |
0020 203-02000 385.000 CYS | 15.00000 5775.00] 30.00000 11550.00] 48.00000 18480.00
EXCAVATION, COMMON | |
0021 203-02070 9.000 cCyYs | 25.00000 225.00] 150.00000 1350.00]| 150.00000 1350.00
BORROW | | |
0022 205-06937 450.000 LFT | 4.00000 1800.00 | 2.30000 1035.00]| 5.00000 2250.00
TEMPORARY SILT FENCE | |
0023 211-06467 21.000 cCyYs | 30.00000 630.00] 100.00000 2100.00] 85.00000 1785.00
AGGREGATE FOR END BENT BACKFILL | |
0024 213-09269 8.000 CYS | 150.00000 1200.00| 150.00000 1200.00| 460.00000 3680.00
FLOWABLE BACKFILL, NON-REMOVEABLE | |
0025 302-07455 78.500 CYS | 30.00000 2355.00] 100.00000 7850.00| 145.00000 11382.50
DENSE GRADED SUBBASE | |
0026 306-08043 240.000 sSYS | 3.00000 720.00 | 5.00000 1200.00| 8.00000 1920.00
MILLING, TRANSITION | |
0027 402-07433 80.000 TON | 200.00000 16000.00]| 185.00000 14800.00]| 175.00000 14000.00
HMA SURFACE, TYPE B | |
0028 402-07438 133.000 TON | 160.00000 21280.00] 142.00000 18886.00] 155.00000 20615.00
HMA INTERMEDIATE, TYPE B | |
0029 402-07441 558.000 TON | 132.00000 73656.00| 117.00000 65286.00] 115.00000 64170.00
HMA BASE, TYPE B | |
0030 402-07451 20.000 TON | 500.00000 10000.00] 415.00000 8300.00 | 327.00000 6540.00
HMA WEDGE AND LEVEL, TYPE B | |
0031 406-05520 0.800 TON | 65.00000 52.00] 5675.00000 4540.00| 2800.00000 2240.00
ASPHALT FOR TACK COAT | |
0032 502-06329 183.000 SYS | 42.00000 7686.00 | 125.00000 22875.00] 105.00000 19215.00
PCCP, 12 1IN. | | |
0033 503-03489 72.000 EACH | 20.00000 1440.00]| 40.00000 2880.00] 18.00000 1296.00
RETROFITTED TIE BARS | |
0034 503-05310 72.000 LFT | 120.00000 8640.00 | 250.00000 18000.00] 320.00000 23040.00
TERMINAL JOINT | |
0035 601-01522 4.000 EACH | 2324.00000 9296.00| 2075.00000 8300.00| 2450.00000 9800.00
GUARDRAIL TRANSITION TYPE TGB | |
0036 601-05999 1.000 EACH | 100.00000 100.00] 60.00000 60.00] 65.00000 65.00
CURVED TERMINAL END | |
0037 601-08433 1.000 EACH | 750.00000 750.00 | 650.00000 650.00] 750.00000 750.00
GUARDRAIL END TREATMENT, TYPE OS, SPARE | |
|

PARTS PACKAGE, STAGE 1



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
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TABULATION OF BIDS
ROUTE : 63
CALL ORDER 370 CONTRACT 1ID B -29072-A COUNTIES : VERMILLION
LETTING DATE : 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1523985 | ( 2 35-1618530 | ( 3 ) 35-1111003
|WIRTZ & YATES INC |AMERICAN CONTRACTING & SERVI |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 601-94689 1.000 EACH | 2800.00000 2800.00] 2500.00000 2500.00] 2850.00000 2850.00
GUARDRAIL END TREATMENT, OS | |
0039 601-94690 2.000 EACH | 4536.00000 9072.00| 4050.00000 8100.00| 4850.00000 9700.00
GUARDRAIL END TREATMENT, MS | |
0040 601-99105 744.000 LFT | 21.39000 15914.16| 18.60000 13838.40]| 24.00000 17856.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0041 601-99108 157.000 LFT | 30.80000 4835.60 | 27.50000 4317.50]| 35.00000 5495.00
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | |
3 IN. SPACING | |
0042 602-06729 26.000 EACH | 15.00000 390.00] 12.00000 312.00] 28.00000 728.00
BARRIER DELINEATOR | |
0043 609-06259 289.000 sSYS | 60.00000 17340.00] 100.00000 28900.00] 110.00000 31790.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0044 616-02320 350.000 SYS | 4.00000 1400.00| 3.00000 1050.00| 4.00000 1400.00
GEOTEXTILES | |
0045 616-06405 136.000 TON | 34.00000 4624.00| 35.00000 4760.00]| 65.00000 8840.00
RIPRAP, REVETMENT | |
0046 616-51367 2.000 sSys | 200.00000 400.00 | 100.00000 200.00] 650.00000 1300.00
SLOPEWALL, CONCRETE, 4 IN. | |
0047 616-93772 2.000 EACH | 100.00000 200.00] 250.00000 500.00] 580.00000 1160.00
INSPECTION HOLE | |
0048 621-01004 1.000 EACH | 800.00000 800.00| 600.00000 600.00] 2200.00000 2200.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0049 621-06559 1200.000 SYS | 1.20000 1440.00]| 0.98000 1176.00]| 2.00000 2400.00
MULCHED SEEDING, R | |
0050 621-06567 1.000 kGAL | 1.20000 1.20] 1.00000 1.00] 650.00000 650.00
WATER | | |
0051 621-06574 91.000 SYS | 30.00000 2730.00] 24.02000 2185.82] 32.00000 2912.00
SODDING | | |
0052 628-09401 10.000 MOS | 2200.00000 22000.00] 2750.00000 27500.00] 1400.00000 14000.00
FIELD OFFICE, A | |
0053 628-09407 10.000 MOS | 275.00000 2750.00] 350.00000 3500.00] 450.00000 4500.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , I EACH | |
0054 702-51005 6.100 cCyYs | 800.00000 4880.00 | 1500.00000 9150.00 | 1920.00000 11712.00
CONCRETE, A, SUBSTRUCTURE | |
0055 702-51863 1242.000 EACH | 6.00000 7452.00| 12.00000 14904.00]| 18.00000 22356.00
|

FIELD DRILLED HOLE IN CONCRETE
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TABULATION OF BIDS
ROUTE 63
CALL ORDER 370 CONTRACT 1ID B -29072-A COUNTIES : VERMILLION
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 35-1523985 | ( 2 ) 35-1618530 | ( 3 ) 35-1111003
|WIRTZ & YATES INC |AMERICAN CONTRACTING & SERVI |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 702-92857 15.300 cCYsS | 700.00000 10710.00]| 1500.00000 22950.00] 2500.00000 38250.00
CONCRETE, C, SUBSTRUCTURE | |
0057 703-06029 32220.000 LBS | 1.50000 48330.00] 1.50000 48330.00] 1.80000 57996.00
REINFORCING BARS, EPOXY COATED | |
0058 703-97936 132.000 EACH | 16.00000 2112.00] 25.00000 3300.00] 22.00000 2904.00
THREADED TIE BAR ASSEMBLY, EPOXY COATED | |
0059 704-51002 12.900 cCyYs | 1000.00000 12900.00] 1500.00000 19350.00] 3500.00000 45150.00
CONCRETE, C, SUPERSTRUCTURE | |
0060 706-05732 4.000 EACH | 1400.00000 5600.00] 1750.00000 7000.00| 2450.00000 9800.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | |
0061 706-51020 128.000 cCYs | 400.00000 51200.00] 485.00000 62080.00] 720.00000 92160.00
CONCRETE, C, RAILING | |
0062 709-51821 LUMP | 5500.00000 5500.00] 4717.00000 4717.00]| 6500.00000 6500.00
SURFACE SEAL | |
0063 711-04121 36.000 EACH | 30.00000 1080.00| 100.00000 3600.00] 210.00000 7560.00
ANCHOR BOLT, ABI1 | |
0065 711-51877 LUMP | 25000.00000 25000.00] 25000.00000 25000.00] 18500.00000 18500.00
JACKING AND SUPPORTING BEAMS | |
0066 711-61500 16.000 EACH | 500.00000 8000.00 | 750.00000 12000.00] 1500.00000 24000.00
DIAPHRAGM ,RESET | |
0067 722-51401 889.000 SFT | 20.00000 17780.00]| 15.00000 13335.00] 45.00000 40005.00
BRIDGE DECK PATCHING, FULL DEPTH | |
0068 722-51842 1976.000 SYS | 50.00000 98800.00] 70.00000 138320.00] 68.00000 134368.00
BRIDGE DECK OVERLAY | |
0069 722-51846 20.000 cCyYs | 330.00000 6600.00| 330.00000 6600.00| 330.00000 6600.00
BRIDGE DECK OVERLAY, ADDITIONAL | |
0070 722-51852 1778.000 SFT | 8.00000 14224.00] 5.00000 8890.00 | 25.00000 44450.00
BRIDGE DECK PATCHING, PARTIAL DEPTH | |
0071 722-60824 1976.000 SYS | 4.00000 7904.00| 5.00000 9880.00| 7.00000 13832.00
SURFACE MILLING | |
0072 724-03276 56.000 LFT | 400.00000 22400.00] 125.00000 7000.00 | 350.00000 19600.00
EXPANSION JOINT SEALING SYSTEM | |
0073 724-51925 112.000 LFT | 140.00000 15680.00]| 150.00000 16800.00]| 220.00000 24640.00
STRUCTURAL EXPANSION JOINT, SS | |
0074 726-92406 2.000 EACH | 3500.00000 7000.00| 4500.00000 9000.00| 2150.00000 4300.00
BEARING ASSEMBLY, ELASTOMERIC Type I | |
0075 726-92406 7.000 EACH | 2800.00000 19600.00] 3500.00000 24500.00] 2150.00000 15050.00
BEARING ASSEMBLY, ELASTOMERIC Type II | |
0076 726-97941 2.000 EACH | 2000.00000 4000.00]| 5000.00000 10000.00]| 2850.00000 5700.00
|

BEARING ASSEMBLY, TFE ELASTOMERIC Type
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TABULATION OF BIDS
ROUTE : 63
CALL ORDER : 370 CONTRACT 1ID B -29072-A COUNTIES : VERMILLION
LETTING DATE : 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
1 ) 35-1523985 I ( 2 35-1618530 I ( 3 ) 35-1111003

LINE NO / ITEM CODE / ALT

IRTZ & YATES INC

| AMERICAN CONTRACTING & SERVI

|WHITE CONSTRUCTION INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0077 726-97941 7.000 EACH | 2000.00000 14000.00]| 4000.00000 28000.00] 2850.00000 19950.00
BEARING ASSEMBLY, TFE ELASTOMERIC Type | |
11 | | |
0078 801-01093 4.000 EACH | 4427.00000 17708.00]| 695.00000 2780.00] 580.00000 2320.00
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0079 801-03290 6.000 EACH | 60.00000 360.00] 195.00000 1170.00] 165.00000 990.00
CONSTRUCTION SIGN, C | |
0080 801-06207 9079.000 LFT | 1.00000 9079.00| 0.98000 8897.42| 1.00000 9079.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0081 801-06211 2.000 EACH | 100.00000 200.00] 65.00000 130.00]| 65.00000 130.00
TEMPORARY PAVEMENT MESSAGE MARKING, | |
REMOVABLE, LANE INDICATION ARROW | |
0082 801-06640 77.000 EACH | 140.00000 10780.00]| 125.00000 9625.00 | 150.00000 11550.00
CONSTRUCTION SIGN, A | |
0083 801-06645 12.000 EACH | 40.00000 480.00] 85.00000 1020.00]| 55.00000 660.00
CONSTRUCTION SIGN, B | |
0084 801-06710 600.000 DAY | 10.00000 6000.00] 10.00000 6000.00] 12.00000 7200.00
FLASHING ARROW SIGN | |
0085 801-06775 LUMP | 15000.00000 15000.00]| 75000.00000 75000.00| 62000.00000 62000.00
MAINTAINING TRAFFIC | |
0086 801-07118 60.000 LFT | 25.00000 1500.00| 12.00000 720.00]| 26.00000 1560.00
BARRICADE, III-A | |
0087 801-08401 720.000 LFT | 28.00000 20160.00] 30.00000 21600.00] 40.00000 28800.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 | |
0088 801-08508 1480.000 LFT | 26.00000 38480.00] 30.00000 44400.00] 52.00000 76960.00
TEMPORARY TRAFFIC BARRIER, TYPE 2, | |
ANCHORED | I I
0089 801-09133 2.000 EACH | 4400.00000 8800.00| 4265.00000 8530.00| 4500.00000 9000.00
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0090 808-05866 5.000 SYS | 60.00000 300.00] 38.50000 192.50]| 45.00000 225.00
PAVEMENT MESSAGE MARKING, REMOVE | |
0091 808-06701 5274.000 LFT | 0.42000 2215.08] 0.35000 1845.90| 0.45000 2373.30
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0092 808-06703 3437.000 LFT | 0.42000 1443.54| 0.35000 1202.95]| 0.45000 1546.65
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0093 808-06716 2827.000 LFT | 0.42000 1187.34]| 0.44000 1243.88]| 0.45000 1272.15
|

LINE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
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TABULATION OF BIDS
ROUTE 63
CALL ORDER 370 CONTRACT 1ID B -29072-A COUNTIES : VERMILLION
LETTING DATE 09/04/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1523985 I ( 2 ) 35-1618530 I ( 3 ) 35-1111003
|WIRTZ & YATES INC |AMERICAN CONTRACTING & SERVI |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0094 808-75245 3437.000 LFT | 0.42000 1443.54| 0.35000 1202.95] 0.45000 1546.65
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0095 808-75320 1.000 EACH | 400.00000 400.00] 450.00000 450.00] 420.00000 420.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0096 808-75996 44,000 EACH | 20.00000 880.00| 15.00000 660.00] 30.00000 1320.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0097 808-75998 44.000 EACH | 80.00000 3520.00] 45.00000 1980.00]| 45.00000 1980.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0098 711-51038 LUMP | 27000.00000 27000.00] 50000.00000 50000.00 | 72000.00000 72000.00
STRUCTURAL STEEL | |
SECTION TOTALS | $ 994,079.46| $ 1,321,924.53] $ 1,517,177.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 994,079.46| $ 1,321,924.53] $ 1,517,177.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 390 -1

VENDOR RANKING

CALL ORDER : 390 CONTRACT ID : B -29595-A COUNTIES : KNOX
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 66
CONTRACT TIME : 11/30/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0088500
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1878024 RAGLE INC S 1,222,980.58 100.0000%
2 35-1801998 CLR INC $ 1,330,329.67 108.7777%
3 90-0177865 HIS CONSTRUCTORS LLC $ 1,485,785.85 121.4889%
4 05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC $ 1,579,260.72 129.1321%
5 35-2040801 GOHMANN ASPHALT & CONSTRUCTION INC $ 1,631,773.86 133.4260%
6 35-1618530 AMERICAN CONTRACTING & SERVICES $ 1,672,290.62 136.7389%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
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TABULATION OF BIDS
ROUTE 1508
CALL ORDER : 390 CONTRACT ID : B -29595-A COUNTIES KNOX
LETTING DATE : 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 2 ) 35-1801998 | ( 3 ) 90-0177865
|RAGLE INC |CLR INC |[HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 12500.00000 12500.00]| 15500.00000 15500.00]| 20000.00000 20000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 110-01001 LUMP | 61000.00000 61000.00] 65000.00000 65000.00] 72500.00000 72500.00
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 24000.00000 24000.00 | 19000.00000 19000.00] 29000.00000 29000.00
CLEARING RIGHT OF WAY | |
0009 202-51330 LUMP | 40000.00000 40000.00]| 16000.00000 16000.00]| 35000.00000 35000.00
PRESENT STRUCTURE, REMOVE | |
0010 203-02000 2713.000 CYS | 17.00000 46121.00] 16.25000 44086.25] 18.00000 48834.00
EXCAVATION, COMMON | |
0011 203-02070 4387.000 CYS | 1.00000 4387.00| 12.00000 52644.00] 18.00000 78966.00
BORROW | | |
0012 204-02290 4.000 EACH | 500.00000 2000.00] 200.00000 800.00| 365.00000 1460.00
SETTLEMENT PLATE | |
0013 205-02236 12.000 EACH | 18.00000 216.00] 175.00000 2100.00] 68.00000 816.00
TEMPORARY EROSION AND SEDIMENT CONTROL, | |
DROP INLET PROTECTION | |
0014 205-03371 51.000 cCYS | 3.00000 153.00] 25.00000 1275.00]| 22.00000 1122.00
SEDIMENT, REMOVE | |
0015 205-06932 54.000 LFT | 10.50000 567.00] 21.00000 1134.00] 11.00000 594.00
TEMPORARY CHECK DAM, STRAW BALES | |
0016 205-06933 5.000 EACH | 130.00000 650.00] 195.00000 975.00] 135.00000 675.00
TEMPORARY DITCH INLET PROTECTION | |
0017 205-06937 2710.000 LFT | 1.40000 3794.00] 2.15000 5826.50] 1.45000 3929.50
TEMPORARY SILT FENCE | |
0018 207-08266 4640.000 SYS | 1.00000 4640.00]| 3.35000 15544.00]| 9.00000 41760.00
SUBGRADE TREATMENT, TYPE III | |
0019 207-08267 717.000 SYS | 10.00000 7170.00| 8.00000 5736.00] 9.00000 6453.00
SUBGRADE TREATMENT, TYPE IIIA | |
0020 211-02050 2083.000 cCYS | 23.00000 47909.00] 24.00000 49992.00] 15.00000 31245.00
B BORROW | | |
0021 211-06467 40.000 cCYs | 50.00000 2000.00] 85.00000 3400.00] 75.00000 3000.00
|

AGGREGATE FOR END BENT BACKFILL
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TABULATION OF BIDS
ROUTE 1508
CALL ORDER 390 CONTRACT 1ID B -29595-A COUNTIES KNOX
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 2 ) 35-1801998 | ( 3 ) 90-0177865
|RAGLE INC |CLR INC |[HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0022 211-09264 778.000 CYS | 16.00000 12448.00]| 17.00000 13226.00]| 16.00000 12448.00
STRUCTURE BACKFILL, TYPE 1 | |
0023 211-09266 3071.000 CYS | 23.00000 70633.00] 24.50000 75239.50] 16.00000 49136.00
STRUCTURE BACKFILL, TYPE 3 | |
0024 301-07448 1716.000 TON | 22.00000 37752.00] 27.50000 47190.00]| 26.00000 44616.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0025 302-07455 38.000 CYS | 70.00000 2660.00] 94.00000 3572.00] 90.00000 3420.00
DENSE GRADED SUBBASE | |
0026 402-07432 313.000 TON | 92.00000 28796.00] 100.00000 31300.00] 94.00000 29422.00
HMA SURFACE, TYPE A | |
0027 402-07435 535.000 TON | 77.00000 41195.00] 85.00000 45475.00] 79.00000 42265.00
HMA INTERMEDIATE, TYPE A | |
0029 601-01128 4.000 EACH | 1200.00000 4800.00| 1300.00000 5200.00] 1250.00000 5000.00
GUARDRAIL TRANSITION TYPE WGB | |
0030 601-01700 1.000 EACH | 1825.00000 1825.00| 2000.00000 2000.00] 1850.00000 1850.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 1 | | |
0031 601-01740 1.000 EACH | 1950.00000 1950.00]| 2175.00000 2175.00] 2000.00000 2000.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 4 | | |
0032 601-02103 100.000 LFT | 25.00000 2500.00] 36.00000 3600.00] 25.50000 2550.00
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | |
IN. SPACING | |
0033 601-06037 2.000 EACH | 900.00000 1800.00| 1000.00000 2000.00] 925.00000 1850.00
GUARDRAIL END TREATMENT, I | |
0034 601-99105 247.500 LFT | 19.05000 4714.88]| 21.35000 5284.13] 19.50000 4826.25
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0035 602-06729 6.000 EACH | 8.00000 48.00 | 50.00000 300.00] 12.50000 75.00
BARRIER DELINEATOR | |
0036 604-91531 18.000 SYS | 50.00000 900.00] 190.00000 3420.00] 65.00000 1170.00
SIDEWALK, CONCRETE, 4 IN. | |
0037 607-06335 113.000 LFT | 30.00000 3390.00] 45.00000 5085.00] 35.00000 3955.00
PAVED SIDE DITCH, A , MODIFIED | |
0038 609-06257 224.000 SYS | 65.00000 14560.00]| 85.00000 19040.00]| 85.00000 19040.00
REINFORCED CONCRETE BRIDGE APPROACH, 10 | |
IN. | | |
0039 610-07487 189.000 TON | 113.00000 21357.00] 125.00000 23625.00] 115.00000 21735.00
HMA FOR APPROACHES, TYPE B | |
0040 611-06497 3.000 EACH | 160.00000 480.00] 235.00000 705.00] 175.00000 525.00
MAILBOX ASSEMBLY, SINGLE | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 390 -4
TABULATION OF BIDS
ROUTE 1508
CALL ORDER 390 CONTRACT 1ID B -29595-A COUNTIES KNOX
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 2 ) 35-1801998 | ( 3 ) 90-0177865
|RAGLE INC |CLR INC |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0041 611-06498 2.000 EACH | 240.00000 480.00] 352.00000 704.00] 245.00000 490.00
MAILBOX ASSEMBLY, DOUBLE | |
0042 615-06490 22.000 EACH | 125.00000 2750.00] 100.00000 2200.00] 130.00000 2860.00
RIGHT OF WAY MARKER | |
0043 615-06505 4.000 EACH | 700.00000 2800.00] 650.00000 2600.00] 710.00000 2840.00
MONUMENT, B | |
0044 616-02320 314.000 sSYS | 2.00000 628.00] 4.50000 1413.00]| 2.50000 785.00
GEOTEXTILES | |
0045 616-06405 217.000 TON | 28.50000 6184.50] 40.00000 8680.00| 50.00000 10850.00
RIPRAP, REVETMENT | |
0046 616-06451 27.000 TON | 28.50000 769.50| 40.00000 1080.00| 48.00000 1296.00
RIPRAP, UNIFORM | | |
0047 621-01004 2.000 EACH | 550.00000 1100.00]| 600.00000 1200.00]| 565.00000 1130.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0048 621-06545 0.600 TON | 750.00000 450.00 | 1100.00000 660.00] 765.00000 459.00
FERTILIZER | |
0049 621-06553 255.000 LBS | 3.10000 790.50] 4.50000 1147.50]| 3.15000 803.25
SEED MIXTURE, R | |
0050 621-06557 92.000 LBS | 1.90000 174.80] 3.00000 276.00]| 1.95000 179.40
SEED MIXTURE, T | |
0051 621-06565 4.600 TON | 430.00000 1978.00| 480.00000 2208.00] 435.00000 2001.00
MULCHING MATERIAL | |
0052 621-06567 0.700 kGAL | 5.00000 3.50] 5.00000 3.50] 5.00000 3.50
WATER | | |
0053 621-06574 190.000 SYS | 31.50000 5985.00] 45.00000 8550.00| 31.00000 5890.00
SODDING | | |
0054 628-09402 16.000 MOS | 850.00000 13600.00] 1000.00000 16000.00] 1950.00000 31200.00
FIELD OFFICE, B | |
0055 701-51195 520.000 LFT | 58.00000 30160.00] 65.00000 33800.00] 105.00000 54600.00
PILE, STEEL H, HP 12 X 53 | |
0056 701-91792 10.000 EACH | 250.00000 2500.00] 115.00000 1150.00| 125.00000 1250.00
PILE TIP, STEEL H | | |
0057 703-06029 48488.000 LBS | 1.20000 58185.60] 1.23000 59640.24| 1.10000 53336.80
REINFORCING BARS, EPOXY COATED | |
0058 704-51002 128.400 cCYs | 700.00000 89880.00] 600.00000 77040.00 | 650.00000 83460.00
CONCRETE, C, SUPERSTRUCTURE | |
0059 706-05733 4.000 EACH | 1600.00000 6400.00] 1100.00000 4400.00]| 2100.00000 8400.00
|

CONCRETE BRIDGE RAILING TRANSITION, WBC



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
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TABULATION OF BIDS
ROUTE 1508
CALL ORDER 390 CONTRACT 1ID B -29595-A COUNTIES KNOX
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 2 35-1801998 | ( 3 ) 90-0177865
|RAGLE INC |CLR INC |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0060 706-51020 15.400 CYS | 600.00000 9240.00] 715.00000 11011.00] 550.00000 8470.00
CONCRETE, C, RAILING | |
0061 709-51821 LUMP | 2300.00000 2300.00] 2600.00000 2600.00] 2400.00000 2400.00
SURFACE SEAL | |
0062 711-51038 LUMP | 193000.00000 193000.00| 145000.00000 145000.00|] 191000.00000 191000.00
STRUCTURAL STEEL | |
0063 711-51070 16.000 EACH | 60.00000 960.00| 37.00000 592.00] 50.00000 800.00
ANCHOR PLATE, AP 1 | |
0064 715-05024 156.000 LFT | 80.00000 12480.00]| 80.00000 12480.00]| 94.00000 14664.00
PIPE, TYPE 2, CIRCULAR, 36 IN. | |
0065 715-05149 31.000 LFT | 32.00000 992.00| 30.00000 930.00| 75.00000 2325.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0066 715-05151 785.000 LFT | 35.00000 27475.00] 36.00000 28260.00] 36.00000 28260.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0067 715-05154 208.000 LEFT | 45.00000 9360.00] 54.00000 11232.00] 50.00000 10400.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0068 715-05169 30.000 LFT | 35.00000 1050.00]| 35.00000 1050.00]| 55.00000 1650.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0069 715-05422 29.000 LFT | 80.00000 2320.00] 150.00000 4350.00] 135.00000 3915.00
PIPE, SLOTTED DRAIN, 12 IN. | |
0070 715-46005 3.000 EACH | 200.00000 600.00] 445.00000 1335.00]| 450.00000 1350.00
PIPE END SECTION, 15 IN. | |
0071 715-46020 1.000 EACH | 275.00000 275.00] 450.00000 450.00 | 600.00000 600.00
PIPE END SECTION, 24 IN. | |
0072 715-46040 2.000 EACH | 700.00000 1400.00]| 700.00000 1400.00]| 800.00000 1600.00
PIPE END SECTION, 36 IN. | |
0073 715-91361 11.000 LFT | 18.00000 198.00| 75.00000 825.00| 32.00000 352.00
PIPE, PVC, 6 IN. | |
0074 715-93910 4.000 EACH | 400.00000 1600.00]| 1250.00000 5000.00] 1500.00000 6000.00
WATER SERVICE LINE, ADJUST | |
0075 720-45035 9.000 EACH | 1800.00000 16200.00] 1700.00000 15300.00] 1500.00000 13500.00
INLET, F7 | | |
0076 720-45235 1.000 EACH | 2000.00000 2000.00] 1800.00000 1800.00]| 1500.00000 1500.00
CATCH BASIN, E7 | |
0077 720-94612 1.000 EACH | 5000.00000 5000.00] 4300.00000 4300.00]| 4200.00000 4200.00
MANHOLE, K4 | |
0078 720-97958 2.000 EACH | 5500.00000 11000.00] 5300.00000 10600.00] 5500.00000 11000.00
MANHOLE, K2 | |
0079 731-93945 5579.000 SFT | 22.00000 122738.00]| 24.00000 133896.00]| 25.00000 139475.00
FACE PANELS, CONCRETE | |



QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
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TABULATION OF BIDS
ROUTE : 1508
CALL ORDER : 390 CONTRACT 1ID B -29595-A COUNTIES : KNOX
LETTING DATE : 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 2 35-1801998 | ( 3 ) 90-0177865
|RAGLE INC |CLR INC |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0080 731-93946 5579.000 SFT | 7.00000 39053.00] 15.00000 83685.00| 16.00000 89264.00
WALL ERECTION | |
0081 731-93947 331.000 LET | 25.00000 8275.00 | 41.20000 13637.20] 30.00000 9930.00
LEVELING PAD, CONCRETE | |
0082 732-90578 4.000 EACH | 600.00000 2400.00] 600.00000 2400.00] 1500.00000 6000.00
WATER METER, RELOCATE | |
0083 801-03290 4.000 EACH | 295.00000 1180.00] 330.00000 1320.00] 510.00000 2040.00
CONSTRUCTION SIGN, C | |
0084 801-04308 8.000 EACH | 595.00000 4760.00| 670.00000 5360.00] 465.00000 3720.00
ROAD CLOSURE SIGN ASSEMBLY | |
0085 801-06625 7.000 EACH | 145.00000 1015.00] 225.00000 1575.00 | 280.00000 1960.00
DETOUR ROUTE MARKER ASSEMBLY | |
0086 801-06640 13.000 EACH | 225.00000 2925.00] 350.00000 4550.00| 405.00000 5265.00
CONSTRUCTION SIGN, A | |
0087 801-06775 LUMP | 1500.00000 1500.00] 2500.00000 2500.00] 30000.00000 30000.00
MAINTAINING TRAFFIC | |
0088 801-07118 96.000 LFT | 11.50000 1104.00]| 12.90000 1238.40]| 20.50000 1968.00
BARRICADE, III-A | |
0089 801-07119 96.000 LFT | 13.50000 1296.00] 15.00000 1440.00] 25.50000 2448.00
BARRICADE, III-B | |
0090 802-05701 55.000 LFT | 13.25000 728.75] 14.85000 816.75] 13.50000 742.50
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0091 802-76025 36.000 SFT | 21.00000 756.00 | 23.55000 847.80| 21.50000 774.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0092 808-06713 2673.000 LFT | 0.28000 748 .44 | 0.31000 828.63| 0.36000 962.28
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0093 808-06714 2632.000 LFT | 0.28000 736.96 | 0.31000 815.92] 0.36000 947.52
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0094 808-06726 97.000 LFT | 4.95000 480.15| 5.55000 538.35] 3.05000 295.85
TRANSVERSE MARKINGS, PAINT, STOP LINE, | |
24 IN. | | |
0095 406-05520 1.200 TON | 600.00000 720.00] 550.00000 660.00] 610.00000 732.00
ASPHALT FOR TACK COAT | |
0096 715-08305 11.000 TON | 125.00000 1375.00]| 500.00000 5500.00] 200.00000 2200.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | |
0097 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
|
|

CONTROL DEVICES



INDIANA DEPARTMENT OF TRANSPORTATION

DATE 09/10/08
PAGE 390 -7
TABULATION OF BIDS
ROUTE 1508
CALL ORDER 390 CONTRACT 1ID B -29595-A COUNTIES KNOX
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 2 ) 35-1801998 | ( 3 ) 90-0177865
|RAGLE INC |CLR INC |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0098 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
SECTION TOTALS | $ 1,222,980.58] $ 1,330,329.67] $ 1,485,785.85
+ + +
CONTRACT TOTALS | S 1,222,980.58] S 1,330,329.67] S 1,485,785.85




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 390 -8
TABULATION OF BIDS
ROUTE 1508
CALL ORDER 390 CONTRACT 1ID B -29595-A COUNTIES KNOX
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 05-0558668 | ( 5 ) 35-2040801 | ( 6 ) 35-1618530
|WEDDLE BROTHERS HIGHWAY GROU |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 39686.27000 39686.27] 30000.00000 30000.00] 28000.00000 28000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 110-01001 LUMP | 78000.00000 78000.00| 81550.00000 81550.00]| 83614.53000 83614.53
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 95883.23000 95883.23| 32000.00000 32000.00] 33445.81000 33445.81
CLEARING RIGHT OF WAY | |
0009 202-51330 LUMP | 198937.03000 198937.03| 75000.00000 75000.00|] 110000.00000 110000.00
PRESENT STRUCTURE, REMOVE | |
0010 203-02000 2713.000 CYS | 10.70000 29029.10] 18.00000 48834.00] 15.00000 40695.00
EXCAVATION, COMMON | |
0011 203-02070 4387.000 CYS | 13.67000 59970.29] 20.00000 87740.00| 12.00000 52644.00
BORROW | | |
0012 204-02290 4.000 EACH | 925.46000 3701.84] 1400.00000 5600.00] 2000.00000 8000.00
SETTLEMENT PLATE | |
0013 205-02236 12.000 EACH | 210.10000 2521.20] 95.00000 1140.00]| 95.00000 1140.00
TEMPORARY EROSION AND SEDIMENT CONTROL, | |
DROP INLET PROTECTION | |
0014 205-03371 51.000 CYS | 32.71000 1668.21| 18.00000 918.00| 49.00000 2499.00
SEDIMENT, REMOVE | |
0015 205-06932 54.000 LFT | 19.05000 1028.70]| 17.00000 918.00]| 12.40000 669.60
TEMPORARY CHECK DAM, STRAW BALES | |
0016 205-06933 5.000 EACH | 271.02000 1355.10]| 130.00000 650.00] 145.00000 725.00
TEMPORARY DITCH INLET PROTECTION | |
0017 205-06937 2710.000 LFT | 3.17000 8590.70| 1.40000 3794.00] 1.65000 4471.50
TEMPORARY SILT FENCE | |
0018 207-08266 4640.000 sSYS | 7.47000 34660.80] 8.00000 37120.00] 5.00000 23200.00
SUBGRADE TREATMENT, TYPE III | |
0019 207-08267 717.000 SYS | 15.90000 11400.30]| 10.00000 7170.00| 15.00000 10755.00
SUBGRADE TREATMENT, TYPE IIIA | |
0020 211-02050 2083.000 CYS | 29.20000 60823.60] 34.00000 70822.00] 25.00000 52075.00
B BORROW | | |
0021 211-06467 40.000 cCyYs | 76.27000 3050.80] 100.00000 4000.00]| 100.00000 4000.00
|

AGGREGATE FOR END BENT BACKFILL



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
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TABULATION OF BIDS
ROUTE 1508
CALL ORDER 390 CONTRACT 1ID B -29595-A COUNTIES KNOX
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| 4 ) 05-0558668 | ( 5 ) 35-2040801 | ( 6 ) 35-1618530
|WEDDLE BROTHERS HIGHWAY GROU |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0022 211-09264 778.000 CYS | 18.57000 14447.46| 42.00000 32676.00] 25.00000 19450.00
STRUCTURE BACKFILL, TYPE 1 | |
0023 211-09266 3071.000 CYS | 21.99000 67531.29] 34.00000 104414.00] 25.00000 76775.00
STRUCTURE BACKFILL, TYPE 3 | |
0024 301-07448 1716.000 TON | 28.13000 48271.08]| 20.00000 34320.00] 25.00000 42900.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0025 302-07455 38.000 CYS | 84.35000 3205.30] 75.00000 2850.00] 100.00000 3800.00
DENSE GRADED SUBBASE | |
0026 402-07432 313.000 TON | 95.89000 30013.57] 105.00000 32865.00] 92.00000 28796.00
HMA SURFACE, TYPE A | |
0027 402-07435 535.000 TON | 80.25000 42933.75] 93.00000 49755.00] 77.00000 41195.00
HMA INTERMEDIATE, TYPE A | |
0029 601-01128 4.000 EACH | 1250.69000 5002.76| 1200.00000 4800.00]| 1200.00000 4800.00
GUARDRAIL TRANSITION TYPE WGB | |
0030 601-01700 1.000 EACH | 1902.09000 1902.09| 1825.00000 1825.00| 1825.00000 1825.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 1 | | |
0031 601-01740 1.000 EACH | 2032.36000 2032.36| 1950.00000 1950.00]| 1950.00000 1950.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 4 | | |
0032 601-02103 100.000 LFT | 26.06000 2606.00] 25.00000 2500.00] 25.00000 2500.00
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | |
IN. SPACING | |
0033 601-06037 2.000 EACH | 938.01000 1876.02| 900.00000 1800.00| 900.00000 1800.00
GUARDRAIL END TREATMENT, I | |
0034 601-99105 247.500 LFT | 19.86000 4915.35]| 19.05000 4714.88]| 19.05000 4714.88
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0035 602-06729 6.000 EACH | 12.50000 75.00] 10.00000 60.00| 12.00000 72.00
BARRIER DELINEATOR | |
0036 604-91531 18.000 SYS | 44.19000 795.42] 60.00000 1080.00]| 100.00000 1800.00
SIDEWALK, CONCRETE, 4 IN. | |
0037 607-06335 113.000 LFT | 61.54000 6954.02 65.00000 7345.00 | 60.00000 6780.00
PAVED SIDE DITCH, A , MODIFIED | |
0038 609-06257 224.000 SYS | 71.68000 16056.32]| 100.00000 22400.00] 100.00000 22400.00
REINFORCED CONCRETE BRIDGE APPROACH, 10 | |
IN. | | |
0039 610-07487 189.000 TON | 132.75000 25089.75] 194.00000 36666.00] 113.00000 21357.00
HMA FOR APPROACHES, TYPE B | |
0040 611-06497 3.000 EACH | 166.76000 500.28] 160.00000 480.00] 160.00000 480.00
MAILBOX ASSEMBLY, SINGLE | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
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TABULATION OF BIDS
ROUTE 1508
CALL ORDER 390 CONTRACT 1ID B -29595-A COUNTIES KNOX
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 05-0558668 | ( 5 ) 35-2040801 | ( 6 ) 35-1618530
|WEDDLE BROTHERS HIGHWAY GROU |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0041 611-06498 2.000 EACH | 250.13000 500.26| 240.00000 480.00]| 240.00000 480.00
MAILBOX ASSEMBLY, DOUBLE | |
0042 615-06490 22.000 EACH | 130.29000 2866.38] 125.00000 2750.00] 125.00000 2750.00
RIGHT OF WAY MARKER | |
0043 615-06505 4.000 EACH | 729.56000 2918.24] 700.00000 2800.00] 700.00000 2800.00
MONUMENT, B | |
0044 616-02320 314.000 sSYS | 3.16000 992.24| 4.12000 1293.68| 4.00000 1256.00
GEOTEXTILES | |
0045 616-06405 217.000 TON | 28.89000 6269.13] 32.00000 6944.00] 40.00000 8680.00
RIPRAP, REVETMENT | |
0046 616-06451 27.000 TON | 38.29000 1033.83]| 37.00000 999.00 | 40.00000 1080.00
RIPRAP, UNIFORM | | |
0047 621-01004 2.000 EACH | 573.24000 1146.48| 550.00000 1100.00]| 715.00000 1430.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0048 621-06545 0.600 TON | 781.68000 469.01 | 750.00000 450.00 | 1190.00000 714.00
FERTILIZER | |
0049 621-06553 255.000 LBS | 3.23000 823.65] 3.10000 790.50] 6.50000 1657.50
SEED MIXTURE, R | |
0050 621-06557 92.000 LBS | 1.98000 182.16| 1.90000 174.80] 14.00000 1288.00
SEED MIXTURE, T | |
0051 621-06565 4.600 TON | 448.16000 2061.54] 430.00000 1978.00| 425.00000 1955.00
MULCHING MATERIAL | |
0052 621-06567 0.700 kGAL | 5.21000 3.65] 5.00000 3.50] 1.00000 0.70
WATER | | |
0053 621-06574 190.000 SYS | 31.27000 5941.30] 30.00000 5700.00] 19.92000 3784.80
SODDING | | |
0054 628-09402 16.000 MOS | 2131.17000 34098.72] 1600.00000 25600.00] 2500.00000 40000.00
FIELD OFFICE, B | |
0055 701-51195 520.000 LFT | 44.66000 23223.20] 60.00000 31200.00] 125.00000 65000.00
PILE, STEEL H, HP 12 X 53 | |
0056 701-91792 10.000 EACH | 132.10000 1321.00] 100.00000 1000.00| 150.00000 1500.00
PILE TIP, STEEL H | | |
0057 703-06029 48488.000 LBS | 1.24000 60125.12] 1.15000 55761.20] 1.50000 72732.00
REINFORCING BARS, EPOXY COATED | |
0058 704-51002 128.400 cCYs | 627.23000 80536.33] 860.00000 110424.00] 750.00000 96300.00
CONCRETE, C, SUPERSTRUCTURE | |
0059 706-05733 4.000 EACH | 1905.81000 7623.24| 1200.00000 4800.00| 1750.00000 7000.00
|

CONCRETE BRIDGE RAILING TRANSITION, WBC
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TABULATION OF BIDS
ROUTE : 1508
CALL ORDER 390 CONTRACT 1ID B -29595-A COUNTIES : KNOX
LETTING DATE : 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 05-0558668 | ( 5 35-2040801 | ( 6 ) 35-1618530
|WEDDLE BROTHERS HIGHWAY GROU |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0060 706-51020 15.400 cCYS | 652.65000 10050.81]| 575.00000 8855.00| 600.00000 9240.00
CONCRETE, C, RAILING | |
0061 709-51821 LUMP | 2497.21000 2497.21| 2820.00000 2820.00] 2396.00000 2396.00
SURFACE SEAL | |
0062 711-51038 LUMP | 123000.39000 123000.39| 181000.00000 181000.00| 280000.00000 280000.00
STRUCTURAL STEEL | |
0063 711-51070 16.000 EACH | 48.51000 776.16 | 105.00000 1680.00 | 100.00000 1600.00
ANCHOR PLATE, AP 1 | |
0064 715-05024 156.000 LFT | 84.19000 13133.64]| 60.00000 9360.00]| 90.00000 14040.00
PIPE, TYPE 2, CIRCULAR, 36 IN. | |
0065 715-05149 31.000 LFT | 34.61000 1072.91]| 40.00000 1240.00| 60.00000 1860.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0066 715-05151 785.000 LFT | 30.64000 24052.40] 35.00000 27475.00] 60.00000 47100.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0067 715-05154 208.000 LFT | 45.91000 9549.28 | 42.00000 8736.00 | 70.00000 14560.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0068 715-05169 30.000 LFT | 35.76000 1072.80]| 46.00000 1380.00]| 70.00000 2100.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0069 715-05422 29.000 LFT | 131.68000 3818.72] 125.00000 3625.00] 150.00000 4350.00
PIPE, SLOTTED DRAIN, 12 IN. | |
0070 715-46005 3.000 EACH | 318.53000 955.59] 400.00000 1200.00]| 600.00000 1800.00
PIPE END SECTION, 15 IN. | |
0071 715-46020 1.000 EACH | 567.56000 567.56 | 700.00000 700.00]| 650.00000 650.00
PIPE END SECTION, 24 IN. | |
0072 715-46040 2.000 EACH | 731.04000 1462.08]| 975.00000 1950.00]| 1000.00000 2000.00
PIPE END SECTION, 36 IN. | |
0073 715-91361 11.000 LFT | 37.61000 413.71| 45.00000 495.00 | 40.00000 440.00
PIPE, PVC, 6 IN. | |
0074 715-93910 4.000 EACH | 1131.11000 4524 .44 900.00000 3600.00] 1500.00000 6000.00
WATER SERVICE LINE, ADJUST | |
0075 720-45035 9.000 EACH | 1345.69000 12111.21] 2300.00000 20700.00] 3000.00000 27000.00
INLET, F7 | | |
0076 720-45235 1.000 EACH | 1697.15000 1697.15]| 3000.00000 3000.00] 3200.00000 3200.00
CATCH BASIN, E7 | |
0077 720-94612 1.000 EACH | 4397.43000 4397.43| 6300.00000 6300.00] 5500.00000 5500.00
MANHOLE, K4 | |
0078 720-97958 2.000 EACH | 6247.45000 12494.90] 6400.00000 12800.00] 5500.00000 11000.00
MANHOLE, K2 | |
0079 731-93945 5579.000 SFT | 20.57000 114760.03]| 23.00000 128317.00]| 20.00000 111580.00
FACE PANELS, CONCRETE | |
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TABULATION OF BIDS
ROUTE : 1508
CALL ORDER : 390 CONTRACT 1ID B -29595-A COUNTIES : KNOX
LETTING DATE : 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
4 ) 05-0558668 I( 5 ) 35-2040801 I ( 6 ) 35-1618530

LINE NO / ITEM CODE / ALT

EDDLE BROTHERS HIGHWAY GROU

| GOHMANN ASPHALT & CONSTR INC

|AMERICAN CONTRACTING & SERVIC

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0080 731-93946 5579.000 SFT | 8.66000 48314.14| 14.00000 78106.00| 7.00000 39053.00
WALL ERECTION | |
0081 731-93947 331.000 LET | 22.14000 7328.34| 34.00000 11254.00] 30.00000 9930.00
LEVELING PAD, CONCRETE | |
0082 732-90578 4.000 EACH | 1131.11000 4524 .44 950.00000 3800.00] 1500.00000 6000.00
WATER METER, RELOCATE | |
0083 801-03290 4.000 EACH | 307.46000 1229.84| 295.00000 1180.00] 295.00000 1180.00
CONSTRUCTION SIGN, C | |
0084 801-04308 8.000 EACH | 620.14000 4961.12| 595.00000 4760.00| 595.00000 4760.00
ROAD CLOSURE SIGN ASSEMBLY | |
0085 801-06625 7.000 EACH | 151.12000 1057.84| 145.00000 1015.00] 145.00000 1015.00
DETOUR ROUTE MARKER ASSEMBLY | |
0086 801-06640 13.000 EACH | 234.50000 3048.50] 225.00000 2925.00] 225.00000 2925.00
CONSTRUCTION SIGN, A | |
0087 801-06775 LUMP | 16809.76000 16809.76 | 10000.00000 10000.00] 2500.00000 2500.00
MAINTAINING TRAFFIC | |
0088 801-07118 96.000 LFT | 11.98000 1150.08]| 11.50000 1104.00]| 11.50000 1104.00
BARRICADE, III-A | |
0089 801-07119 96.000 LFT | 14.07000 1350.72]| 13.50000 1296.00 | 13.50000 1296.00
BARRICADE, III-B | |
0090 802-05701 55.000 LFT | 13.81000 759.55] 13.25000 728.75] 13.25000 728.75
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0091 802-76025 36.000 SFT | 21.89000 788.04 | 21.00000 756.00 | 21.00000 756.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0092 808-06713 2673.000 LFT | 0.29000 775.17]| 0.28000 748 .44 | 0.28000 748 .44
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0093 808-06714 2632.000 LFT | 0.29000 763.28] 0.28000 736.96 | 0.28000 736.96
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0094 808-06726 97.000 LFT | 5.16000 500.52] 4.95000 480.15| 4.95000 480.15
TRANSVERSE MARKINGS, PAINT, STOP LINE, | |
24 IN. | | |
0095 406-05520 1.200 TON | 625.34000 750.41 | 880.00000 1056.00]| 600.00000 720.00
ASPHALT FOR TACK COAT | |
0096 715-08305 11.000 TON | 553.28000 6086.08] 235.00000 2585.00] 200.00000 2200.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | |
0097 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
|
|

CONTROL DEVICES



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08

PAGE : 390 -13
TABULATION OF BIDS

ROUTE : 1508

CALL ORDER : 390 CONTRACT ID : B -29595-A COUNTIES : KNOX
LETTING DATE : 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
4 ) 05-0558668 I ( 5 ) 35-2040801 | ( 6 ) 35-1618530

(
WEDDLE BROTHERS HIGHWAY GROU |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVIC

LINE NO / ITEM CODE / ALT | |

I
I
|

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

0098 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00

QUALITY ADJUSTMENTS, FAILED MATERIALS | |
SECTION TOTALS | $ 1,579,260.72] $ 1,631,773.86] $ 1,672,290.62

+ + +
I

CONTRACT TOTALS $ 1,579,260.72] $ 1,631,773.86| $ 1,672,290.62




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 400 -1
VENDOR RANKING

CALL ORDER : 400 CONTRACT ID : B -30195-A COUNTIES : SULLIVAN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 66
CONTRACT TIME : 06/30/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 9977038
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1878024 RAGLE INC S 759,922.13 100.0000%
2 35-1801998 CLR INC $ 796,778.35 104.8500%
3 90-0177865 HIS CONSTRUCTORS LLC $ 951,306.94 125.1848%
4 35-2040801 GOHMANN ASPHALT & CONSTRUCTION INC $ 1,030,000.00 135.5402%
5 35-1618530 AMERICAN CONTRACTING & SERVICES $ 1,088,180.89 143.1964%
6 35-1111003 WHITE CONSTRUCTION INC $ 1,154,443.78 151.9161%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 400 -2
TABULATION OF BIDS
ROUTE 900 N
CALL ORDER 400 CONTRACT 1ID B -30195-A COUNTIES SULLIVAN
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 2 ) 35-1801998 | ( 3 ) 90-0177865
|RAGLE INC |CLR INC |[HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 6000.00000 6000.00] 7500.00000 7500.00| 7900.00000 7900.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 38000.00000 38000.00] 41000.00000 41000.00] 47500.00000 47500.00
MOBILIZATION AND DEMOBILIZATION | |
0009 201-52370 LUMP | 22000.00000 22000.00] 19000.00000 19000.00]| 28000.00000 28000.00
CLEARING RIGHT OF WAY | |
0010 202-51330 LUMP | 39250.00000 39250.00] 14000.00000 14000.00] 27150.00000 27150.00
PRESENT STRUCTURE, REMOVE | |
0011 202-96133 90.000 LFT | 6.00000 540.00] 11.00000 990.00] 10.00000 900.00
PIPE, REMOVE | |
0012 203-02000 949.000 cCYS | 20.00000 18980.00] 21.00000 19929.00] 30.00000 28470.00
EXCAVATION, COMMON | |
0013 203-02070 6239.000 cCYS | 10.00000 62390.00] 15.50000 96704.50]| 22.50000 140377.50
BORROW | | |
0014 203-51223 1085.000 CYS | 11.00000 11935.00] 16.00000 17360.00] 10.50000 11392.50
EXCAVATION, WATERWAY | |
0015 204-02290 5.000 EACH | 650.00000 3250.00] 200.00000 1000.00]| 350.00000 1750.00
SETTLEMENT PLATE | |
0016 205-06932 64.000 LFT | 14.65000 937.60| 24.00000 1536.00| 14.75000 944.00
TEMPORARY CHECK DAM, STRAW BALES | |
0017 205-06937 2300.000 LFT | 1.80000 4140.00]| 1.55000 3565.00] 1.85000 4255.00
TEMPORARY SILT FENCE | |
0018 207-08266 2262.000 SYS | 0.75000 1696.50]| 4.70000 10631.40]| 8.50000 19227.00
SUBGRADE TREATMENT, TYPE III | |
0019 211-06467 54.400 CYS | 40.00000 2176.00] 67.00000 3644.80] 65.00000 3536.00
AGGREGATE FOR END BENT BACKFILL | |
0020 301-07448 1031.000 TON | 20.00000 20620.00] 24.75000 25517.25] 30.00000 30930.00
COMPACTED AGGREGATE, NO. 53, BASE | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 400 -3
TABULATION OF BIDS
ROUTE 900 N
CALL ORDER : 400 CONTRACT 1ID B -30195-A COUNTIES SULLIVAN
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 2 35-1801998 | ( 3 ) 90-0177865
|RAGLE INC |CLR INC |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0021 302-07455 26.300 CYS | 65.00000 1709.50] 105.00000 2761.50] 95.00000 2498.50
DENSE GRADED SUBBASE | |
0022 303-07449 318.600 TON | 22.00000 7009.20]| 25.25000 8044.65| 40.00000 12744.00
COMPACTED AGGREGATE, NO. 73 | |
0023 402-07432 155.000 TON | 104.05000 16127.75]| 135.00000 20925.00] 106.00000 16430.00
HMA SURFACE, TYPE A | |
0027 406-05521 1882.000 sSYS | 0.50000 941.00| 0.09000 169.38]| 0.50000 941.00
ASPHALT FOR TACK COAT | |
0028 601-01128 4.000 EACH | 1200.00000 4800.00| 1345.00000 5380.00] 1225.00000 4900.00
GUARDRAIL TRANSITION TYPE WGB | |
0029 601-01700 4.000 EACH | 1850.00000 7400.00 | 2074.00000 8296.00 | 1875.00000 7500.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 1 | | |
0030 601-99105 143.750 LFT | 20.00000 2875.00] 22.25000 3198.44| 20.25000 2910.94
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0031 602-06729 6.000 EACH | 8.00000 48.00| 30.00000 180.00| 12.00000 72.00
BARRIER DELINEATOR | |
0032 609-06257 157.600 SYS | 75.00000 11820.00]| 115.00000 18124.00]| 95.00000 14972.00
REINFORCED CONCRETE BRIDGE APPROACH, 10 | |
IN. | | |
0033 615-06490 21.000 EACH | 124.00000 2604.00] 99.00000 2079.00] 125.00000 2625.00
RIGHT OF WAY MARKER | |
0034 616-02320 1288.000 SYS | 2.25000 2898.00] 3.25000 4186.00 | 2.50000 3220.00
GEOTEXTILES | |
0035 616-06405 842.000 TON | 30.00000 25260.00] 31.00000 26102.00] 31.00000 26102.00
RIPRAP, REVETMENT | |
0036 621-01004 2.000 EACH | 745.00000 1490.00| 510.00000 1020.00| 750.00000 1500.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0037 621-06545 0.550 TON | 1645.00000 904.75] 2500.00000 1375.00]| 1675.00000 921.25
FERTILIZER | |
0038 621-06553 190.000 LBS | 7.45000 1415.50]| 8.35000 1586.50| 7.50000 1425.00
SEED MIXTURE, R | |
0039 621-06557 88.000 LBS | 5.00000 440.00] 5.60000 492.80] 5.25000 462.00
SEED MIXTURE, T | |
0040 621-06565 4.400 TON | 490.00000 2156.00] 550.00000 2420.00] 490.00000 2156.00
MULCHING MATERIAL | |
0041 621-06574 48.000 SYS | 57.50000 2760.00] 62.00000 2976.00] 57.00000 2736.00
|

SODDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 400 -4
TABULATION OF BIDS
ROUTE 900 N
CALL ORDER 400 CONTRACT 1ID B -30195-A COUNTIES SULLIVAN
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 2 ) 35-1801998 | ( 3 ) 90-0177865
|RAGLE INC |CLR INC |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0042 622-52436 3.000 EACH | 32.00000 96.00] 25.00000 75.00] 33.00000 99.00
SIGN, DO NOT MOW OR SPRAY | |
0043 622-91786 60.000 EACH | 32.75000 1965.00 | 18.00000 1080.00| 33.50000 2010.00
SEEDLING | | |
0044 628-09401 10.000 MOS | 1200.00000 12000.00]| 1000.00000 10000.00]| 1900.00000 19000.00
FIELD OFFICE, A | |
0045 701-98647 664.000 LFT | 45.00000 29880.00] 45.00000 29880.00] 70.00000 46480.00
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | |
203 IN., 14 IN. | |
0046 701-99086 18.000 EACH | 250.00000 4500.00| 0.01000 0.18] 175.00000 3150.00
PILE TIP, STEEL SHELL | |
0047 703-06029 39755.000 LBS | 1.30000 51681.50] 1.35000 53669.25] 1.15000 45718.25
REINFORCING BARS, EPOXY COATED | |
0048 704-51002 168.700 CYS | 625.00000 105437.50]| 575.00000 97002.50]| 700.00000 118090.00
CONCRETE, C, SUPERSTRUCTURE | |
0049 706-05733 4.000 EACH | 1600.00000 6400.00] 1200.00000 4800.00 | 2500.00000 10000.00
CONCRETE BRIDGE RAILING TRANSITION, WBC | |
0050 706-51020 15.200 CYS | 600.00000 9120.00]| 775.00000 11780.00]| 600.00000 9120.00
CONCRETE, C, RAILING | |
0051 707-06831 384.000 LFT | 450.00000 172800.00] 429.00000 164736.00] 485.00000 186240.00
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM, 54 IN. X 42 IN. , 54" X 42" | |
0052 709-51821 LUMP | 2800.00000 2800.00] 3175.00000 3175.00] 2900.00000 2900.00
SURFACE SEAL | |
0053 711-51070 16.000 EACH | 65.00000 1040.00]| 40.00000 640.00] 50.00000 800.00
ANCHOR PLATE, AP 1 | |
0054 715-05169 52.000 LFT | 16.00000 832.00| 46.00000 2392.00] 38.00000 1976.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0055 715-05175 60.000 LFT | 35.00000 2100.00] 87.00000 5220.00] 65.00000 3900.00
PIPE, TYPE 3, CIRCULAR, 30 IN. | |
0056 715-05407 110.000 LFT | 10.00000 1100.00| 8.00000 880.00| 13.00000 1430.00
PIPE, END BENT DRAIN, 6 IN. | |
0057 715-46005 2.000 EACH | 275.00000 550.00] 387.00000 774.00] 500.00000 1000.00
PIPE END SECTION, 15 IN. | |
0058 715-46030 2.000 EACH | 500.00000 1000.00]| 850.00000 1700.00]| 850.00000 1700.00
PIPE END SECTION, 30 IN. | |
0059 801-04308 4.000 EACH | 345.00000 1380.00| 385.00000 1540.00| 350.00000 1400.00
ROAD CLOSURE SIGN ASSEMBLY | |
0060 801-06625 9.000 EACH | 89.00000 801.00] 99.00000 891.00] 90.00000 810.00
|

DETOUR ROUTE MARKER ASSEMBLY



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 400 -5
TABULATION OF BIDS
ROUTE : 900 N
CALL ORDER : 400 CONTRACT 1ID B -30195-A COUNTIES : SULLIVAN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 35-1801998 | ( 3 ) 90-0177865
|RAGLE INC |CLR INC |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0061 801-06640 14.000 EACH | 125.00000 1750.00]| 140.00000 1960.00]| 130.00000 1820.00
CONSTRUCTION SIGN, A | |
0062 801-07118 48.000 LFT | 8.50000 408.00 | 9.50000 456 .00 | 8.75000 420.00
BARRICADE, III-A | |
0063 801-07119 48.000 LFT | 9.75000 468.00] 10.90000 523.20] 10.00000 480.00
BARRICADE, III-B | |
0064 802-05701 22.000 LFT | 13.50000 297.00] 15.00000 330.00] 14.00000 308.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0065 802-76025 10.000 SFT | 26.00000 260.00] 28.50000 285.00] 26.50000 265.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0066 808-06713 2000.000 LFT | 0.35000 700.00] 0.30000 600.00] 0.36000 720.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0067 808-06714 2000.000 LFT | 0.35000 700.00 | 0.30000 600.00] 0.36000 720.00
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0068 205-06934 2.750 TON | 455.00000 1251.25]| 500.00000 1375.00]| 460.00000 1265.00
TEMPORARY MULCHING | |
0069 801-06775 LUMP | 1500.00000 1500.00| 850.00000 850.00 | 10000.00000 10000.00
MAINTAINING TRAFFIC | |
0070 402-07435 259.000 TON | 84.12000 21787.08] 106.00000 27454.00] 86.00000 22274.00
HMA INTERMEDIATE, TYPE A | |
0071 801-03290 4.000 EACH | 185.00000 740.00 | 103.00000 412.00| 190.00000 760.00
CONSTRUCTION SIGN, C | |
SECTION TOTALS | S 759,922.13| S 796,778.35] S 951,306.94
+ + +
CONTRACT TOTALS | $ 759,922.13]| $ 796,778.35] $ 951,306.94




INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 400 -6
TABULATION OF BIDS
ROUTE 900 N
CALL ORDER 400 CONTRACT 1ID B -30195-A COUNTIES SULLIVAN
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-2040801 | ( 5 ) 35-1618530 I ( 6 ) 35-1111003
| GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVI |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 14000.00000 14000.00] 12500.00000 12500.00] 14000.00000 14000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 51000.00000 51000.00] 54409.04000 54409.04| 55000.00000 55000.00
MOBILIZATION AND DEMOBILIZATION | |
0009 201-52370 LUMP | 30500.00000 30500.00] 32645.42000 32645.42] 37000.00000 37000.00
CLEARING RIGHT OF WAY | |
0010 202-51330 LUMP | 60021.70000 60021.70|] 100000.00000 100000.00]| 78972.12000 78972.12
PRESENT STRUCTURE, REMOVE | |
0011 202-96133 90.000 LFT | 10.00000 900.00 | 20.00000 1800.00 | 15.00000 1350.00
PIPE, REMOVE | |
0012 203-02000 949.000 CYS | 22.00000 20878.00] 30.00000 28470.00] 36.00000 34164.00
EXCAVATION, COMMON | |
0013 203-02070 6239.000 CYS | 24.00000 149736.00] 20.00000 124780.00] 20.00000 124780.00
BORROW I I |
0014 203-51223 1085.000 CYS | 30.00000 32550.00] 15.00000 16275.00]| 45.00000 48825.00
EXCAVATION, WATERWAY | |
0015 204-02290 5.000 EACH | 1500.00000 7500.00| 2000.00000 10000.00] 450.00000 2250.00
SETTLEMENT PLATE | |
0016 205-06932 64.000 LFT | 20.00000 1280.00]| 14.65000 937.60] 17.00000 1088.00
TEMPORARY CHECK DAM, STRAW BALES | |
0017 205-06937 2300.000 LFT | 1.80000 4140.00| 1.80000 4140.00 | 5.00000 11500.00
TEMPORARY SILT FENCE | |
0018 207-08266 2262.000 SYS | 10.00000 22620.00] 6.00000 13572.00]| 12.00000 27144.00
SUBGRADE TREATMENT, TYPE III | |
0019 211-06467 54.400 CYS | 80.00000 4352.00 | 100.00000 5440.00] 85.00000 4624.00
AGGREGATE FOR END BENT BACKFILL | |
0020 301-07448 1031.000 TON | 25.00000 25775.00| 30.00000 30930.00] 28.00000 28868.00
COMPACTED AGGREGATE, NO. 53, BASE | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 400 -7
TABULATION OF BIDS
ROUTE 900 N
CALL ORDER : 400 CONTRACT 1ID B -30195-A COUNTIES SULLIVAN
LETTING DATE : 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
4 ) 35-2040801 | ( 5 ) 35-1618530 | ( 6 ) 35-1111003

LINE NO / ITEM CODE / ALT

OHMANN ASPHALT & CONSTR INC

| AMERICAN CONTRACTING & SERVI

|WHITE CONSTRUCTION INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0021 302-07455 26.300 CYS | 115.00000 3024.50] 100.00000 2630.00] 155.00000 4076.50
DENSE GRADED SUBBASE | |
0022 303-07449 318.600 TON | 26.00000 8283.60| 35.00000 11151.00] 38.00000 12106.80
COMPACTED AGGREGATE, NO. 73 | |
0023 402-07432 155.000 TON | 104.05000 16127.75]| 104.05000 16127.75]| 110.00000 17050.00
HMA SURFACE, TYPE A | |
0027 406-05521 1882.000 sSYS | 0.50000 941.00| 0.50000 941.00| 0.75000 1411.50
ASPHALT FOR TACK COAT | |
0028 601-01128 4.000 EACH | 1200.00000 4800.00| 1200.00000 4800.00] 1500.00000 6000.00
GUARDRAIL TRANSITION TYPE WGB | |
0029 601-01700 4.000 EACH | 1850.00000 7400.00 | 1850.00000 7400.00 | 1900.00000 7600.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 1 | | |
0030 601-99105 143.750 LFT | 20.00000 2875.00] 20.00000 2875.00] 25.00000 3593.75
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0031 602-06729 6.000 EACH | 10.00000 60.00| 13.00000 78.00]| 30.00000 180.00
BARRIER DELINEATOR | |
0032 609-06257 157.600 SYS | 105.00000 16548.00| 100.00000 15760.00| 92.00000 14499.20
REINFORCED CONCRETE BRIDGE APPROACH, 10 | |
IN. | | |
0033 615-06490 21.000 EACH | 124.00000 2604.00] 124.00000 2604.00] 130.00000 2730.00
RIGHT OF WAY MARKER | |
0034 616-02320 1288.000 SYS | 3.50000 4508.00 | 3.00000 3864.00] 4.00000 5152.00
GEOTEXTILES | |
0035 616-06405 842.000 TON | 36.00000 30312.00] 30.00000 25260.00] 38.00000 31996.00
RIPRAP, REVETMENT | |
0036 621-01004 2.000 EACH | 745.00000 1490.00| 745.00000 1490.00| 850.00000 1700.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0037 621-06545 0.550 TON | 1645.00000 904.75] 1645.00000 904.75] 1720.00000 946.00
FERTILIZER | |
0038 621-06553 190.000 LBS | 7.45000 1415.50]| 7.45000 1415.50] 8.00000 1520.00
SEED MIXTURE, R | |
0039 621-06557 88.000 LBS | 5.00000 440.00] 5.00000 440.00] 7.00000 616.00
SEED MIXTURE, T | |
0040 621-06565 4.400 TON | 490.00000 2156.00] 490.00000 2156.00] 520.00000 2288.00
MULCHING MATERIAL | |
0041 621-06574 48.000 SYS | 56.00000 2688.00] 56.00000 2688.00] 65.00000 3120.00
|

SODDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 400 -8
TABULATION OF BIDS
ROUTE 900 N
CALL ORDER 400 CONTRACT 1ID B -30195-A COUNTIES SULLIVAN
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| 4 ) 35-2040801 | ( 5 ) 35-1618530 I ( 6 ) 35-1111003
| GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVI |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0042 622-52436 3.000 EACH | 32.00000 96.00] 32.00000 96.00] 45.00000 135.00
SIGN, DO NOT MOW OR SPRAY | |
0043 622-91786 60.000 EACH | 32.75000 1965.00 | 32.75000 1965.00 | 42.00000 2520.00
SEEDLING | | |
0044 628-09401 10.000 MOS | 1650.00000 16500.00]| 2500.00000 25000.00] 2250.00000 22500.00
FIELD OFFICE, A | |
0045 701-98647 664.000 LFT | 58.00000 38512.00] 100.00000 66400.00] 68.00000 45152.00
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | |
203 IN., 14 IN. | |
0046 701-99086 18.000 EACH | 265.00000 4770.00| 150.00000 2700.00] 175.00000 3150.00
PILE TIP, STEEL SHELL | |
0047 703-06029 39755.000 LBS | 1.05000 41742.75] 1.50000 59632.50] 2.20000 87461.00
REINFORCING BARS, EPOXY COATED | |
0048 704-51002 168.700 CYS | 765.00000 129055.50]| 750.00000 126525.00]| 960.65000 162061.66
CONCRETE, C, SUPERSTRUCTURE | |
0049 706-05733 4.000 EACH | 1400.00000 5600.00] 1750.00000 7000.00 | 2650.00000 10600.00
CONCRETE BRIDGE RAILING TRANSITION, WBC | |
0050 706-51020 15.200 CYS | 575.00000 8740.00| 650.00000 9880.00| 650.00000 9880.00
CONCRETE, C, RAILING | |
0051 707-06831 384.000 LFT | 520.00000 199680.00] 500.00000 192000.00] 430.00000 165120.00
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM, 54 IN. X 42 IN. , 54" X 42" | |
0052 709-51821 LUMP | 3000.00000 3000.00] 2832.00000 2832.00] 4600.00000 4600.00
SURFACE SEAL | |
0053 711-51070 16.000 EACH | 110.00000 1760.00]| 200.00000 3200.00] 45.00000 720.00
ANCHOR PLATE, AP 1 | |
0054 715-05169 52.000 LFT | 45.00000 2340.00] 60.00000 3120.00] 25.00000 1300.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0055 715-05175 60.000 LFT | 65.00000 3900.00] 65.00000 3900.00] 45.00000 2700.00
PIPE, TYPE 3, CIRCULAR, 30 IN. | |
0056 715-05407 110.000 LFT | 10.00000 1100.00| 20.00000 2200.00] 15.00000 1650.00
PIPE, END BENT DRAIN, 6 IN. | |
0057 715-46005 2.000 EACH | 640.00000 1280.00]| 600.00000 1200.00]| 650.00000 1300.00
PIPE END SECTION, 15 IN. | |
0058 715-46030 2.000 EACH | 800.00000 1600.00]| 750.00000 1500.00]| 785.00000 1570.00
PIPE END SECTION, 30 IN. | |
0059 801-04308 4.000 EACH | 346.00000 1384.00| 345.00000 1380.00| 360.00000 1440.00
ROAD CLOSURE SIGN ASSEMBLY | |
0060 801-06625 9.000 EACH | 89.00000 801.00] 89.00000 801.00] 92.00000 828.00
|

DETOUR ROUTE MARKER ASSEMBLY



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
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TABULATION OF BIDS
ROUTE 900 N
CALL ORDER 400 CONTRACT 1ID B -30195-A COUNTIES SULLIVAN
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| 4 ) 35-2040801 | ( 5 ) 35-1618530 I ( 6 ) 35-1111003
| GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVI |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0061 801-06640 14.000 EACH | 125.00000 1750.00]| 125.00000 1750.00]| 145.00000 2030.00
CONSTRUCTION SIGN, A | |
0062 801-07118 48.000 LFT | 8.50000 408.00 | 8.50000 408.00 | 12.00000 576.00
BARRICADE, III-A | |
0063 801-07119 48.000 LFT | 9.75000 468.00] 9.75000 468.00] 14.00000 672.00
BARRICADE, III-B | |
0064 802-05701 22.000 LFT | 10.96000 241.12] 13.50000 297.00] 16.00000 352.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0065 802-76025 10.000 SFT | 17.90000 179.00] 26.00000 260.00] 29.00000 290.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0066 808-06713 2000.000 LFT | 0.35000 700.00] 0.35000 700.00] 0.42000 840.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0067 808-06714 2000.000 LFT | 0.35000 700.00 | 0.35000 700.00 | 0.42000 840.00
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0068 205-06934 2.750 TON | 455.00000 1251.25]| 455.00000 1251.25]| 620.00000 1705.00
TEMPORARY MULCHING | |
0069 801-06775 LUMP | 6114.50000 6114.50] 10000.00000 10000.00] 10146.25000 10146.25
MAINTAINING TRAFFIC | |
0070 402-07435 259.000 TON | 84.12000 21787.08] 84.12000 21787.08] 98.00000 25382.00
HMA INTERMEDIATE, TYPE A | |
0071 801-03290 4.000 EACH | 185.00000 740.00 | 185.00000 740.00 | 192.00000 768.00
CONSTRUCTION SIGN, C | |
SECTION TOTALS | S 1,030,000.00] S 1,088,180.89] S 1,154,443.78
+ + +
CONTRACT TOTALS | $ 1,030,000.00]| $ 1,088,180.89| $ 1,154,443.78




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 420 -1
VENDOR RANKING

CALL ORDER : 420 CONTRACT ID : B -30979-A COUNTIES : WARRICK
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 66
CONTRACT TIME : 12/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 9987021
0400444
9987022
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 35-1878024 RAGLE INC 3,349,900.99 100.0000%
2 35-1057095 BLANKENBERGER BROTHERS INC 3,867,645.00 115.4555%
3 35-2040801 GOHMANN ASPHALT & CONSTRUCTION INC 4,650,000.00 138.8101%
4 35-1009310 DEIG BROTHERS LUMBER & CONSTR 4,737,048.14 141.4086%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 420 -2
TABULATION OF BIDS
ROUTE CR 750
CALL ORDER 420 CONTRACT 1ID B -30979-A COUNTIES WARRICK
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 2 ) 35-1057095 | ( 3 ) 35-2040801
|RAGLE INC | BLANKENBERGER BROTHERS INC | GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 40000.00000 40000.00]| 41800.00000 41800.00]| 60000.00000 60000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0005 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0010 110-01001 LUMP | 167000.00000 167000.00|] 193000.00000 193000.00| 232000.00000 232000.00
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 83000.00000 83000.00] 96600.00000 96600.00| 116000.00000 116000.00
CLEARING RIGHT OF WAY | |
0012 202-51330 LUMP | 25750.00000 25750.00] 7400.00000 7400.00| 60000.00000 60000.00
PRESENT STRUCTURE, REMOVE STR. NO. 1 | |
0013 202-51330 LUMP | 5000.00000 5000.00] 4200.00000 4200.00 | 19995.31000 19995.31
PRESENT STRUCTURE, REMOVE STR. NO. 2 | |
0014 202-96133 36.100 LFT | 7.00000 252.70] 50.00000 1805.00]| 100.00000 3610.00
PIPE, REMOVE | |
0016 203-02020 31388.000 CYS | 4.00000 125552.00] 6.70000 210299.60] 17.00000 533596.00
EXCAVATION, UNCLASSIFIED | |
0017 203-02070 1306.000 CYS | 10.00000 13060.00]| 15.00000 19590.00]| 30.00000 39180.00
BORROW | | |
0018 204-02290 5.000 EACH | 600.00000 3000.00] 820.00000 4100.00 | 1400.00000 7000.00
SETTLEMENT PLATE | |
0019 205-03371 156.000 CYS | 3.00000 468.00] 13.00000 2028.00] 14.00000 2184.00
|

SEDIMENT, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 420 -3
TABULATION OF BIDS
ROUTE : CR 750

CALL ORDER : 420 CONTRACT ID : B -30979-A COUNTIES : WARRICK
LETTING DATE : 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 2 ) 35-1057095 | ( 3 ) 35-2040801
|RAGLE INC | BLANKENBERGER BROTHERS INC | GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 205-06930 5.200 TON | 25.00000 130.00] 70.00000 364.00] 180.00000 936.00
SPLASHPAD, RIPRAP | |
0021 205-06931 133.000 TON | 25.00000 3325.00] 42.00000 5586.00] 50.00000 6650.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0022 205-06934 12.500 TON | 410.00000 5125.00] 410.00000 5125.00] 410.00000 5125.00
TEMPORARY MULCHING | |
0023 205-06937 8170.000 LFT | 1.80000 14706.00] 1.40000 11438.00] 1.40000 11438.00
TEMPORARY SILT FENCE | |
0024 205-06938 46.000 LFT | 20.00000 920.00] 38.41000 1766.86 | 25.00000 1150.00
TEMPORARY SLOPE DRAIN | |
0025 205-08594 5978.300 LFT | 4.82000 28815.41| 5.00000 29891.50] 5.00000 29891.50
FILTER SOCK , COMPOST | |
0026 206-51220 388.000 cCYS | 275.00000 106700.00]| 27.30000 10592.40| 250.00000 97000.00
EXCAVATION, WET | |
0027 206-51225 403.000 cCyYs | 9.00000 3627.00] 14.00000 5642.00] 15.00000 6045.00
EXCAVATION, DRY | |
0028 207-08264 17301.000 SYs | 1.00000 17301.00] 5.25000 90830.25]| 3.30000 57093.30
SUBGRADE TREATMENT, TYPE II | |
0029 211-02050 12898.000 CYS | 15.00000 193470.00] 21.50000 277307.00]| 18.50000 238613.00
B BORROW | | |
0030 211-06467 70.000 CYS | 50.00000 3500.00] 55.00000 3850.00] 80.00000 5600.00
AGGREGATE FOR END BENT BACKFILL | |
0031 211-07454 911.000 cCYs | 25.00000 22775.00]| 27.00000 24597.00] 35.00000 31885.00
STRUCTURE BACKFILL | |
0032 301-07448 6063.000 TON | 23.50000 142480.50]| 26.50000 160669.50]| 23.50000 142480.50
COMPACTED AGGREGATE, NO. 53, BASE | |
0033 302-07455 36.000 CYS | 70.00000 2520.00] 74.00000 2664.00] 80.00000 2880.00
DENSE GRADED SUBBASE | |
0034 303-07662 50.000 TON | 23.00000 1150.00]| 34.00000 1700.00]| 21.50000 1075.00
STONE , NO. 2 FOR CONSTRUCTION ENTRANCE | |
0035 401-07320 1037.000 TON | 78.00000 80886.00] 78.00000 80886.00] 90.70000 94055.90
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | |
0036 401-07389 3174.000 TON | 67.00000 212658.00] 67.00000 212658.00] 79.00000 250746.00
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | |
0037 405-05517 20.000 TON | 0.01000 0.20] 0.01000 0.20] 800.00000 16000.00
ASPHALT FOR PRIME COAT | |
0038 406-05520 4.000 TON | 580.00000 2320.00] 580.00000 2320.00] 700.00000 2800.00
ASPHALT FOR TACK COAT | |
0039 601-01522 4.000 EACH | 1980.00000 7920.00| 1980.00000 7920.00| 2060.00000 8240.00
|

GUARDRAIL TRANSITION TYPE TGB |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 420 -4
TABULATION OF BIDS
ROUTE CR 750
CALL ORDER 420 CONTRACT 1ID B -30979-A COUNTIES WARRICK
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 2 35-1057095 | ( 3 ) 35-2040801
|RAGLE INC | BLANKENBERGER BROTHERS INC | GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0040 601-01740 1.000 EACH | 1840.00000 1840.00]| 1840.00000 1840.00]| 1795.00000 1795.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 4 | | |
0041 601-94689 7.000 EACH | 2400.00000 16800.00]| 2400.00000 16800.00]| 2395.00000 16765.00
GUARDRAIL END TREATMENT, OS | |
0042 601-99105 1797.500 LFT | 18.00000 32355.00] 18.00000 32355.00] 16.90000 30377.75
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0043 609-06259 212.000 SYS | 60.00000 12720.00]| 84.00000 17808.00]| 125.00000 26500.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0044 610-07486 84.000 TON | 99.00000 8316.00| 99.00000 8316.00| 125.00000 10500.00
HMA FOR APPROACHES, TYPE A | |
0045 611-06498 1.000 EACH | 205.00000 205.00] 205.00000 205.00] 230.00000 230.00
MAILBOX ASSEMBLY, DOUBLE | |
0046 616-02320 1922.000 SYS | 2.50000 4805.00 | 1.50000 2883.00] 2.50000 4805.00
GEOTEXTILES | |
0047 616-05689 189.000 TON | 35.00000 6615.00] 37.00000 6993.00] 35.25000 6662.25
RIPRAP, CLASS 2 | |
0048 616-06405 1037.000 TON | 35.00000 36295.00] 33.00000 34221.00] 35.25000 36554.25
RIPRAP, REVETMENT | |
0049 621-01004 6.000 EACH | 550.00000 3300.00] 550.00000 3300.00] 550.00000 3300.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0050 621-02318 62.730 LBS | 35.00000 2195.55] 35.00000 2195.55] 35.00000 2195.55
SEED MIXTURE, PRAIRIE GRASS , | |
WET-TO-MESIC | |
0051 621-02468 1334.460 LBS | 4.00000 5337.84] 4.00000 5337.84] 4.00000 5337.84
SEED MIXTURE, GRASS, 1 , ANNUAL RYE | |
GRASS | | |
0052 621-02770 59.800 SYS | 2.00000 119.60] 2.00000 119.60] 2.00000 119.60
EROSION CONTROL BLANKET , PERMANENT | |
0053 621-06545 7.350 TON | 750.00000 5512.50] 750.00000 5512.50] 750.00000 5512.50
FERTILIZER | |
0054 621-06553 801.000 LBS | 2.75000 2202.75] 2.75000 2202.75] 2.75000 2202.75
SEED MIXTURE, R | |
0055 621-06557 716.000 LBS | 1.90000 1360.40| 1.90000 1360.40| 1.90000 1360.40
SEED MIXTURE, T | |
0056 621-06565 43.380 TON | 410.00000 17785.80]| 410.00000 17785.80]| 410.00000 17785.80
|

MULCHING MATERIAL



STRUCTURAL MEMBERS, CONCRETE I-BEAM,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 420 -5
TABULATION OF BIDS
ROUTE CR 750
CALL ORDER 420 CONTRACT 1ID B -30979-A COUNTIES WARRICK
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 2 ) 35-1057095 | ( 3 ) 35-2040801
|RAGLE INC | BLANKENBERGER BROTHERS INC | GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 621-06567 7504.000 kGAL | 5.00000 37520.00] 5.00000 37520.00] 5.00000 37520.00
WATER | | |
0058 621-06574 921.000 SYS | 5.00000 4605.00] 4.25000 3914.25] 4.00000 3684.00
SODDING | | |
0059 621-06575 264.000 SYS | 5.00000 1320.00]| 4.25000 1122.00]| 4.00000 1056.00
SODDING, NURSERY | |
0060 621-52448 11.000 EACH | 30.00000 330.00] 30.00000 330.00] 30.00000 330.00
SIGN, DO NOT SPRAY , OR MOW | |
0061 622-91786 3500.000 EACH | 42.00000 147000.00]| 42.00000 147000.00]| 42.00000 147000.00
SEEDLING , 3-GALLON CONTAINER GROWN | |
0062 622-91786 10325.000 EACH | 4.50000 46462.50] 4.50000 46462.50] 4.50000 46462.50
SEEDLING , BARE ROOT | |
0063 624-92647 10.850 ACRE | 650.00000 7052.50]| 650.00000 7052.50]| 650.00000 7052.50
HERBICIDE TREATMENT | |
0064 628-09402 20.000 MOS | 1000.00000 20000.00] 2850.00000 57000.00] 1600.00000 32000.00
FIELD OFFICE, B | |
0065 701-51195 1660.000 LFT | 50.00000 83000.00]| 76.00000 126160.00]| 64.00000 106240.00
PILE, STEEL H, HP 12 X 53 | |
0066 701-91792 50.000 EACH | 250.00000 12500.00] 135.00000 6750.00] 115.00000 5750.00
PILE TIP, STEEL H | | |
0067 702-51005 240.000 cCyYs | 900.00000 216000.00] 960.00000 230400.00] 700.00000 168000.00
CONCRETE, A, SUBSTRUCTURE | |
0068 702-51015 102.000 cCyYs | 900.00000 91800.00] 1525.00000 155550.00] 600.00000 61200.00
CONCRETE, B, FOOTINGS | |
0069 703-51030 44530.000 LBS | 1.20000 53436.00] 1.00000 44530.00]| 1.10000 48983.00
REINFORCING STEEL | |
0070 703-51032 86778.000 LBS | 1.20000 104133.60] 1.12000 97191.36| 1.20000 104133.60
REINFORCING STEEL, EPOXY COATED | |
0071 704-51002 213.000 cCyYs | 600.00000 127800.00]| 710.00000 151230.00] 650.00000 138450.00
CONCRETE, C, SUPERSTRUCTURE | |
0072 706-06341 430.000 LFT | 114.00000 49020.00] 114.00000 49020.00] 104.00000 44720.00
RAILING, PF-2 | |
0073 706-06352 4.000 EACH | 1250.00000 5000.00] 2300.00000 9200.00| 1500.00000 6000.00
CONCRETE BRIDGE RAILING TRANSITION, | |
TPF-2 | | |
0074 706-51020 20.000 CYS | 950.00000 19000.00] 620.00000 12400.00] 550.00000 11000.00
CONCRETE, C, RAILING | |
0075 707-05984 800.000 LFT | 272.00000 217600.00] 290.00000 232000.00] 355.00000 284000.00
|
|

III, 45 IN. X 16 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 420 -6
TABULATION OF BIDS
ROUTE : CR 750

CALL ORDER : 420 CONTRACT ID : B -30979-A COUNTIES : WARRICK
LETTING DATE : 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 2 ) 35-1057095 | ( 3 ) 35-2040801
|RAGLE INC | BLANKENBERGER BROTHERS INC | GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 709-51821 LUMP | 5637.02000 5637.02] 5637.02000 5637.02] 5637.02000 5637.02
SURFACE SEAL | |
0077 714-07022 195.000 LFT | 2050.00000 399750.00] 2125.00000 414375.00] 4200.00000 819000.00
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 20 FT. X 6 FT. | |
0078 714-93637 30.000 LFT | 500.00000 15000.00] 430.00000 12900.00] 610.00000 18300.00
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 6 FT. X 2 FT.6 IN | |
0080 715-05121 308.000 LFT | 35.00000 10780.00]| 40.00000 12320.00]| 39.00000 12012.00
PIPE, TYPE 1, CIRCULAR, 18 IN. | |
0081 715-05123 65.000 LFT | 40.00000 2600.00] 49.00000 3185.00] 58.00000 3770.00
PIPE, TYPE 1, CIRCULAR, 24 IN. | |
0082 715-05125 43.000 LFT | 45.00000 1935.00]| 62.00000 2666.00] 71.00000 3053.00
PIPE, TYPE 1, CIRCULAR, 30 IN. | |
0083 715-05128 160.000 LFT | 100.00000 16000.00] 103.00000 16480.00] 88.00000 14080.00
PIPE, TYPE 1, CIRCULAR, 48 IN. | |
0084 715-05151 100.000 LFT | 30.00000 3000.00] 85.00000 8500.00| 33.00000 3300.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0085 715-05407 124.000 LFT | 12.00000 1488.00] 13.00000 1612.00] 8.00000 992.00
PIPE, END BENT DRAIN, 6 IN. | |
0086 715-05439 200.000 LFT | 13.00000 2600.00] 14.00000 2800.00] 26.00000 5200.00
PIPE, DRAINTILE TERMINAL SECTION, 6 IN | |
0087 715-05440 200.000 LEFT | 15.00000 3000.00] 16.00000 3200.00] 27.00000 5400.00
PIPE, DRAINTILE TERMINAL SECTION, 8 IN | |
0088 715-05442 200.000 LFT | 17.00000 3400.00] 18.00000 3600.00] 28.00000 5600.00
PIPE, DRAINTILE TERMINAL SECTION, 10 IN | |
0089 715-46005 4.000 EACH | 250.00000 1000.00] 280.00000 1120.00] 400.00000 1600.00
PIPE END SECTION, 15 IN. | |
0090 715-46010 14.000 EACH | 275.00000 3850.00] 340.00000 4760.00| 450.00000 6300.00
PIPE END SECTION, 18 IN. | |
0091 715-46020 2.000 EACH | 400.00000 800.00| 530.00000 1060.00] 700.00000 1400.00
PIPE END SECTION, 24 IN. | |
0092 715-46030 2.000 EACH | 450.00000 900.00] 770.00000 1540.00]| 900.00000 1800.00
PIPE END SECTION, 30 IN. | |
0093 724-51925 80.000 LFT | 120.00000 9600.00| 120.00000 9600.00| 200.00000 16000.00
STRUCTURAL EXPANSION JOINT, SS | |
0094 801-03290 4.000 EACH | 395.00000 1580.00] 395.00000 1580.00] 475.00000 1900.00
CONSTRUCTION SIGN, C | |
0095 801-04308 2.000 EACH | 595.00000 1190.00]| 595.00000 1190.00]| 395.00000 790.00
|

ROAD CLOSURE SIGN ASSEMBLY |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
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TABULATION OF BIDS
ROUTE CR 750
CALL ORDER 420 CONTRACT 1ID B -30979-A COUNTIES WARRICK
LETTING DATE 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1878024 | ( 2 ) 35-1057095 | ( 3 ) 35-2040801
|RAGLE INC | BLANKENBERGER BROTHERS INC | GOHMANN ASPHALT & CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0096 801-07118 30.000 LFT | 25.00000 750.00] 25.00000 750.00] 25.00000 750.00
BARRICADE, III-A | |
0097 804-06770 136.000 EACH | 1.00000 136.00| 25.00000 3400.00] 31.30000 4256.80
DELINEATOR POST | |
0098 807-04988 17.000 EACH | 149.00000 2533.00] 150.00000 2550.00] 275.00000 4675.00
BOX , EASTERN BLUEBIRD | |
0099 808-03631 538.000 LFT | 4.75000 2555.50] 4.75000 2555.50] 4.75000 2555.50
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0100 808-03632 538.000 LFT | 4.75000 2555.50] 4.75000 2555.50] 4.75000 2555.50
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0101 808-06703 9662.000 LFT | 0.38000 3671.56 0.38000 3671.56 0.42000 4058.04
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0102 808-75245 9662.000 LFT | 0.38000 3671.56] 0.38000 3671.56] 0.42000 4058.04
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0103 203-02000 14806.000 CYS | 9.00000 133254.00] 16.75000 248000.50] 12.55000 185815.30
EXCAVATION, COMMON , WETLAND | |
0104 715-06004 2.000 EACH | 950.00000 1900.00]| 830.00000 1660.00| 3140.00000 6280.00
CONCRETE ANCHOR, 48 IN. | |
SECTION TOTALS | $ 3,349,900.99| $ 3,867,645.00] S 4,650,000.00
+ + +
CONTRACT TOTALS | S 3,349,900.99] S 3,867,645.00] S 4,650,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 420 -8
TABULATION OF BIDS
ROUTE : CR 750

CALL ORDER : 420 CONTRACT ID : B -30979-A COUNTIES : WARRICK
LETTING DATE : 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE

| ( 4 ) 35-1009310 |
|DEIG BROTHERS LUMBER & CONST |
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
+ +

( ) ( )

UNIT PRICE AMOUNT UNIT PRICE AMOUNT

I
I
|
|
"

SECTION 0001 BRIDGE REPLACEMENT
|

| |
0001 105-06845 LUMP | 73000.00000 73000.00]|
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0005 109-08442 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0006 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 109-08463 1.000 DOL | 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | |
0010 110-01001 LUMP | 236000.00000 236000.00]
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 383240.00000 383240.00]
CLEARING RIGHT OF WAY | |
0012 202-51330 LUMP | 26255.00000 26255.00]
PRESENT STRUCTURE, REMOVE , STR. NO. 1 | |
0013 202-51330 LUMP | 5400.00000 5400.00]
PRESENT STRUCTURE, REMOVE , STR. NO. 2 | |
0014 202-96133 36.100 LFT | 100.00000 3610.00]
PIPE, REMOVE | |
0016 203-02020 31388.000 CYS | 13.80000 433154.40]
EXCAVATION, UNCLASSIFIED | |
0017 203-02070 1306.000 CYS | 27.00000 35262.00]
BORROW | | |
0018 204-02290 5.000 EACH | 814.00000 4070.00]|
SETTLEMENT PLATE | |
0019 205-03371 156.000 CYs | 44.50000 6942.00]
SEDIMENT, REMOVE | |
0020 205-06930 5.200 TON | 146.25000 760.50]
| |

SPLASHPAD, RIPRAP



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 420 -9
TABULATION OF BIDS
ROUTE : CR 750

CALL ORDER : 420 CONTRACT ID : B -30979-A COUNTIES : WARRICK
LETTING DATE : 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE

4 ) 35-1009310

( I( )
DEIG BROTHERS LUMBER & CONST |
I

LINE NO / ITEM CODE / ALT

GUARDRAIL TERMINAL SYSTEM, W BEAM,
CURVED, 4

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0021 205-06931 133.000 TON | 66.00000 8778.00|
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0022 205-06934 12.500 TON | 440.00000 5500.00]
TEMPORARY MULCHING | |
0023 205-06937 8170.000 LFT | 1.70000 13889.00]
TEMPORARY SILT FENCE | |
0024 205-06938 46.000 LFT | 59.00000 2714.00]|
TEMPORARY SLOPE DRAIN | |
0025 205-08594 5978.300 LFT | 6.35000 37962.21|
FILTER SOCK , COMPOST | |
0026 206-51220 388.000 CYS | 76.00000 29488.00]
EXCAVATION, WET | |
0027 206-51225 403.000 CYS | 47.50000 19142.50]|
EXCAVATION, DRY | |
0028 207-08264 17301.000 SYS | 3.75000 64878.75|
SUBGRADE TREATMENT, TYPE IT | |
0029 211-02050 12898.000 CYS | 17.85000 230229.30]
B BORROW | | |
0030 211-06467 70.000 cCYS | 58.75000 4112.50]|
AGGREGATE FOR END BENT BACKFILL | |
0031 211-07454 911.000 CYS | 38.90000 35437.90]
STRUCTURE BACKFILL | |
0032 301-07448 6063.000 TON | 27.50000 166732.50]|
COMPACTED AGGREGATE, NO. 53, BASE | |
0033 302-07455 36.000 CYS | 61.00000 2196.00]
DENSE GRADED SUBBASE | |
0034 303-07662 50.000 TON | 49.00000 2450.00]
STONE , NO. 2 FOR CONSTRUCTION ENTRANCE | |
0035 401-07320 1037.000 TON | 82.70000 85759.90]
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | |
0036 401-07389 3174.000 TON | 72.30000 229480.20]
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | |
0037 405-05517 20.000 TON | 3.00000 60.00]|
ASPHALT FOR PRIME COAT | |
0038 406-05520 4.000 TON | 650.00000 2600.00]
ASPHALT FOR TACK COAT | |
0039 601-01522 4.000 EACH | 2195.00000 8780.00]|
GUARDRAIL TRANSITION TYPE TGB | |
0040 601-01740 1.000 EACH | 2430.00000 2430.00]
| |
| |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 420 -10
TABULATION OF BIDS
ROUTE : CR 750

CALL ORDER : 420 CONTRACT ID : B -30979-A COUNTIES : WARRICK
LETTING DATE : 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE

4 ) 35-1009310

( I( )
DEIG BROTHERS LUMBER & CONST |
I

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0041 601-94689 7.000 EACH | 2890.00000 20230.00]
GUARDRAIL END TREATMENT, OS | |
0042 601-99105 1797.500 LFT | 18.60000 33433.50]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0043 609-06259 212.000 SYS | 78.00000 16536.00]
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0044 610-07486 84.000 TON | 108.00000 9072.00|
HMA FOR APPROACHES, TYPE A | |
0045 611-06498 1.000 EACH | 315.00000 315.00]
MAILBOX ASSEMBLY, DOUBLE | |
0046 616-02320 1922.000 sSYS | 2.60000 4997.20|
GEOTEXTILES | |
0047 616-05689 189.000 TON | 49.50000 9355.50]
RIPRAP, CLASS 2 | |
0048 616-06405 1037.000 TON | 40.50000 41998.50]
RIPRAP, REVETMENT | |
0049 621-01004 6.000 EACH | 600.00000 3600.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0050 621-02318 62.730 LBS | 36.00000 2258.28]
SEED MIXTURE, PRAIRIE GRASS , | |
WET-TO-MESIC | |
0051 621-02468 1334.460 LBS | 4.00000 5337.84]|
SEED MIXTURE, GRASS, 1 , ANNUAL RYE | |
GRASS | | |
0052 621-02770 59.800 SYS | 3.50000 209.30]
EROSION CONTROL BLANKET , PERMANENT | |
0053 621-06545 7.350 TON | 800.00000 5880.00]
FERTILIZER | |
0054 621-06553 801.000 LBS | 3.00000 2403.00]
SEED MIXTURE, R | |
0055 621-06557 716.000 LBS | 2.00000 1432.00]|
SEED MIXTURE, T | |
0056 621-06565 43.380 TON | 440.00000 19087.20]|
MULCHING MATERIAL | |
0057 621-06567 7504.000 kGAL | 5.00000 37520.00]|
WATER | | |
0058 621-06574 921.000 SYS | 4.30000 3960.30]
| |

SODDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 420 -11
TABULATION OF BIDS
ROUTE : CR 750

CALL ORDER : 420 CONTRACT ID : B -30979-A COUNTIES : WARRICK
LETTING DATE : 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE

4 ) 35-1009310

( I( )
DEIG BROTHERS LUMBER & CONST |
I

LINE NO / ITEM CODE / ALT

CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 20 FT. X 6 FT.

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0059 621-06575 264.000 SYS | 4.30000 1135.20]|
SODDING, NURSERY | |
0060 621-52448 11.000 EACH | 35.00000 385.00]
SIGN, DO NOT SPRAY , OR MOW | |
0061 622-91786 3500.000 EACH | 44.50000 155750.00]|
SEEDLING , 3-GALLON CONTAINER GROWN | |
0062 622-91786 10325.000 EACH | 4.90000 50592.50]
SEEDLING , BARE ROOT | |
0063 624-92647 10.850 ACRE | 560.00000 6076.00]
HERBICIDE TREATMENT | |
0064 628-09402 20.000 MOS | 1680.00000 33600.00]
FIELD OFFICE, B | |
0065 701-51195 1660.000 LFT | 84.00000 139440.00]|
PILE, STEEL H, HP 12 X 53 | |
0066 701-91792 50.000 EACH | 125.00000 6250.00]
PILE TIP, STEEL H | | |
0067 702-51005 240.000 cCyYs | 730.00000 175200.00]|
CONCRETE, A, SUBSTRUCTURE | |
0068 702-51015 102.000 cCyYs | 526.00000 53652.00]
CONCRETE, B, FOOTINGS | |
0069 703-51030 44530.000 LBS | 1.48000 65904.40]
REINFORCING STEEL | |
0070 703-51032 86778.000 LBS | 1.62000 140580.36|
REINFORCING STEEL, EPOXY COATED | |
0071 704-51002 213.000 cCyYs | 741.00000 157833.00]|
CONCRETE, C, SUPERSTRUCTURE | |
0072 706-06341 430.000 LFT | 124.00000 53320.00]
RAILING, PF-2 | |
0073 706-06352 4.000 EACH | 2075.00000 8300.00|
CONCRETE BRIDGE RAILING TRANSITION, | |
TPF-2 | | |
0074 706-51020 20.000 CYS | 483.00000 9660.00 |
CONCRETE, C, RAILING | |
0075 707-05984 800.000 LFT | 322.00000 257600.00]
STRUCTURAL MEMBERS, CONCRETE I-BEAM, | |
III, 45 IN. X 16 IN. | |
0076 709-51821 LUMP | 6750.00000 6750.00]|
SURFACE SEAL | |
0077 714-07022 195.000 LFT | 3268.00000 637260.00]
| |
| |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 420 -12
TABULATION OF BIDS
ROUTE : CR 750

CALL ORDER : 420 CONTRACT ID : B -30979-A COUNTIES : WARRICK
LETTING DATE : 09/04/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE

4 ) 35-1009310

( I( )
DEIG BROTHERS LUMBER & CONST |
I

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0078 714-93637 30.000 LFT | 545.00000 16350.00]
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 6 FT. X 2 FT.6 IN | |
0080 715-05121 308.000 LFT | 51.75000 15939.00]
PIPE, TYPE 1, CIRCULAR, 18 IN. | |
0081 715-05123 65.000 LFT | 84.00000 5460.00]
PIPE, TYPE 1, CIRCULAR, 24 IN. | |
0082 715-05125 43.000 LFT | 94.00000 4042.00]|
PIPE, TYPE 1, CIRCULAR, 30 IN. | |
0083 715-05128 160.000 LFT | 202.00000 32320.00]
PIPE, TYPE 1, CIRCULAR, 48 IN. | |
0084 715-05151 100.000 LFT | 49.50000 4950.00 |
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0085 715-05407 124.000 LFT | 15.00000 1860.00]
PIPE, END BENT DRAIN, 6 IN. | |
0086 715-05439 200.000 LFT | 9.75000 1950.00 |
PIPE, DRAINTILE TERMINAL SECTION, 6 IN | |
0087 715-05440 200.000 LFT | 10.00000 2000.00]
PIPE, DRAINTILE TERMINAL SECTION, 8 IN | |
0088 715-05442 200.000 LFT | 10.00000 2000.00]
PIPE, DRAINTILE TERMINAL SECTION, 10 IN | |
0089 715-46005 4.000 EACH | 530.00000 2120.00]
PIPE END SECTION, 15 IN. | |
0090 715-46010 14.000 EACH | 560.00000 7840.00 |
PIPE END SECTION, 18 IN. | |
0091 715-46020 2.000 EACH | 690.00000 1380.00]|
PIPE END SECTION, 24 IN. | |
0092 715-46030 2.000 EACH | 785.00000 1570.00]|
PIPE END SECTION, 30 IN. | |
0093 724-51925 80.000 LFT | 150.00000 12000.00]|
STRUCTURAL EXPANSION JOINT, SS | |
0094 801-03290 4.000 EACH | 440.00000 1760.00]|
CONSTRUCTION SIGN, C | |
0095 801-04308 2.000 EACH | 835.00000 1670.00|
ROAD CLOSURE SIGN ASSEMBLY | |
0096 801-07118 30.000 LFT | 30.00000 900.00 |
BARRICADE, III-A | |
0097 804-06770 136.000 EACH | 23.00000 3128.00]
| |

DELINEATOR POST I



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE 09/10/08
PAGE : 420 -13

ROUTE CR 750
CALL ORDER : 420 CONTRACT 1ID B -30979-A COUNTIES WARRICK
LETTING DATE 09/04/08 10:00 AM DISTRICT VINCENNES DISTRICT
SET-ASIDE
| ) 35-1009310 | ( ) | ( )
|DEIG BROTHERS LUMBER & CONST |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0098 807-04988 17.000 EACH | 185.00000 3145.00] |
BOX , EASTERN BLUEBIRD | |
0099 808-03631 538.000 LFT | 5.10000 2743.80]
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0100 808-03632 538.000 LFT | 5.10000 2743.80] |
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0101 808-06703 9662.000 LFT | 0.45000 4347.90|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0102 808-75245 9662.000 LFT | 0.45000 4347.90| |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0103 203-02000 14806.000 CYS | 17.50000 259105.00]
EXCAVATION, COMMON , WETLAND | |
0104 715-06004 2.000 EACH | 2070.00000 4140.00]| |
CONCRETE ANCHOR, 48 IN. | |
SECTION TOTALS | $ 4,737,048.14| | $
+ + +
CONTRACT TOTALS | $ 4,737,048.14] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 09/10/08
PAGE : 440 -1

COUNTIES : ADAMS

CALL ORDER : 440 CONTRACT ID : M -30601-A
LETTING DATE : 09/04/08 10:00 AM DISTRICT 1 62
CONTRACT TIME : 11/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0710969
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 24,231.00 100.0000%
2 35-1817530 PIONEER ASSOCIATES INC $ 37,483.00 154.6903%
$ 44,623.15 184.1573%

3 35-1374866 PRIMCO INC



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 440 -2
TABULATION OF BIDS
ROUTE 27
CALL ORDER 440 CONTRACT 1ID -30601-A : ADAMS
LETTING DATE 09/04/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1065659 | ( 2 ) 35-1817530 I ( 3 ) 35-1374866
|BROOKS CONSTRUCTION COMPANY |PIONEER ASSOCIATES INC |PRIMCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 STORM SEWER REPLACEMENT
| | |
0001 105-08520 1.000 EACH | 10.00000 10.00] 225.00000 225.00] 500.00000 500.00
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 2.000 MOS | 10.00000 20.00]| 145.00000 290.00] 525.00000 1050.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 1200.00000 1200.00| 2500.00000 2500.00] 3248.00000 3248.00
MOBILIZATION AND DEMOBILIZATION | |
0010 211-09265 59.000 cCYS | 25.00000 1475.00]| 110.00000 6490.00] 18.00000 1062.00
STRUCTURE BACKFILL, TYPE 2 | |
0015 605-06090 22.000 LFT | 10.00000 220.00] 75.00000 1650.00 | 100.00000 2200.00
CURB, INTEGRAL, CONCRETE | |
0018 715-05149 23.000 LFT | 190.00000 4370.00]| 220.00000 5060.00] 200.00000 4600.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0019 715-05152 22.000 LFT | 125.00000 2750.00] 220.00000 4840.00 | 220.00000 4840.00
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0020 715-08283 18.000 SYS | 110.00000 1980.00]| 130.00000 2340.00] 200.00000 3600.00
PCCP FOR STRUCTURE INSTALLATION | |
0022 720-96995 1.000 EACH | 125.00000 125.00]| 750.00000 750.00 | 1000.00000 1000.00
CLEAN INLET | |
0023 720-99315 1.000 EACH | 125.00000 125.00] 2300.00000 2300.00] 1200.00000 1200.00
CLEAN EXISTING CATCH BASINS | |
0024 801-03290 5.000 EACH | 95.00000 475.00 | 245.00000 1225.00| 95.00000 475.00
CONSTRUCTION SIGN, C | |
0025 801-06640 21.000 EACH | 25.00000 525.00] 98.00000 2058.00] 25.00000 525.00
|

CONSTRUCTION SIGN, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 440 -3
TABULATION OF BIDS
ROUTE : 27
CALL ORDER 440 CONTRACT ID : M -30601-A COUNTIES : ADAMS
LETTING DATE 09/04/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1065659 | ( 2 ) 35-1817530 | ( 3 ) 35-1374866
| BROOKS CONSTRUCTION COMPANY |PIONEER ASSOCIATES INC |PRIMCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0026 801-06710 30.000 DAY | 0.01000 0.30] 15.00000 450.00] 20.75000 622.50
FLASHING ARROW SIGN | |
0027 801-06775 LUMP | 10086.10000 10086.10] 5000.00000 5000.00] 6870.65000 6870.65
MAINTAINING TRAFFIC | |
0029 801-924438 60.000 DAY | 0.01000 0.60] 7.50000 450.00] 32.75000 1965.00
CONSTRUCTION SIGNS, MOBILE | |
0035 628-09408 2.000 MOS | 350.00000 700.00 | 670.00000 1340.00] 4440.00000 8880.00
MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH | |
0036 628-09409 2.000 MOS | 82.00000 164.00] 255.00000 510.00] 990.00000 1980.00
MOBILE INTERNET SERVICE , 1 EACH | |
SECTION TOTALS | $ 24,231.00] $ 37,483.00] S 44,623.15
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 24,231.00] $ 37,483.00] $ 44,623.15




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08

PAGE : 470 -1
VENDOR RANKING

CALL ORDER : 470 CONTRACT ID : M -31116-A COUNTIES : MONROE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 65
CONTRACT TIME : 11/17/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0800461
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 O"MARA DAVE CONTRACTOR $ 428,314.00 100.0000%

2 35-1418333 ROGERS GROUP INC $ 451,512.30 105.4162%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/10/08
PAGE : 470 -2

ROUTE : VARIOUS
CALL ORDER : 470 CONTRACT ID : M -31116-A COUNTIES : MONROE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 ) 35-1418333 [ (
|O"MARA DAVE CONTRACTOR |ROGERS GROUP INC

LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

+ + +

SECTION 0001 ASPHALT RESURFACE

| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 19000.00000 19000.00]| 18000.00000 18000.00]|
MOBILIZATION AND DEMOBILIZATION | |
0007 202-94749 525.000 LFT | 1.00000 525.00] 2.50000 1312.50]
CURB, ASPHALT, REMOVE | |
0008 304-07490 100.000 TON | 120.00000 12000.00]| 115.00000 11500.00]|
HMA PATCHING, TYPE B | |
0009 306-08034 26850.000 SYS | 2.50000 67125.00] 2.10000 56385.00]
MILLING, ASPHALT, 1 1/2 IN. | |
0010 306-08043 100.000 SYS | 2.50000 250.00] 17.00000 1700.00]|
MILLING, TRANSITION | |
0011 306-08432 340.000 sSYS | 2.50000 850.00 | 10.00000 3400.00]
MILLING, APPROACH | |
0012 402-07433 3228.000 TON | 85.50000 275994.00] 89.00000 287292.00]
HMA SURFACE, TYPE B | |
0013 406-05520 10.400 TON | 480.00000 4992.00 | 600.00000 6240.00]
ASPHALT FOR TACK COAT | |
0014 605-05523 650.000 LFT | 5.00000 3250.00] 9.00000 5850.00]
CURB, HMA | | |
0015 615-97768 40.000 EACH | 15.00000 600.00] 50.00000 2000.00]
PARKING BARRIER, RESET | |
0016 628-09401 4.000 MOS | 1800.00000 7200.00| 3200.00000 12800.00]|
FIELD OFFICE, A | |
0017 628-09407 2.000 MOS | 350.00000 700.00] 200.00000 400.00]
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |

0018 720-44000 5.000 EACH | 500.00000 2500.00] 825.00000 4125.00]|

|

CASTING, ADJUST TO GRADE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 470 -3
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 470 CONTRACT ID : M -31116-A COUNTIES : MONROE
LETTING DATE 09/04/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-1418333 [ (
|O"MARA DAVE CONTRACTOR |ROGERS GROUP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 801-03290 20.000 EACH | 315.00000 6300.00] 275.00000 5500.00]
CONSTRUCTION SIGN, C | |
0020 801-06203 100.000 LFT | 1.00000 100.00| 1.70000 170.00|
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0021 801-06207 100.000 LFT | 2.00000 200.00] 4.75000 475.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0022 801-06640 40.000 EACH | 175.00000 7000.00| 115.00000 4600.00|
CONSTRUCTION SIGN, A | |
0023 801-06775 LUMP | 6000.00000 6000.00] 21000.00000 21000.00]
MAINTAINING TRAFFIC | |
0024 805-78470 500.000 LFT | 3.00000 1500.00 | 0.30000 150.00|
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0025 805-78510 50.000 LFT | 4.00000 200.00] 2.80000 140.00]
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0026 805-78795 160.000 LFT | 19.00000 3040.00] 8.90000 1424.00|
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0027 808-05929 44.000 LFT | 5.00000 220.00] 2.50000 110.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 8 IN. | |
0028 808-06713 6485.000 LFT | 0.50000 3242.50] 0.30000 1945.50]|
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0029 808-06714 785.000 LFT | 0.50000 392.50] 0.30000 235.50]
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0030 808-09314 1650.000 LFT | 0.50000 825.00] 1.00000 1650.00]|
LINE, PAINT, SOLID, BLUE, 4 IN. | |
0031 808-75297 82.000 LFT | 12.00000 984.00| 5.90000 483.80]|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0032 808-75320 12.000 EACH | 150.00000 1800.00]| 60.00000 720.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0033 808-97222 38.000 EACH | 40.00000 1520.00]| 50.00000 1900.00]|
PAVEMENT MESSAGE MARKINGS, PAINT, | |
HANDICAP SYMBOL | |
SECTION TOTALS | $ 428,314.00] $ 451,512.30] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 428,314.00] $ 451,512.30] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 09/10/08
PAGE : 500 -1

CALL ORDER : 500 CONTRACT ID : T -29389-B COUNTIES : MARION
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 11/02/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 9949091
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0821499 JAMES H DREW CORPORATION $ 1,696,587.08 100.0000%
2 74-2851603 QUANTA SERVICES INC $ 1,743,178.35 102.7462%
$ 1,873,697.31 110.4392%

3 35-0392360 HOOSIER COMPANY INC THE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 500 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER : 500 CONTRACT ID : T -29389-B COUNTIES : MARION
LETTING DATE : 09/04/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 74-2851603 | ( 3 ) 35-0392360
| JAMES H DREW CORPORATION | QUANTA SERVICES INC |HOOSIER COMPANY INC THE
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 TRAFFIC SIGNAL MAINTENANCE
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 27428.63000 27428.63 | 85000.00000 85000.00| 60160.24000 60160.24
MOBILIZATION AND DEMOBILIZATION | |
0007 202-01300 17.000 EACH | 1885.16000 32047.72] 1500.00000 25500.00] 3441.31000 58502.27
TRAFFIC SIGNAL EQUIPMENT, REMOVE | |
0008 202-02278 499.000 LFT | 20.46000 10209.54| 18.00000 8982.00| 18.83000 9396.17
CURB, CONCRETE, REMOVE | |
0009 202-52710 467.000 SYS | 30.68000 14327.56| 27.00000 12609.00] 30.70000 14336.90
SIDEWALK, CONCRETE, REMOVE | |
0010 203-02000 207.000 cCyYs | 68.18000 14113.26| 60.00000 12420.00]| 63.46000 13136.22
EXCAVATION, COMMON | |
0011 211-02050 24.000 CYS | 56.82000 1363.68]| 50.00000 1200.00| 53.06000 1273.44
B BORROW | | |
0012 402-07433 16.000 TON | 357.97000 5727.52] 375.00000 6000.00] 296.49000 4743.84
HMA SURFACE, TYPE B | |
0013 604-07894 39.000 sSYS | 190.92000 7445.88 | 168.00000 6552.00] 175.33000 6837.87
CURB RAMP, CONCRETE, A | |
0014 604-07896 29.000 sSYS | 215.92000 6261.68] 190.00000 5510.00] 202.25000 5865.25
CURB RAMP, CONCRETE, B | |
0015 604-07898 62.000 sSYS | 244.33000 15148.46| 215.00000 13330.00] 226.37000 14034.94
CURB RAMP, CONCRETE, D | |
0016 604-07900 82.000 SYS | 195.46000 16027.72| 172.00000 14104.00]| 181.23000 14860.86
CURB RAMP, CONCRETE, F | |
0017 604-07901 53.000 sSYS | 238.64000 12647.92| 210.00000 11130.00]| 221.45000 11736.85
CURB RAMP, CONCRETE, G | |
0018 604-07902 16.000 SYS | 225.01000 3600.16 | 198.00000 3168.00] 213.46000 3415.36
CURB RAMP, CONCRETE, H | |
0019 604-07903 20.000 sSYS | 190.92000 3818.40] 168.00000 3360.00] 177.84000 3556.80
|

CURB RAMP, CONCRETE, K



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 500 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER : 500 CONTRACT 1ID T -29389-B COUNTIES : MARION
LETTING DATE : 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 74-2851603 I ( 3 ) 35-0392360

LINE NO / ITEM CODE / ALT

|JAMES H DREW CORPORATION

| QUANTA SERVICES INC

| HOOSIER COMPANY INC THE

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 604-91531 371.000 SYS | 68.18000 25294.78| 60.00000 22260.00] 67.93000 25202.03
SIDEWALK, CONCRETE, 4 IN. | |
0021 605-06120 650.000 LFT | 38.64000 25116.00] 34.00000 22100.00] 35.37000 22990.50
CURB, CONCRETE | |
0022 610-07487 15.000 TON | 337.51000 5062.65] 1100.00000 16500.00]| 295.45000 4431.75
HMA FOR APPROACHES, TYPE B | |
0023 621-06570 24.000 CYS | 93.18000 2236.32] 82.00000 1968.00 | 86.35000 2072.40
TOP SOIL | | |
0024 621-06574 143.000 SYS | 20.28000 2900.04| 17.85000 2552.55] 20.81000 2975.83
SODDING | | |
0025 628-09401 12.000 MOS | 1657.13000 19885.56 | 1250.00000 15000.00] 1307.89000 15694.68
FIELD OFFICE, A | |
0026 715-06690 34.000 LFT | 96.59000 3284.06| 85.00000 2890.00] 84.26000 2864.84
PIPE, RCP, III, D0.01=1500, 12 IN. | |
0027 720-44015 1.000 EACH | 1079.58000 1079.58]| 950.00000 950.00 | 1014.29000 1014.29
CASTING, 2, FURNISH AND ADJUST TO GRADE | |
, WITH SOLID COVER | |
0028 720-45005 1.000 EACH | 2045.52000 2045.52 1800.00000 1800.00]| 1924.56000 1924.56
INLET, A2 , WITH SOLID COVER | |
0029 720-45265 1.000 EACH | 2841.00000 2841.00] 2500.00000 2500.00] 2132.62000 2132.62
PIPE CATCH BASIN, 15 IN. | |
0030 722-60824 190.000 SYS | 32.05000 6089.50] 16.84000 3199.60] 32.25000 6127.50
SURFACE MILLING | |
0031 801-03290 4.000 EACH | 125.00000 500.00]| 350.00000 1400.00| 260.08000 1040.32
CONSTRUCTION SIGN, C | |
0032 801-06640 66.000 EACH | 284.10000 18750.60]| 218.00000 14388.00]| 192.46000 12702.36
CONSTRUCTION SIGN, A | |
0033 801-06775 LUMP | 18100.17000 18100.17] 15000.00000 15000.00] 29302.47000 29302.47
MAINTAINING TRAFFIC | |
0034 805-01816 11.000 EACH | 1405.57000 15461.27]| 1250.00000 13750.00]| 1532.03000 16852.33
SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT | |
X 8FT. | | |
0035 805-01842 48.000 EACH | 856.29000 41101.92]| 850.00000 40800.00]| 1066.39000 51186.72
HANDHOLE, SIGNAL | |
0036 805-01879 17.000 EACH | 883.79000 15024.43| 560.00000 9520.00| 436.91000 7427.47
SIGNAL SERVICE, INSTALL , WITH METER | |
BASE | | |
0037 805-02036 2.000 EACH | 2143.41000 4286.82]| 2500.00000 5000.00] 2423.85000 4847.70
SIGNAL CANTILEVER STRUCTURE, 15 FT. ARM | |
|

, ALUMINUM



PROGRAMMED, 5 FACE, 12 IN. RED, AMBER,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 500 -4
TABULATION OF BIDS
ROUTE
CALL ORDER 500 CONTRACT 1ID T -29389-B COUNTIES : MARION
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 74-2851603 | ( 3 ) 35-0392360
| JAMES H DREW CORPORATION | QUANTA SERVICES INC |HOOSIER COMPANY INC THE
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 805-02037 1.000 EACH | 4101.52000 4101.52]| 4750.00000 4750.00| 4805.21000 4805.21
SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM | |
AND 30 FT. ARM, ALUMINUM | |
0039 805-02037 1.000 EACH | 4490.89000 4490.89| 5180.00000 5180.00] 5217.21000 5217.21
SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM | |
AND 35 FT. ARM, ALUMINUM | |
0040 805-02037 1.000 EACH | 3026.52000 3026.52] 3380.00000 3380.00] 3373.92000 3373.92
SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM | |
COMBINTATION, ALUMINUM | |
0041 805-02069 3.000 EACH | 2604.25000 7812.75]| 3000.00000 9000.00| 3068.65000 9205.95
SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM | |
, ALUMINUM | | |
0042 805-02069 1.000 EACH | 3210.86000 3210.86| 3580.00000 3580.00] 3736.72000 3736.72
SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM | |
COMBINATION, ALUMINUM | |
0043 805-02072 4.000 EACH | 3201.46000 12805.84| 3570.00000 14280.00] 3513.29000 14053.16
SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM | |
, ALUMINUM | | |
0044 805-02073 3.000 EACH | 3590.82000 10772.46 | 4215.00000 12645.00] 3925.29000 11775.87
SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM | |
, ALUMINUM | | |
0045 805-02073 1.000 EACH | 4560.49000 4560.49| 5250.00000 5250.00] 4800.79000 4800.79
SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM | |
COMBINATION, ALUMINUM | |
0046 805-02087 LUMP | 2804.75000 2804.75] 2440.00000 2440.00] 3283.23000 3283.23
TRANSPORTATION OF SALVAGEABLE SIGNAL | |
EQUIPMENT | | |
0047 805-02152 38.000 EACH | 587.09000 22309.42] 635.00000 24130.00] 703.76000 26742.88
PEDESTRIAN SIGNAL HEAD WITH | |
INTERNATIONAL SYMBOLS, 18 IN. LED, | |
COUNTDOWN TIMER | |
0048 805-02439 10.000 EACH | 337.42000 3374.20] 250.00000 2500.00] 526.10000 5261.00
CONDUIT RISER, GALVANIZED, 2 IN. | |
0049 805-02457 113.000 EACH | 567.82000 64163.66| 730.00000 82490.00| 376.30000 42521.90
LOOP DETECTOR, QUADRAPOLE, 6 FT. X 20 | |
FT. | | |
0050 805-02650 11.000 EACH | 731.71000 8048.81| 320.00000 3520.00] 282.43000 3106.73
LOOP DETECTOR, 6 FT. X 6 FT. | |
0051 805-02660 2.000 EACH | 5103.43000 10206.86 | 5000.00000 10000.00]| 5069.99000 10139.98
TRAFFIC SIGNAL HEAD, OPTICALLY | |
|
|

GREEN, AMBER ARROW, GREEN ARROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 500 -5
TABULATION OF BIDS
ROUTE
CALL ORDER 500 CONTRACT 1ID T -29389-B COUNTIES : MARION
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 74-2851603 | ( 3 ) 35-0392360
| JAMES H DREW CORPORATION | QUANTA SERVICES INC |HOOSIER COMPANY INC THE
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0052 805-02855 6.000 EACH | 1327.58000 7965.48| 1125.00000 6750.00 1069.06000 6414.36
SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. | |
X 2 FT. 6 IN. X 6 FT. | |
0053 805-03978 22.000 EACH | 744.75000 16384.50]| 835.00000 18370.00]| 740.98000 16301.56
EMERGENCY VEHICLE LIGHT DETECTOR, | |
SINGLE CHANNEL, ONE DIRECTION | |
0054 805-03979 22.000 EACH | 1057.15000 23257.30] 1200.00000 26400.00] 1085.00000 23870.00
EMERGENCY VEHICLE LIGHT DETECTOR, TWO | |
CHANNEL, TWO DIRECTIONS | |
0055 805-03980 44.000 EACH | 265.15000 11666.60]| 285.00000 12540.00]| 293.96000 12934.24
EMERGENCY VEHICLE CONFIRMATION LIGHT KI | |
0056 805-03983 17.000 EACH | 4269.26000 72577.42| 4485.00000 76245.00] 4259.67000 72414.39
PHASE SELECTORS | |
0057 805-04956 19.000 EACH | 234.19000 4449.61| 445.00000 8455.00| 250.91000 4767.29
PANEL FOR FIBER OPTICS | |
0058 805-04982 8007.000 LFT | 0.84000 6725.88 1.95000 15613.65] 1.67000 13371.69
CABLE , 4C, 20 GA | |
0059 805-05405 5.000 EACH | 366.46000 1832.30]| 350.00000 1750.00]| 496.39000 2481.95
SIGNAL PEDESTAL, 4 FT. | |
0060 805-06592 9202.000 LFT | 20.12000 185144.24| 14.30000 131588.60] 20.32000 186984.64
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0061 805-08464 8.000 EACH | 3962.63000 31701.04] 4000.00000 32000.00] 3980.54000 31844.32
RADIO, INTERCONNECT | |
0062 805-09366 18.000 EACH | 1754.49000 31580.82] 1625.00000 29250.00] 1660.16000 29882.88
SIGNAL SUPPORT FOUNDATION, 36 IN. X 120 | |
IN. | | |
0063 805-78106 3.000 EACH | 18761.74000 56285.22 | 21000.00000 63000.00] 18824.67000 56474.01
CONTROLLER AND CABINET, MASTER, MENU | |
DRIVEN, 8 PHASE | |
0064 805-78109 14.000 EACH | 14109.84000 197537.76| 13200.00000 184800.00]| 13468.67000 188561.38
CONTROLLER AND CABINET, SECONDARY, MENU | |
DRIVEN, 8 PHASE | |
0065 805-78205 135.000 EACH | 786.76000 106212.60]| 875.00000 118125.00]| 865.97000 116905.95
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN , LED | |
0066 805-78215 12.000 EACH | 639.45000 7673.40]| 685.00000 8220.00 | 718.68000 8624.16
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER ARROW, GREEN ARROW , LED | |
0067 805-78230 11.000 EACH | 1175.44000 12929.84| 1250.00000 13750.00]| 1282.54000 14107.94
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW , | |
| |

LED



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 500 -6
TABULATION OF BIDS
ROUTE :
CALL ORDER 500 CONTRACT 1ID T -29389-B COUNTIES : MARION
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 74-2851603 I ( 3 ) 35-0392360

LINE NO / ITEM CODE / ALT

|JAMES H DREW CORPORATION

| QUANTA SERVICES INC

| HOOSIER COMPANY INC THE

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

0068 805-78245 4.000 EACH | 3236.46000 12945.84| 3235.00000 12940.00]| 3185.09000 12740.36
TRAFFIC SIGNAL HEAD, OPTICALLY | |
PROGRAMMED, 3 FACE, 12 IN. RED, AMBER, | |
GREEN | | |

0069 805-78370 34.000 EACH | 141.06000 4796.04| 115.00000 3910.00] 257.09000 8741.06
PEDESTRIAN PUSH BUTTON AND SIGN | |

0070 805-78412 1.000 EACH | 452.83000 452.83| 445.00000 445,00 | 619.99000 619.99
SIGNAL PEDESTAL, 9 FT. | |

0071 805-78415 43.000 EACH | 1711.26000 73584.18]| 1430.00000 61490.00] 1967.44000 84599.92
SPAN, CATENARY, AND TETHER | |

0072 805-78420 20.000 EACH | 215.01000 4300.20| 275.00000 5500.00] 285.86000 5717.20
DISCONNECT HANGER | |

0073 805-78465 768.000 LFT | 1.95000 1497.60]| 3.20000 2457.60] 2.96000 2273.28
SIGNAL CABLE, 2C 8GA. | |

0074 805-78480 8007.000 LFT | 1.01000 8087.07| 1.90000 15213.30] 1.92000 15373.44
SIGNAL CABLE, 3C 14GA. | |

0075 805-78485 6791.000 LFT | 1.23000 8352.93| 2.15000 14600.65]| 2.57000 17452.87
SIGNAL CABLE, 5C 14GA. | |

0076 805-78490 7848.000 LFT | 1.45000 11379.60] 2.40000 18835.20] 2.75000 21582.00
SIGNAL CABLE, 7C 14GA. | |

0077 805-78495 2612.000 LFT | 1.95000 5093.40] 2.70000 7052.40| 2.97000 7757.64
SIGNAL CABLE, 9C 14GA. | |

0078 805-78500 3113.000 LFT | 2.22000 6910.86 | 3.15000 9805.95]| 3.43000 10677.59
SIGNAL CABLE, 11C 14GA. | |

0079 805-78510 18520.000 LFT | 0.74000 13704.80]| 1.70000 31484.00] 3.09000 57226.80
SIGNAL CABLE, 2C 16GA., SHIELDED | |

0080 805-78785 61.000 EACH | 669.29000 40826.69| 575.00000 35075.00] 878.68000 53599.48
SIGNAL DETECTOR HOUSING | |

0081 805-78900 6.000 EACH | 625.29000 3751.74] 310.00000 1860.00]| 563.08000 3378.48
PEDESTAL FOUNDATION, A | |

0082 805-78925 8.000 EACH | 932.24000 7457.92 | 630.00000 5040.00] 1366.18000 10929.44
CONTROLLER CABINET FOUNDATION, P1 | |

0083 805-81032 18.000 EACH | 3656.56000 65818.08] 3650.00000 65700.00] 3634.69000 65424.42
SIGNAL STRAIN POLE, STEEL, 30 FT. | |

0084 805-90736 3.000 EACH | 452.91000 1358.73| 140.00000 420.00] 330.84000 992.52
TELEPHONE MODEM | |

0085 805-90737 3.000 EACH | 1162.58000 3487.74] 335.00000 1005.00| 1040.30000 3120.90
TELEPHONE SERVICE | |

0086 805-92504 59.000 EACH | 271.33000 16008.47]| 275.00000 16225.00] 281.88000 16630.92
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | |



24 IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 500 -7
TABULATION OF BIDS
ROUTE :
CALL ORDER 500 CONTRACT 1ID T -29389-B COUNTIES : MARION
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 74-2851603 | ( 3 ) 35-0392360
| JAMES H DREW CORPORATION | QUANTA SERVICES INC |HOOSIER COMPANY INC THE
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0087 805-96260 4521.000 LFT | 2.04000 9222.84| 2.50000 11302.50] 3.39000 15326.19
FIBER OPTICS CABLE, IN CONDUIT | |
0088 805-96261 18679.000 LFT | 2.59000 48378.61 | 2.65000 49499.35] 3.14000 58652.06
FIBER OPTICS CABLE, AERIAL | |
0089 807-01617 9.000 EACH | 345.95000 3113.55] 860.00000 7740.00| 206.00000 1854.00
HANDHOLE COVER AND RING FIBER OPTIC | |
0090 808-03178 6.000 EACH | 255.69000 1534.14| 169.00000 1014.00]| 161.25000 967.50
PAVEMENT MESSAGE MARKINGS, PREFORMED | |
PLASTIC, LANE ARROWS | |
0091 808-03179 6.000 EACH | 312.51000 1875.06 | 247.00000 1482.00]| 187.25000 1123.50
PAVEMENT MESSAGE MARKINGS, PREFORMED | |
PLASTIC, WORD (ONLY) | |
0092 808-05866 60.000 sSYS | 19.89000 1193.40]| 28.00000 1680.00| 24.97000 1498.20
PAVEMENT MESSAGE MARKING, REMOVE LANE | |
INDICATION ARROW | |
0093 808-05866 56.000 SYS | 19.89000 1113.84| 28.00000 1568.00 | 24.97000 1398.32
PAVEMENT MESSAGE MARKING, REMOVE WORD | |
(ONLY) | | |
0094 808-06368 2320.000 LFT | 0.51000 1183.20]| 2.40000 5568.00] 2.13000 4941.60
TRANSVERSE MARKING, REMOVE , STOP LINE | |
0095 808-06703 60.000 LFT | 1.14000 68.40| 2.00000 120.00] 2.08000 124.80
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0096 808-06705 119.000 LFT | 1.14000 135.66 | 3.00000 357.00] 3.12000 371.28
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | |
0097 808-06716 240.000 LFT | 1.99000 477.60] 2.00000 480.00] 1.56000 374.40
LINE, REMOVE | |
0098 808-75067 150.000 LFT | 17.05000 2557.50] 11.00000 1650.00 | 10.14000 1521.00
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | |
STOP LINE, 24 IN. | | |
0099 808-75069 680.000 LFT | 7.39000 5025.20] 3.00000 2040.00] 2.08000 1414.40
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0100 808-75245 180.000 LFT | 1.14000 205.20] 2.00000 360.00] 1.56000 280.80
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0101 808-75260 41.000 LFT | 5.11000 209.51] 4.00000 164.00| 3.38000 138.58
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | |
0102 808-75297 2056.000 LFT | 3.13000 6435.28] 3.90000 8018.40| 3.69000 7586.64
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
|

STOP LINE,



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 500 -8
TABULATION OF BIDS
ROUTE :
CALL ORDER : 500 CONTRACT 1ID T -29389-B COUNTIES : MARION
LETTING DATE : 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 I ( ) 74-2851603 I ( 3 ) 35-0392360

LINE NO / ITEM CODE / ALT

|JAMES H DREW CORPORATION

| QUANTA SERVICES INC

| HOOSIER COMPANY INC THE

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0103 808-75300 1626.000 LFT | 1.42000 2308.92| 1.10000 1788.60]| 1.09000 1772.34
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0104 808-75320 54.000 EACH | 56.82000 3068.28] 72.00000 3888.00] 75.94000 4100.76
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0105 808-75325 50.000 EACH | 73.87000 3693.50] 97.00000 4850.00 | 92.59000 4629.50
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0106 808-75996 4.000 EACH | 31.82000 127.28] 25.00000 100.00] 41.61000 166.44
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
SECTION TOTALS | $ 1,696,587.08]| $ 1,743,178.35] $ 1,873,697.31
+ + +
CONTRACT TOTALS | $ 1,696,587.08] $ 1,743,178.35] $ 1,873,697.31




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 510 -1

VENDOR RANKING

CALL ORDER : 510 CONTRACT ID : T -29517-A COUNTIES : HANCOCK MARION
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 63 WAYNE
CONTRACT TIME : 07/02/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710143
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1643252 C-TECH CORPORATION INC $ 1,760,336.50 100.0000%
2 38-2932367 RMD HOLDINGS LTD $ 1,819,857.00 103.3812%
3 35-0821499 JAMES H DREW CORPORATION $ 2,118,610.00 120.3526%
4 04-3815584 GFS FENCE GUARDRAIL & SIGNAGE INC $ 2,184,453.00 124.0929%
5 35-2110733 SPECIALTIES COMPANY LLC $ 2,202,000.00 125.0897%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 510 -2
TABULATION OF BIDS
ROUTE 70
CALL ORDER 510 CONTRACT 1ID T -29517-A COUNTIES HANCOCK MARION
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT WAYNE
SET-ASIDE
| ( 1 ) 35-1643252 | ( 2 ) 38-2932367 | ( 3 ) 35-0821499
| C-TECH CORPORATION INC |RMD HOLDINGS LTD | JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 INSTALL NEW GUARDRAIL
| | |
0001 105-06845 LUMP | 20000.00000 20000.00] 31200.00000 31200.00] 5000.00000 5000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 3.000 EACH | 275.00000 825.00| 400.00000 1200.00] 165.00000 495.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 30.000 MOS | 75.00000 2250.00] 125.00000 3750.00] 88.00000 2640.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 44000.00000 44000.00]| 33000.00000 33000.00] 40150.00000 40150.00
MOBILIZATION AND DEMOBILIZATION | |
0010 203-02070 1400.000 CYS | 39.00000 54600.00 | 14.00000 19600.00] 45.00000 63000.00
BORROW | | |
0011 601-05057 2.000 EACH | 42000.00000 84000.00| 47071.00000 94142.00]| 14750.00000 29500.00
SPARE PARTS PACKAGE | |
0012 601-08424 40.000 EACH | 3365.00000 134600.00] 3720.00000 148800.00 | 3700.00000 148000.00
WIRE ROPE TERMINAL, TYPE II | |
0013 601-08425 104000.000 LFT | 12.52000 1302080.00] 13.72000 1426880.00] 16.55000 1721200.00
WIRE ROPE SAFETY BARRIER, TL-4 | |
0014 621-01004 1.000 EACH | 700.00000 700.00 | 400.00000 400.00| 720.00000 720.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0015 621-06545 0.500 TON | 3575.00000 1787.50]| 2000.00000 1000.00]| 3520.00000 1760.00
FERTILIZER | |
0016 621-06553 90.000 LBS | 7.10000 639.00] 2.00000 180.00| 7.00000 630.00
SEED MIXTURE, R | |
0017 621-06565 1.000 TON | 900.00000 900.00] 1200.00000 1200.00]| 880.00000 880.00
|

MULCHING MATERIAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 510 -3
TABULATION OF BIDS
ROUTE : 70
CALL ORDER : 510 CONTRACT 1ID T -29517-A COUNTIES : HANCOCK MARION
LETTING DATE : 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT WAYNE
SET-ASIDE
1 ) 35-1643252 | ( 2 38-2932367 I ( 3 ) 35-0821499

LINE NO / ITEM CODE / ALT

(
C-TECH CORPORATION INC

|RMD HOLDINGS LTD

|JAMES H DREW CORPORATION

I
I
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 628-09403 10.000 MOS | 2250.00000 22500.00] 3000.00000 30000.00] 2875.00000 28750.00
FIELD OFFICE, C | |
0019 628-09407 10.000 MOS | 375.00000 3750.00] 1000.00000 10000.00] 460.00000 4600.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0020 801-01093 8.000 EACH | 840.00000 6720.00] 100.00000 800.00]| 975.00000 7800.00
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0021 801-03290 48.000 EACH | 200.00000 9600.00| 50.00000 2400.00] 220.00000 10560.00
CONSTRUCTION SIGN, C | |
0022 801-06645 8.000 EACH | 85.00000 680.00] 100.00000 800.00| 190.00000 1520.00
CONSTRUCTION SIGN, B | |
0023 801-06710 1500.000 DAY | 5.00000 7500.00 | 1.00000 1500.00]| 6.00000 9000.00
FLASHING ARROW SIGN | |
0024 801-06775 LUMP | 63200.00000 63200.00 | 13000.00000 13000.00] 42400.00000 42400.00
MAINTAINING TRAFFIC | |
SECTION TOTALS | $ 1,760,336.50] $ 1,819,857.00] $ 2,118,610.00
+ + +
CONTRACT TOTALS | $ 1,760,336.50] $ 1,819,857.00] $ 2,118,610.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 510 -4
TABULATION OF BIDS

ROUTE : 70
CALL ORDER : 510 CONTRACT ID : T -29517-A COUNTIES : HANCOCK MARION
LETTING DATE : 09/04/08 10:00 AM DISTRICT : GREENFIELD DISTRICT WAYNE
SET-ASIDE
| ( 4 ) 04-3815584 | ( 5 ) 35-2110733 ( )

|GFS FENCE GUARDRAIL & SIGNAG |SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

I

I

|

| UNIT PRICE AMOUNT
+ + +

SECTION 0001 INSTALL NEW GUARDRAIL
I I

|

0001 105-06845 LUMP | 5000.00000 5000.00] 20000.00000 20000.00]
CONSTRUCTION ENGINEERING | |

0002 105-08520 3.000 EACH | 150.00000 450.00] 275.00000 825.00]
CELLULAR TELEPHONE/RADIO | |

0003 105-08521 30.000 MOS | 150.00000 4500.00 | 175.00000 5250.00]
CELLULAR TELEPHONE/RADIO SERVICE | |

0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |

0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |

0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |

0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |

0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |

0009 110-01001 LUMP | 63000.00000 63000.00] 109980.00000 109980.00]|
MOBILIZATION AND DEMOBILIZATION | |

0010 203-02070 1400.000 CYS | 55.00000 77000.00 | 10.35000 14490.00]
BORROW | | |

0011 601-05057 2.000 EACH | 15500.00000 31000.00] 18500.00000 37000.00]
SPARE PARTS PACKAGE | |

0012 601-08424 40.000 EACH | 4450.00000 178000.00] 5500.00000 220000.00]
WIRE ROPE TERMINAL, TYPE II | |

0013 601-08425 104000.000 LFT | 16.75000 1742000.00] 15.79000 1642160.00]
WIRE ROPE SAFETY BARRIER, TL-4 | |

0014 621-01004 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |

0015 621-06545 0.500 TON | 3300.00000 1650.00]| 2000.00000 1000.00]|
FERTILIZER | |

0016 621-06553 90.000 LBS | 6.60000 594.00] 4.00000 360.00]
SEED MIXTURE, R | |

0017 621-06565 1.000 TON | 830.00000 830.00] 400.00000 400.00]

|

MULCHING MATERIAL |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 510 -5
TABULATION OF BIDS
ROUTE 70
CALL ORDER 510 CONTRACT 1ID T -29517-A COUNTIES HANCOCK MARION
LETTING DATE 09/04/08 10:00 AM DISTRICT GREENFIELD DISTRICT WAYNE
SET-ASIDE
| ( 4 ) 04-3815584 | ( 5 ) 35-2110733 | (
|GFS FENCE GUARDRAIL & SIGNAG |SPECIALTIES COMPANY LLC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 628-09403 10.000 MOS | 1300.00000 13000.00]| 2000.00000 20000.00]
FIELD OFFICE, C | |
0019 628-09407 10.000 MOS | 800.00000 8000.00] 300.00000 3000.00]
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0020 801-01093 8.000 EACH | 765.00000 6120.00] 750.00000 6000.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0021 801-03290 48.000 EACH | 185.00000 8880.00| 180.00000 8640.00|
CONSTRUCTION SIGN, C | |
0022 801-06645 8.000 EACH | 78.00000 624.00] 75.00000 600.00]
CONSTRUCTION SIGN, B | |
0023 801-06710 1500.000 DAY | 5.20000 7800.00]| 8.00000 12000.00]|
FLASHING ARROW SIGN | |
0024 801-06775 LUMP | 35000.00000 35000.00| 99290.00000 99290.00]
MAINTAINING TRAFFIC | |
SECTION TOTALS | S 2,184,453.00] S 2,202,000.00] S
+ + +
CONTRACT TOTALS | $ 2,184,453.00] $ 2,202,000.00] $




DATE : 09/10/08

INDIANA DEPARTMENT OF TRANSPORTATION
PAGE : 530 -1

VENDOR RANKING

CALL ORDER 530 CONTRACT ID : T -29788-A COUNTIES : ST. JOSEPH
LETTING DATE : 09/04/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 05/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0600620
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1416052 LIGHTS & SIGNALS INC $ 97,253.75 100.0000%
2 35-1657131 MICHIANA CONTRACTING INC $ 106,832.40 109.8491%
$ 122,735.00 126.2008%

3 74-2851603 QUANTA SERVICES INC



CONTROLLER AND CABINET, MENU DRIVEN, 8

INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 530 -2
TABULATION OF BIDS
ROUTE 23
CALL ORDER 530 CONTRACT 1ID T -29788-A COUNTIES ST. JOSEPH
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1416052 | ( 2 ) 35-1657131 | ( 3 ) 74-2851603
|LIGHTS & SIGNALS INC |[MICHIANA CONTRACTING INC | QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 NEW SIGNAL INSTALLATION
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0005 110-01001 LUMP | 4000.00000 4000.00]| 5800.00000 5800.00] 5500.00000 5500.00
MOBILIZATION AND DEMOBILIZATION | |
0006 801-03290 2.000 EACH | 135.00000 270.00]| 150.00000 300.00] 150.00000 300.00
CONSTRUCTION SIGN, C | |
0007 801-06640 12.000 EACH | 95.00000 1140.00]| 100.00000 1200.00]| 120.00000 1440.00
CONSTRUCTION SIGN, A | |
0008 801-06775 LUMP | 1500.00000 1500.00 | 750.00000 750.00 | 2500.00000 2500.00
MAINTAINING TRAFFIC | |
0009 802-05704 44.000 LFT | 32.50000 1430.00]| 7.30000 321.20] 12.00000 528.00
SIGN POST, SQUARE, 1, UNREINFORCED | |
ANCHOR BASE | |
0010 802-76035 36.000 SFT | 18.00000 648.00] 10.35000 372.60] 14.50000 522.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0011 805-01815 4.000 EACH | 1500.00000 6000.00] 2160.00000 8640.00 | 1800.00000 7200.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0012 805-01842 12.000 EACH | 600.00000 7200.00| 885.00000 10620.00]| 900.00000 10800.00
HANDHOLE, SIGNAL | |
0013 805-01844 1405.000 LFT | 12.00000 16860.00] 10.20000 14331.00] 18.00000 25290.00
CONDUIT, STEEL, GALVANIZED, 2 IN., | |
UNDERGROUND | |
0014 805-04736 885.000 LFT | 1.22000 1079.70| 1.27000 1123.95]| 0.50000 442.50
SIGNAL CABLE, 4C 18GA. , HOME RUN CABLE | |
0015 805-78100 1.000 EACH | 9000.00000 9000.00 | 12560.00000 12560.00] 14100.00000 14100.00
|
|

PHASE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 530 -3
TABULATION OF BIDS
ROUTE 23
CALL ORDER 530 CONTRACT 1ID T -29788-A COUNTIES ST. JOSEPH
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1416052 | ( 2 ) 35-1657131 | ( 3 ) 74-2851603
|LIGHTS & SIGNALS INC |[MICHIANA CONTRACTING INC | QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0016 805-78205 8.000 EACH | 600.00000 4800.00 | 650.00000 5200.00] 750.00000 6000.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0017 805-78415 4.000 EACH | 1600.00000 6400.00] 1450.00000 5800.00] 1500.00000 6000.00
SPAN, CATENARY, AND TETHER | |
0018 805-78420 4.000 EACH | 225.00000 900.00| 230.00000 920.00| 300.00000 1200.00
DISCONNECT HANGER | |
0019 805-78445 1.000 EACH | 600.00000 600.00] 665.00000 665.00| 500.00000 500.00
SIGNAL SERVICE | |
0020 805-78467 100.000 LFT | 2.85000 285.00] 1.80000 180.00| 2.90000 290.00
SIGNAL CABLE, 3C 8GA. | |
0021 805-78470 810.000 LFT | 0.88000 712.80] 0.12000 97.20] 0.20000 162.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0022 805-78480 315.000 LFT | 1.35000 425.25| 1.13000 355.95] 1.70000 535.50
SIGNAL CABLE, 3C 14GA. | |
0023 805-78485 345.000 LFT | 1.45000 500.25] 1.27000 438.15] 1.90000 655.50
SIGNAL CABLE, 5C 14GA. | |
0024 805-78490 705.000 LFT | 1.65000 1163.25]| 1.35000 951.75]| 2.10000 1480.50
SIGNAL CABLE, 7C 14GA. | |
0025 805-78510 1805.000 LFT | 1.10000 1985.50]| 1.12000 2021.60] 1.50000 2707.50
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0026 805-78785 4.000 EACH | 575.00000 2300.00] 580.00000 2320.00] 600.00000 2400.00
SIGNAL DETECTOR HOUSING | |
0027 805-78795 225.000 LFT | 12.00000 2700.00] 9.00000 2025.00] 7.50000 1687.50
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0028 805-78925 1.000 EACH | 575.00000 575.00] 850.00000 850.00 | 550.00000 550.00
CONTROLLER CABINET FOUNDATION, P1 | |
0029 805-81060 4.000 EACH | 4300.00000 17200.00]| 4400.00000 17600.00]| 4800.00000 19200.00
SIGNAL STRAIN POLE, STEEL, 36 FT. | |
0030 805-92504 1.000 EACH | 185.00000 185.00| 165.00000 165.00| 180.00000 180.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | |
0031 805-92504 2.000 EACH | 185.00000 370.00] 240.00000 480.00] 250.00000 500.00
LOOP DETECTOR DELAY AMPLIFIER, 2 | |
CHANNEL , COUNTING AMPLIFIER | |
0032 805-92504 2.000 EACH | 185.00000 370.00] 530.00000 1060.00| 1000.00000 2000.00
LOOP DETECTOR DELAY AMPLIFIER, 2 | |
CHANNEL , FOR MICROLOOPS, COUNTING AND | |
0033 805-92512 6.000 EACH | 800.00000 4800.00| 1335.00000 8010.00| 1080.00000 6480.00
|

MICROLOOP DETECTOR



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 530 -4
TABULATION OF BIDS

ROUTE : 23
CALL ORDER : 530 CONTRACT ID : T -29788-A COUNTIES : ST. JOSEPH
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1416052 | ( 2 ) 35-1657131 | ( 3 ) 74-2851603
|LIGHTS & SIGNALS INC |[MICHIANA CONTRACTING INC |QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0034 808-06368 25.000 LFT | 10.00000 250.00] 6.00000 150.00] 12.00000 300.00
TRANSVERSE MARKING, REMOVE | |
0035 808-75297 80.000 LFT | 20.00000 1600.00] 19.00000 1520.00] 16.00000 1280.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
SECTION TOTALS | $ 97,253.75] $ 106,832.40] $ 122,735.00
—————————————————————————————————————————— e A
|

CONTRACT TOTALS $ 97,253.75] $ 106,832.40] $ 122,735.00




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE 09/10/08
PAGE : 550 -1

74-2851603

QUANTA SERVICES INC

CALL ORDER : 550 CONTRACT 1ID T -30575-A COUNTIES LAPORTE
LETTING DATE 09/04/08 10:00 AM DISTRICT : 64 ST. JOSEPH
CONTRACT TIME 05/29/09 COMPLETION DATE
CONTRACT DESCRIPTION RURAL PROJECT (S) 0600392
0710892
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
35-1416052 LIGHTS & SIGNALS INC $ 69,594.40 100.0000%
35-1657131 MICHIANA CONTRACTING INC $ 72,285.50 103.8668%
$ 73,809.00 106.0559%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 550 -2
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 550 CONTRACT 1ID T -30575-A COUNTIES LAPORTE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT ST. JOSEPH
SET-ASIDE
| ( 1 ) 35-1416052 | ( 2 ) 35-1657131 | ( 3 ) 74-2851603
|LIGHTS & SIGNALS INC |[MICHIANA CONTRACTING INC | QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 NEW FLASHER INSTALLATION
| | |
0001 105-08520 1.000 EACH | 250.00000 250.00] 85.00000 85.00] 20.00000 20.00
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 8.000 MOS | 250.00000 2000.00] 45.00000 360.00] 20.00000 160.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0009 110-01001 LUMP | 5000.00000 5000.00] 6275.00000 6275.00] 3500.00000 3500.00
MOBILIZATION AND DEMOBILIZATION | |
0010 628-09402 8.000 MOS | 1500.00000 12000.00] 1235.00000 9880.00 | 1200.00000 9600.00
FIELD OFFICE, B | |
0011 801-06640 24.000 EACH | 95.00000 2280.00] 125.00000 3000.00] 150.00000 3600.00
CONSTRUCTION SIGN, A | |
0012 801-06775 LUMP | 2000.00000 2000.00] 4480.00000 4480.00 | 1250.00000 1250.00
MAINTAINING TRAFFIC | |
0013 802-76025 16.000 SFT | 18.00000 288.00] 10.25000 164.00] 14.00000 224.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0014 805-01815 4.000 EACH | 1500.00000 6000.00] 2200.00000 8800.00| 2000.00000 8000.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0015 805-01842 2.000 EACH | 600.00000 1200.00| 900.00000 1800.00 | 880.00000 1760.00
HANDHOLE, SIGNAL | |
0016 805-01844 150.000 LFT | 15.00000 2250.00] 13.20000 1980.00| 20.00000 3000.00
CONDUIT, STEEL, GALVANIZED, 2 IN., | |
|

UNDERGROUND



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 550 -3
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 550 CONTRACT 1ID T -30575-A COUNTIES LAPORTE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT ST. JOSEPH
SET-ASIDE
| ( 1 ) 35-1416052 | ( 2 35-1657131 | ( 3 ) 74-2851603
|LIGHTS & SIGNALS INC |[MICHIANA CONTRACTING INC | QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0017 805-78010 4.000 EACH | 850.00000 3400.00] 975.00000 3900.00]| 1500.00000 6000.00
CONTROLLER AND CABINET, FLASHER, SOLID | |
STATE | | |
0018 805-78190 12.000 EACH | 375.00000 4500.00| 335.00000 4020.00]| 400.00000 4800.00
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. | |
AMBER | | |
0019 805-78195 6.000 EACH | 295.00000 1770.00 | 315.00000 1890.00| 380.00000 2280.00
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED | |
0020 805-78415 2.000 EACH | 1600.00000 3200.00] 1630.00000 3260.00] 1450.00000 2900.00
SPAN, CATENARY, AND TETHER | |
0021 805-78420 2.000 EACH | 225.00000 450.00 | 230.00000 460.00 | 300.00000 600.00
DISCONNECT HANGER | |
0022 805-78445 4.000 EACH | 595.00000 2380.00] 675.00000 2700.00] 550.00000 2200.00
SIGNAL SERVICE | |
0023 805-78467 280.000 LFT | 2.25000 630.00] 1.80000 504.00] 3.00000 840.00
SIGNAL CABLE, 3C 8GA. | |
0024 805-78480 470.000 LFT | 1.37000 643.90| 1.15000 540.50] 1.80000 846.00
SIGNAL CABLE, 3C 14GA. | |
0025 805-78485 170.000 LFT | 1.45000 246.50] 1.30000 221.00] 1.90000 323.00
SIGNAL CABLE, 5C 14GA. | |
0026 805-78900 2.000 EACH | 450.00000 900.00] 410.00000 820.00] 550.00000 1100.00
PEDESTAL FOUNDATION, A | |
0027 805-81032 4.000 EACH | 3900.00000 15600.00] 3685.00000 14740.00] 4400.00000 17600.00
SIGNAL STRAIN POLE, STEEL, 30 FT. | |
0028 805-95064 2.000 EACH | 550.00000 1100.00]| 555.00000 1110.00]| 1000.00000 2000.00
PEDESTAL AND BASE, 10 FT. | |
0029 807-97042 2.000 EACH | 750.00000 1500.00| 645.00000 1290.00| 600.00000 1200.00
POLE, WOOD, 5, 35 FT. | |
SECTION TOTALS | S 69,594.40] S 72,285.50]| S 73,809.00
+ + +
CONTRACT TOTALS | $ 69,594.40]| $ 72,285.50] $ 73,809.00




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 09/10/08
PAGE : 560 -1

CALL ORDER : 560 CONTRACT ID : T -30577-A COUNTIES : JASPER WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 05/22/09 COMPLETION DATE
CONTRACT DESCRIPTION RURAL PROJECT (S) 0600393
0600394
0600395
OTHERS
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1416052 LIGHTS & SIGNALS INC $ 125,455.35 100.0000%
2 35-1657131 MICHIANA CONTRACTING INC $ 129,777.38 103.4451%
3 74-2851603 QUANTA SERVICES INC $ 142,375.20 113.4868%
4 35-0821499 JAMES H DREW CORPORATION $ 146,604.55 116.8579%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/10/08
PAGE : 560 -2

ROUTE Us 24
CALL ORDER : 560 CONTRACT 1ID T -30577-A COUNTIES JASPER WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1416052 | ( 2 ) 35-1657131 | ( 3 ) 74-2851603

LINE NO / ITEM CODE / ALT

|[LIGHTS & SIGNALS INC

|[MICHIANA CONTRACTING INC

| QUANTA SERVICES INC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 NEW FLASHER INSTALLATION
| | |
0001 105-06845 LUMP | 2500.00000 2500.00] 125.00000 125.00] 3000.00000 3000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 1.000 EACH | 250.00000 250.00] 1.00000 1.00] 50.00000 50.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 1.000 MOS | 250.00000 250.00] 30.00000 30.00] 50.00000 50.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0010 110-01001 LUMP | 6000.00000 6000.00] 8600.00000 8600.00 | 6500.00000 6500.00
MOBILIZATION AND DEMOBILIZATION | |
0011 202-74045 13.000 EACH | 125.00000 1625.00]| 19.00000 247.00] 20.00000 260.00
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | |
0012 628-09408 1.000 MOS | 700.00000 700.00]| 360.00000 360.00] 500.00000 500.00
MOBILE LAPTOP COMPUTER SYSTEM , 1 each | |
0013 628-09409 1.000 MOS | 250.00000 250.00] 90.00000 90.00] 50.00000 50.00
MOBILE INTERNET SERVICE , 1 each | |
0014 801-03290 10.000 EACH | 160.00000 1600.00| 325.00000 3250.00] 200.00000 2000.00
CONSTRUCTION SIGN, C | |
0015 801-06640 28.000 EACH | 117.00000 3276.00] 260.00000 7280.00| 200.00000 5600.00
CONSTRUCTION SIGN, A | |
0016 801-06645 9.000 EACH | 65.00000 585.00] 65.00000 585.00] 150.00000 1350.00
CONSTRUCTION SIGN, B | |
0017 801-06775 LUMP | 3500.00000 3500.00] 1300.00000 1300.00]| 3500.00000 3500.00
|

MAINTAINING TRAFFIC



INDIANA DEPARTMENT OF TRANSPORTATION DATE 09/10/08
PAGE 560 -3
TABULATION OF BIDS
ROUTE UsS 24
CALL ORDER 560 CONTRACT 1ID T -30577-A COUNTIES JASPER WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1416052 | ( 2 35-1657131 | ( 3 ) 74-2851603
|LIGHTS & SIGNALS INC |[MICHIANA CONTRACTING INC | QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 802-05701 66.000 LFT | 18.00000 1188.00]| 9.50000 627.00] 10.00000 660.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0019 802-76025 42.000 SFT | 18.00000 756.00| 10.65000 447.30] 15.00000 630.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0020 802-76035 34.500 SFT | 25.00000 862.50| 10.64000 367.08] 16.00000 552.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0021 805-01815 4.000 EACH | 1600.00000 6400.00] 2200.00000 8800.00]| 1850.00000 7400.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0022 805-01842 8.000 EACH | 600.00000 4800.00]| 900.00000 7200.00| 950.00000 7600.00
HANDHOLE, SIGNAL | |
0023 805-01844 1020.000 LFT | 12.00000 12240.00] 10.40000 10608.00] 16.00000 16320.00
CONDUIT, STEEL, GALVANIZED, 2 IN., | |
UNDERGROUND | |
0024 805-02262 LUMP | 4300.00000 4300.00]| 5000.00000 5000.00] 6000.00000 6000.00
FLASHER INSTALLATION SOLAR POWERED WITH | |
S4-3, R2-1, S4-4 SIGN | |
0025 805-04736 525.000 LFT | 1.29000 677.25] 1.30000 682.50] 2.00000 1050.00
SIGNAL CABLE, 4C 18GA. , HOME RUN CABLE | |
0026 805-06592 160.000 LFT | 20.00000 3200.00] 15.50000 2480.00] 20.00000 3200.00
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0027 805-78010 4.000 EACH | 900.00000 3600.00] 905.00000 3620.00] 1250.00000 5000.00
CONTROLLER AND CABINET, FLASHER, SOLID | |
STATE | | |
0028 805-78100 1.000 EACH | 7500.00000 7500.00 | 8000.00000 8000.00 | 8250.00000 8250.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE | | |
0029 805-78190 6.000 EACH | 300.00000 1800.00| 270.00000 1620.00 | 350.00000 2100.00
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. | |
AMBER , LED DISPLAY | |
0030 805-78190 2.000 EACH | 350.00000 700.00] 270.00000 540.00] 350.00000 700.00
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. | |
AMBER LED DISPLAY | |
0031 805-78205 6.000 EACH | 600.00000 3600.00] 665.00000 3990.00] 750.00000 4500.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
|

AMBER, GREEN , ALL LED DISPLAYS



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE : US 24

DATE : 09/10/08
PAGE : 560 -4

CALL ORDER : 560 CONTRACT 1ID T -30577-A COUNTIES : JASPER WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1416052 | ( 2 35-1657131 | ( 3 ) 74-2851603
|LIGHTS & SIGNALS INC |[MICHIANA CONTRACTING INC | QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0032 805-78415 4.000 EACH | 1600.00000 6400.00] 1440.00000 5760.00]| 1450.00000 5800.00
SPAN, CATENARY, AND TETHER | |
0033 805-78420 3.000 EACH | 225.00000 675.00] 230.00000 690.00] 300.00000 900.00
DISCONNECT HANGER | |
0034 805-78445 4.000 EACH | 600.00000 2400.00] 675.00000 2700.00] 550.00000 2200.00
SIGNAL SERVICE , METERED | |
0035 805-78445 1.000 EACH | 600.00000 600.00] 675.00000 675.00] 550.00000 550.00
SIGNAL SERVICE METERED | |
0036 805-78467 525.000 LFT | 2.25000 1181.25]| 1.80000 945.00] 3.10000 1627.50
SIGNAL CABLE, 3C 8GA. | |
0037 805-78470 790.000 LFT | 0.90000 711.00]| 0.12000 94.80] 0.20000 158.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0038 805-78485 445.000 LFT | 1.45000 645.25] 1.30000 578.50] 2.00000 890.00
SIGNAL CABLE, 5C 14GA. | |
0039 805-78490 515.000 LFT | 1.66000 854.90| 1.35000 695.25] 2.20000 1133.00
SIGNAL CABLE, 7C 14GA. | |
0040 805-78510 720.000 LFT | 1.11000 799.20] 1.15000 828.00]| 2.00000 1440.00
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0041 805-78785 3.000 EACH | 575.00000 1725.00 | 590.00000 1770.00 | 650.00000 1950.00
SIGNAL DETECTOR HOUSING | |
0042 805-78795 255.000 LFT | 12.00000 3060.00] 8.35000 2129.25] 8.50000 2167.50
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0043 805-78900 5.000 EACH | 600.00000 3000.00] 740.00000 3700.00] 450.00000 2250.00
PEDESTAL FOUNDATION, A | |
0044 805-78925 1.000 EACH | 575.00000 575.00] 870.00000 870.00] 550.00000 550.00
CONTROLLER CABINET FOUNDATION, P1 | |
0045 805-81060 4.000 EACH | 4500.00000 18000.00] 4470.00000 17880.00] 4800.00000 19200.00
SIGNAL STRAIN POLE, STEEL, 36 FT. | |
0046 805-92504 2.000 EACH | 300.00000 600.00] 245.00000 490.00] 250.00000 500.00
LOOP DETECTOR DELAY AMPLIFIER, 2 | |
CHANNEL , COUNTING AMPLIFIER FOR LOOPS | |
0047 805-92504 1.000 EACH | 1300.00000 1300.00] 1355.00000 1355.00] 1400.00000 1400.00
LOOP DETECTOR DELAY AMPLIFIER, 2 | |
CHANNEL , COUNTING AND NON-COUNTING | |
AMPLIFIER FOR | |
0048 805-92512 2.000 EACH | 3500.00000 7000.00 | 3500.00000 7000.00 | 3650.00000 7300.00
MICROLOOP DETECTOR | |
0049 805-94069 80.000 LFT | 4.00000 320.00] 18.40000 1472.00]| 14.00000 1120.00
|

CONDUIT, STEEL, GALVANIZED, 1 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 560 -5
TABULATION OF BIDS
ROUTE : US 24

CALL ORDER : 560 CONTRACT ID : T -30577-A COUNTIES : JASPER WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1416052 | ( 2 ) 35-1657131 | ( 3 ) 74-2851603
|LIGHTS & SIGNALS INC |[MICHIANA CONTRACTING INC |QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0050 805-99162 4.000 EACH | 375.00000 1500.00]| 500.00000 2000.00] 800.00000 3200.00
SIGNAL PEDESTAL, 11 FT. | |
0051 808-06368 293.000 LFT | 3.00000 879.00 | 4.80000 1406.40] 1.40000 410.20
TRANSVERSE MARKING, REMOVE | |
0052 808-06705 263.000 LFT | 3.00000 789.00] 2.10000 552.30] 2.00000 526.00
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | |
0053 808-75297 55.000 LFT | 5.00000 275.00] 6.00000 330.00] 5.00000 275.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
SECTION TOTALS | $ 125,455.35] $ 129,777.38] $ 142,375.20
—————————————————————————————————————————— L A
|

CONTRACT TOTALS $ 125,455.35] $ 129,777.38]| $ 142,375.20




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/10/08
PAGE : 560 -6

SIGN POST, SQUARE, 1, REINFORCED ANCHOR

ROUTE UsS 24
CALL ORDER : 560 CONTRACT 1ID T -30577-A COUNTIES JASPER WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-0821499 | ) I (
| JAMES H DREW CORPORATION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 NEW FLASHER INSTALLATION
| | |
0001 105-06845 LUMP | 1742.00000 1742.00|
CONSTRUCTION ENGINEERING | |
0002 105-08520 1.000 EACH | 400.00000 400.00]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 1.000 MOS | 100.00000 100.00|
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 109-08463 1.000 DOL | 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | |
0010 110-01001 LUMP | 6726.00000 6726.00]
MOBILIZATION AND DEMOBILIZATION | |
0011 202-74045 13.000 EACH | 71.50000 929.50|
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | |
0012 628-09408 1.000 MOS | 50.00000 50.00|
MOBILE LAPTOP COMPUTER SYSTEM , 1 each | |
0013 628-09409 1.000 MOS | 100.00000 100.00]
MOBILE INTERNET SERVICE , 1 each | |
0014 801-03290 10.000 EACH | 163.00000 1630.00|
CONSTRUCTION SIGN, C | |
0015 801-06640 28.000 EACH | 118.00000 3304.00]
CONSTRUCTION SIGN, A | |
0016 801-06645 9.000 EACH | 58.00000 522.00]
CONSTRUCTION SIGN, B | |
0017 801-06775 LUMP | 2822.00000 2822.00]
MAINTAINING TRAFFIC | |
0018 802-05701 66.000 LFT | 24.00000 1584.00]
| |
| |

BASE



INDIANA DEPARTMENT OF TRANSPORTATION

09/10/08

-7
TABULATION OF BIDS
ROUTE UsS 24
CALL ORDER : 560 CONTRACT 1ID T -30577-A COUNTIES JASPER WHITE
LETTING DATE 09/04/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 4 ) 35-0821499 | ) I (
| JAMES H DREW CORPORATION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 802-76025 42.000 SFT | 33.50000 1407.00]|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0020 802-76035 34.500 SFT | 35.50000 1224.75]|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0021 805-01815 4.000 EACH | 2759.00000 11036.00]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0022 805-01842 8.000 EACH | 987.00000 7896.00|
HANDHOLE, SIGNAL | |
0023 805-01844 1020.000 LFT | 15.00000 15300.00]
CONDUIT, STEEL, GALVANIZED, 2 IN., | |
UNDERGROUND | |
0024 805-02262 LUMP | 5972.00000 5972.00]
FLASHER INSTALLATION SOLAR POWERED WITH | |
S4-3, R2-1, S4-4 SIGN | |
0025 805-04736 525.000 LFT | 1.30000 682.50]
SIGNAL CABLE, 4C 18GA. , HOME RUN CABLE | |
0026 805-06592 160.000 LFT | 17.50000 2800.00]
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0027 805-78010 4.000 EACH | 1250.00000 5000.00]
CONTROLLER AND CABINET, FLASHER, SOLID | |
STATE | | |
0028 805-78100 1.000 EACH | 8321.00000 8321.00]|
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE | | |
0029 805-78190 6.000 EACH | 342.00000 2052.00]
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. | |
AMBER , LED DISPLAY | |
0030 805-78190 2.000 EACH | 342.00000 684.00]
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. | |
AMBER LED DISPLAY | |
0031 805-78205 6.000 EACH | 720.00000 4320.00]|
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN , ALL LED DISPLAYS | |
0032 805-78415 4.000 EACH | 1856.00000 7424.00 |
SPAN, CATENARY, AND TETHER | |
0033 805-78420 3.000 EACH | 241.00000 723.00]
| | |

DISCONNECT HANGER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08
PAGE : 560 -8
TABULATION OF BIDS
ROUTE : US 24

CALL ORDER : 560 CONTRACT ID : T -30577-A COUNTIES : JASPER WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE

| ( 4 ) 35-0821499
|JAMES H DREW CORPORATION
LINE NO / ITEM CODE / ALT

I( )
I
I
I

|

|

|

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

+ + +
0034 805-78445 4.000 EACH | 987.00000 3948.00]
SIGNAL SERVICE , METERED | |
0035 805-78445 1.000 EACH | 987.00000 987.00|
SIGNAL SERVICE METERED | |
0036 805-78467 525.000 LFT | 2.50000 1312.50]
SIGNAL CABLE, 3C 8GA. | |
0037 805-78470 790.000 LFT | 1.10000 869.00|
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0038 805-78485 445.000 LFT | 1.50000 667.50]
SIGNAL CABLE, 5C 14GA. | |
0039 805-78490 515.000 LFT | 1.70000 875.50]|
SIGNAL CABLE, 7C 14GA. | |
0040 805-78510 720.000 LFT | 1.00000 720.00]
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0041 805-78785 3.000 EACH | 912.00000 2736.00]
SIGNAL DETECTOR HOUSING | |
0042 805-78795 255.000 LFT | 10.50000 2677.50]
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0043 805-78900 5.000 EACH | 750.00000 3750.00]
PEDESTAL FOUNDATION, A | |
0044 805-78925 1.000 EACH | 1256.00000 1256.00]|
CONTROLLER CABINET FOUNDATION, P1 | |
0045 805-81060 4.000 EACH | 4683.00000 18732.00]
SIGNAL STRAIN POLE, STEEL, 36 FT. | |
0046 805-92504 2.000 EACH | 239.00000 478.00]|
LOOP DETECTOR DELAY AMPLIFIER, 2 | |
CHANNEL , COUNTING AMPLIFIER FOR LOOPS | |
0047 805-92504 1.000 EACH | 1255.00000 1255.00 |
LOOP DETECTOR DELAY AMPLIFIER, 2 | |
CHANNEL , COUNTING AND NON-COUNTING | |
AMPLIFIER FOR | |
0048 805-92512 2.000 EACH | 3394.00000 6788.00]
MICROLOOP DETECTOR | |
0049 805-94069 80.000 LFT | 18.50000 1480.00|
CONDUIT, STEEL, GALVANIZED, 1 IN. | |
0050 805-99162 4.000 EACH | 512.00000 2048.00]
SIGNAL PEDESTAL, 11 FT. | |
0051 808-06368 293.000 LFT | 1.50000 439.50]

| |

TRANSVERSE MARKING, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/10/08

PAGE : 560 -9
TABULATION OF BIDS

ROUTE : US 24

CALL ORDER : 560 CONTRACT ID : T -30577-A COUNTIES : JASPER WHITE
LETTING DATE : 09/04/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE

I( 4 ) 35-0821499

I( )
|JAMES H DREW CORPORATION |
I

LINE NO / ITEM CODE / ALT

I
I
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0052 808-06705 263.000 LFT | 2.10000 552.30]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | |
0053 808-75297 55.000 LFT | 5.00000 275.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | |
SECTION TOTALS | $ 146,604.55] $ | $
—————————————————————————————————————————— et e
CONTRACT TOTALS | $ 146,604.55]| $ 0.00] $




